IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 06-C006-097 Primary County: BENTON
Letting Date: 150616 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 60 WORK DAYS Late Start Date: 07/20/15

Project: BROS-C006(97)--8J-06
Work Type: BRIDGE REPLACEMENT - CCS
County: BENTON Prj Awd Amt: $363,744.00
Route: 27TH AVENUE
Location: 27TH AVE: OVER BR PRAIRIE CREEK

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TA060 TAYLOR CONSTRUCTION, INC. $ 363,744.00 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 372,539.81 102.41 %

3 PE320 PETERSON CONTRACTORS INC. $ 435,105.43 119.61



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 06-C006-097 Primary County: BENTON
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) TAO6O0 | ( 2 ) I0081 | ( 3 ) PE320
| TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 267.000 CY | 5.00000 1335.00] 9.00000 2403.00] 18.95000 5059.65
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \
0020 2104-2710020 265.000 cCY | 5.00000 1325.00] 9.00000 2385.00] 9.30000 2464.50
EXCAVATION, CLASS 10, CHANNEL | | \
0030 2105-8425015 125.000 CYy | 6.00000 750.00] 9.00000 1125.00] 13.65000 1706.25
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2312-8260051 150.000 TON | 23.50000 3525.00] 18.00000 2700.00] 24.30000 3645.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0050 2401-6745625 LUMP | 15000.00000 15000.00| 25000.00000 25000.00] 94600.00000 94600.00
REMOVAL OF EXISTING BRIDGE | \ \
0060 2402-2720000 86.000 CY | 35.00000 3010.00] 35.00000 3010.00] 14.70000 1264.20
EXCAVATION, CLASS 20 | \ \
0070 2403-0100010 217.300 CY | 530.00000 115169.00| 615.00000 133639.50| 668.85000 145341.11
STRUCTURAL CONCRETE (BRIDGE) | | \
0080 2404-7775000 53281.000 LB | 1.00000 53281.00| 0.85000 45288.85| 0.76000 40493.56
REINFORCING STEEL | | |
0090 2414-6424120 204.600 LF | 90.00000 18414.00| 55.10000 11273.46/| 65.10000 13319.46
CONCRETE OPEN RAILING | | |
0100 2501-0201042 700.000 LF | 40.00000 28000.00] 37.00000 25900.00] 27.95000 19565.00
PILES, STEEL, HP 10 X 42 \ \ \
0110 2501-0201253 1040.000 LF | 45.00000 46800.00| 48.00000 49920.00| 31.10000 32344.00
PILES, STEEL, HP 12 X 53 | \ |
0120 2501-5478053 208.000 LF | 125.00000 26000.00] 85.00000 17680.00| 90.90000 18907.20
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10L TYPE 3) | | |
0130 2507-6800061 230.000 TON | 38.00000 8740.00] 50.00000 11500.00| 39.10000 8993.00
REVETMENT, CLASS E | | |
0140 2507-6875002 35.000 CYy | 15.00000 525.00] 25.00000 875.00] 27.50000 962.50
REVETMENT, REMOVE AND REPLACE | | |
0150 2518-6910000 2.000 EACH | 100.00000 200.00] 100.00000 200.00] 100.00000 200.00
SAFETY CLOSURE \ \
0160 2528-8445110 LUMP | 1400.00000 1400.00] 1400.00000 1400.00] 2600.00000 2600.00
TRAFFIC CONTROL | \
0170 2533-4980005 LUMP | 37000.00000 37000.00| 35000.00000 35000.00| 40400.00000 40400.00
MOBILIZATION | \
0180 2601-2634100 0.300 ACRE | 700.00000 210.00] 700.00000 210.00] 700.00000 210.00
| | \

MULCHING



Bid Order: 001
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 06-C006-097

Run Date: 07/24/15
Page: 001 3

Primary County: BENTON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2601-2636043 0.300 ACRE
SEEDING AND FERTILIZING (RURAL)

0200 2602-0000312 120.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0210 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0220 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 1 ) TAO6O \
TAYLOR CONSTRUCTION, INC. |
|

UNIT PRICE AMOUNT |
_____________________________ +
2000.00000 600.00]

|

8.00000 960.00]

|

|

500.00000 500.00]

|

1000.00000 1000.00]|

|

$ 363,744.00]
_____________________________ +
|

$ 363,744.

2 ) I0081

(
IOWA BRIDGE & CULVERT,

2500.00000

6.50000

500.00000

1000.00000

| ( 3 ) PE320
L.C. | PETERSON CONTRACTORS INC.
AMOUNT: UNIT PRICE AMOUNT
_______________________ 750.00] | 2500.00000  750.00
780.00: 6.50000 780.00
|
500.00 500.00000 500.00
1000.00 1000.00000 1000.00
372,539.81 $ 435,105.43
372,539.811 s 435,105.43




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 21-C021-127 Primary County: CLAY
Letting Date: 150616 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to GRAVES CONSTRUCTION CO., INC.
Contract Period: 80 WORK DAYS Late Start Date: 04/04/16

Project: BROS-C021(127)--8J-21
Work Type: BRIDGE REPLACEMENT - CCS
County: CLAY Prj Awd Amt: $521,890.25
Route: 300TH STREET
Location: 300 ST: OVER OCHEYDAN RIVER

GRAVES CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 521,890.25 100.00 %
2 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 576,798.00 110.52 %
3 CH320 CHRISTENSEN BROS., INC. $ 641,468.75 122.91 %
4 DI360 DIXON CONSTRUCTION CO. $ 701,183.00 134.35 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 21-C021-127 Primary County: CLAY
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) GO020 | ( 3 ) CH320
| GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A 140' X 24' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 8990.000 cCY | 6.00000 53940.00 | 5.50000 49445.00 | 6.00000 53940.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 1290.000 CY | 4.00000 5160.00] 8.00000 10320.00| 8.00000 10320.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2401-6745625 LUMP | 28000.00000 28000.00| 20000.00000 20000.00] 55000.00000 55000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 100.000 cCY | 30.00000 3000.00] 35.00000 3500.00] 40.00000 4000.00
EXCAVATION, CLASS 20 | | |
0050 2403-0100010 308.500 CY | 480.00000 148080.00] 575.00000 177387.50] 610.00000 188185.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 71735.000 LB | 0.95000 68148.25| 0.90000 64561.50 | 0.85000 60974.75
REINFORCING STEEL | | |
0070 2414-6424124 302.900 LF | 50.00000 15145.00 | 60.00000 18174.00 | 110.00000 33319.00
CONCRETE OPEN RAILING, TL-4 | | |
0080 2417-1040018 80.000 LF | 21.00000 1680.00] 48.50000 3880.00] 50.00000 4000.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0090 2501-0201042 2440.000 LF | 34.00000 82960.00 | 42.00000 102480.00] 35.00000 85400.00
PILES, STEEL, HP 10 X 42 | | |
0100 2501-5478042 322.000 LF | 130.00000 41860.00 | 42.00000 13524.00 | 100.00000 32200.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0110 2501-6335010 120.000 LF | 30.00000 3600.00] 35.00000 4200.00] 60.00000 7200.00
PREBORED HOLES | |
0120 2505-4008400 4.000 EACH | 1865.00000 7460.00| 1865.00000 7460.00| 2000.00000 8000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0130 2505-4021010 4.000 EACH | 500.00000 2000.00] 350.00000 1400.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021700 4.000 EACH | 1985.00000 7940.00| 1985.00000 7940.00| 2000.00000 8000.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0150 2507-3250005 430.000 SY | 3.00000 1290.00] 3.00000 1290.00] 3.00000 1290.00
ENGINEERING FABRIC | | |
0160 2507-6825001 233.000 cCY | 24.00000 5592.00] 62.00000 14446.00 | 50.00000 11650.00
REVETMENT, CONCRETE, HAUL AND PLACE | | |
0170 2507-6875002 200.000 cCY | 26.00000 5200.00] 45.00000 9000.00 | 30.00000 6000.00
REVETMENT, REMOVE AND REPLACE | | |
0180 2528-8445110 LUMP | 4200.00000 4200.00 | 4000.00000 4000.00 | 2400.00000 2400.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 21-C021-127 Primary County: CLAY
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) GO020 | ( 3 ) CH320
| GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
0190 2533-4980005 LUMP | 33000.00000 33000.00] 60000.00000 60000.00 | 65000.00000 65000.00
MOBILIZATION | | |
0200 2601-2636043 1.100 ACRE | 1250.00000 1375.00]| 1000.00000 1100.00]| 1000.00000 1100.00
SEEDING AND FERTILIZING (RURAL) | | |
0210 2602-0000030 90.000 LF | 6.00000 540.00] 4.00000 360.00] 4.00000 360.00
SILT FENCE FOR DITCH CHECKS | | |
0220 2602-0000309 305.000 LF | 4.00000 1220.00]| 6.00000 1830.00]| 6.00000 1830.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | \ \
0230 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | \
SECTION TOTALS | $ 521,890.25| $ 576,798.00| $ 641,468.75
—————————————————————————————————————————— R bt ettt e et T
CONTRACT TOTALS | $ 521,890.25| $ 576,798.00| $ 641,468.75




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 21-C021-127 Primary County: CLAY
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) DI360 | ( ) | ( )
|DIXON CONSTR. CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
SECTION 0001 ITEMS FOR A 140' X 24' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 8990.000 CY | 10.00000 89900.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 1290.000 cCY | 10.00000 12900.00| |
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2401-6745625 LUMP | 49000.00000 49000.00| |
REMOVAL OF EXISTING BRIDGE | \ \
0040 2402-2720000 100.000 cCY | 30.00000 3000.00| |
EXCAVATION, CLASS 20 | | |
0050 2403-0100010 308.500 cCY | 400.00000 123400.00] |
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 71735.000 LB | 1.00000 71735.00| |
REINFORCING STEEL | | |
0070 2414-6424124 302.900 LF | 70.00000 21203.00] |
CONCRETE OPEN RAILING, TL-4 | | |
0080 2417-1040018 80.000 LF | 50.00000 4000.00| |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
18 IN. DIA. | | |
0090 2501-0201042 2440.000 LF | 43.00000 104920.00] |
PILES, STEEL, HP 10 X 42 | | |
0100 2501-5478042 322.000 LF | 140.00000 45080.00| |
CONCRETE ENCASEMENT OF STEEL H PILES, \ |
HP 10 X 42 (P1OL TYPE 3) | | |
0110 2501-6335010 120.000 LF | 50.00000 6000.00] |
PREBORED HOLES | |
0120 2505-4008400 4.000 EACH | 2000.00000 8000.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0130 2505-4021010 4.000 EACH | 500.00000 2000.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021700 4.000 EACH | 2000.00000 8000.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0150 2507-3250005 430.000 sY | 3.00000 1290.00] |
ENGINEERING FABRIC | \ \
0160 2507-6825001 233.000 CY | 40.00000 9320.00] |
REVETMENT, CONCRETE, HAUL AND PLACE | |
0170 2507-6875002 200.000 cCY | 30.00000 6000.00| |
REVETMENT, REMOVE AND REPLACE | | |
0180 2528-8445110 LUMP | 5700.00000 5700.00] |
| | |

TRAFFIC CONTROL



Bid Order: 002
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

21-C021-127

Run Date: 07/24/15
Page: 002 5

Primary County: CLAY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2533-4980005 LUMP
MOBILIZATION

0200 2601-2636043 1.100 ACRE
SEEDING AND FERTILIZING (RURAL)

0210 2602-0000030 90.000 LF
SILT FENCE FOR DITCH CHECKS

0220 2602-0000309 305.000 LF

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.
0230 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL
SECTION TOTALS

CONTRACT TOTALS

4 )

O ~

DI360

IXON CONSTR. CO.

1500.

00000

.00000

.00000

.00000

125000.
1650.
450.

2135.

500.

701,183.

701,183.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

003 Contract ID: 27-0025-046
150616 10:00 A.M.
CONTRACT SIGNED by JASPER CONST. SERVICES, INC.

65 WORK DAYS Late Start Date: 07/20/15
BRFN-002-7(49)--39-04 Project:
BRIDGE DECK OVERLAY Work Type:
APPANOOSE Prj Awd Amt: $830,650.30 County:
IOWA 2 Route:
2.2 MI E OF SR 70 Location:

07/24/15
003 1

Run Date:
Page:

Primary County: DECATUR
No Established DBE Goal

BREN-002-5(46)--39-27
BRIDGE DECK OVERLAY
DECATUR

IOWA 2

IA 2 OVER I-35 AT JUNCTION WITH I-35

Prj Awd Amt: $1,366,735.20

JASPER CONSTRUCTION SERVICES, INC.

TOTAL % OVER
BID LOW BID
$ 2,197,385.50 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 27-0025-046 Primary County: DECATUR
Letting Date: 06/16/15 10:00 A.M.
¢ 1 ) JA250 I ( ) ¢ )
| JASPER CONST. SERVICES, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0115; REPAIRS TO A 225'-0 X 44' CONTINUOUS I-BEAM BRIDGE BRFN-002-7(49)--39-04
\ \ \
0010 2401-6745636 LUMP | 10000.00000 10000.00]| \
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS | | I
0020 2401-6750001 LUMP | 50000.00000 50000.00 | |
REMOVALS, AS PER PLAN | | |
0030 2403-0100000 19.900 CY | 3000.00000 59700.00 | |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775005 2324.000 LB | 3.00000 6972.00] \
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698074 96.800 SY | 300.00000 29040.00]| |
DECK REPAIR, CLASS A \ \ \
0060 2413-1200000 122.400 LF | 250.00000 30600.00 | |
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0070 2413-1200100 122.400 LF | 50.00000 6120.00] |
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0080 2414-6431100 502.600 LF | 120.00000 60312.00| |
RETROFIT CONCRETE BARRIER RAILING | | |
0090 2528-8400048 1200.000 LF | 12.00000 14400.00| \
TEMPORARY BARRIER RAIL, CONCRETE | | |
0100 2533-4980005 LUMP | 95000.00000 95000.00 | |
MOBILIZATION \ \
0110 2555-0000010 LUMP | 5000.00000 5000.00 | |
DELIVER AND STOCKPILE SALVAGED MATERIAL | \ \

SECTION TOTALS | $ 367,144.00] $ | $
—————————————————————————————————————————— f—— -
SECTION 0002 DESIGN NO. 0115;ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (49)

\ \ \
0120 2413-0698066 1091.100 SY | | |
DECK OVERLAY (CLASS O PCC) | | I

SECTION TOTALS | $ \ $ \ S
—————————————————————————————————————————— f—— - -
SECTION 0003 DESIGN NO. 0115;ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (49)

\ \ \
0130 2413-0698067 1091.100 SY | 120.00000 130932.00] |
DECK OVERLAY (CLASS HPC-0O PCC) | | |

SECTION TOTALS | $ 130,932.00]| $ \ $

—————————————————————————————————————————— -

SECTION 0004 ROADWAY ITEMS

BREN-002-7(49)--39-04
\ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 27-0025-046 Primary County: DECATUR
Letting Date: 06/16/15 10:00 A.M.
¢ 1 ) JA250 I ( ) ¢ )
| JASPER CONST. SERVICES, INC. | \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0140 2102-0425070 55.200 TON | 45.00000 2484.00 | |
SPECIAL BACKFILL | |
0150 2102-2625000 480.000 CY | 40.00000 19200.00 | |
EMBANKMENT-IN-PLACE | | |
0160 2122-5500080 358.800 SY | 100.00000 35880.00 | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | \
0170 2213-2713300 64.800 CY | 125.00000 8100.00| |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0180 2301-0690204 658.800 SY | 250.00000 164700.00 | |
BRIDGE APPROACH, BR-204 | | I
0190 2412-0000100 1633.200 SY | 6.00000 9799.20] |
LONGITUDINAL GROOVING IN CONCRETE | | |
0200 2505-4008120 300.000 LF | 10.00000 3000.00| \
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0210 2505-4008300 75.000 LF | 25.00000 1875.00| |
STEEL BEAM GUARDRAIL \ | \
0220 2505-4008400 4.000 EACH | 2000.00000 8000.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0230 2505-4021010 4.000 EACH | 350.00000 1400.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0240 2505-4021700 4.000 EACH | 2200.00000 8800.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | | \
0250 2510-6745850 749.600 SY | 30.00000 22488.00]| |
REMOVAL OF PAVEMENT | | |
0260 2527-9263109 54.760 STA | 20.00000 1095.20| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2527-9263131 3.300 STA | 200.00000 660.00]| |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS \ \ \
0280 2527-9263180 49.620 STA | 45.00000 2232.90| |
PAVEMENT MARKINGS REMOVED | | \
0290 2528-8400256 1.000 EACH | 7500.00000 7500.00 | |
TEMPORARY TRAFFIC SIGNALS | | |
0300 2528-8445110 LUMP | 7500.00000 7500.00 | |
TRAFFIC CONTROL | |
0310 2528-8445113 20.000 EACH | 420.00000 8400.00 | |
| | |

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 27-0025-046 Primary County: DECATUR
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JA250 | ( ) | ( )
| JASPER CONST. SERVICES, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0320 2548-0000100 12.200 STA | 200.00000 2440.00 | |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0330 2548-0000110 13.200 GAL | 100.00000 1320.00| \
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0340 2551-0000110 4.000 EACH | 1000.00000 4000.00 | |
TEMP CRASH CUSHION | | |
0350 2595-0005125 LUMP | 7500.00000 7500.00 | \
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR DAKOTA, MINNESOTA, AND EASTERN | |
RAILROAD CORP. | |
0360 2602-0000020 800.000 LF | 3.00000 2400.00 | |
SILT FENCE | | |
0370 2602-0000071 640.000 LF | 2.50000 1600.00 | |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | \ \
DITCH CHECKS | | |
0380 2602-0000101 80.000 LF | 2.50000 200.00 | \
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS \ $ 332,574.30| $ \ $
—————————————————————————————————————————— e e e
SECTION 0005 DESIGN NO. 316; 320-0' X 32'-0 CONTINUOUS WELDED GIRDER BRIDGE BRFN-002-5(46) --39-27
\ \ \
0390 2401-6750001 LUMP | 150000.00000 150000.00] |
REMOVALS, AS PER PLAN | | |
0400 2402-2720000 24.400 CY | 70.00000 1708.00 | |
EXCAVATION, CLASS 20 \ \ \
0410 2403-0100010 340.500 CY | 1100.00000 374550.00] |
STRUCTURAL CONCRETE (BRIDGE) | | |
0420 2404-7775005 141819.000 LB | 0.95000 134728.05] |
REINFORCING STEEL, EPOXY COATED | | |
0430 2404-7775009 5388.000 LB | 4.00000 21552.00| |
REINFORCING STEEL, STAINLESS STEEL | | |
0440 2408-7800000 683.000 LB | 12.00000 8196.00 | |
STRUCTURAL STEEL | |
0450 2413-1200000 70.900 LF | 300.00000 21270.00| |
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0460 2413-1200100 70.900 LF | 50.00000 3545.00 | |
| | \

NEOPRENE GLAND INSTALLATION AND TESTING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 27-0025-046 Primary County: DECATUR
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JA250 I ( ) | ( )
| JASPER CONST. SERVICES, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0470 2414-6424038 704.600 LF | 105.00000 73983.00] |
CONCRETE BARRIER RAIL, 3'-8" | | |
0480 2426-6772016 63.500 SF | 250.00000 15875.00| \
CONCRETE REPAIR | | |
0490 2499-2300001 LUMP | 40000.00000 40000.00] |
DECK DRAINS | | |
0500 2501-8400172 LUMP | 12000.00000 12000.00] |
TEMPORARY SHORING | | |
0510 2507-2638660 25.800 SY | 400.00000 10320.00] |
BRIDGE WING ARMORING - MACADAM STONE | |
0520 2526-8285000 LUMP | 7000.00000 7000.00 | |
CONSTRUCTION SURVEY | | |
0530 2533-4980005 LUMP | 100000.00000 100000.00]| \
MOBILIZATION | | |
SECTION TOTALS | S 974,727.05| | S
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0006  ROADWAY ITEMS BRFN-002-5(46) --39-27
\ \ \
0540 2102-2713090 97.600 CY | 100.00000 9760.00| |
EXCAVATION, CLASS 13, WASTE | | |
0550 2115-0100000 52.200 CY | 150.00000 7830.00| |
MODIFIED SUBBASE | | |
0560 2122-5190501 28.800 SY | 150.00000 4320.00] |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0570 2122-5500080 108.800 SY | 140.00000 15232.00] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0580 2122-7450080 204.500 sSY | 140.00000 28630.00| |
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | |
CONCRETE, 8 1IN. | | |
0590 2123-7450000 1.600 STA | 1000.00000 1600.00| |
SHOULDER CONSTRUCTION, EARTH | | |
0600 2301-0690203 442.600 8SY | 275.00000 121715.00]| |
BRIDGE APPROACH, BR-203 | | |
0610 2412-0000100 1494.400 SY | 6.00000 8966.40 | |
LONGITUDINAL GROOVING IN CONCRETE | | |
0620 2503-0500401 2.000 EACH | 5000.00000 10000.00 | |
| | |

BRIDGE END DRAIN, DR-401



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 6
Bid Order: 003 Contract ID: 27-0025-046 Primary County: DECATUR
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JA250 | ( ) | ( )
| JASPER CONST. SERVICES, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0630 2510-6745850 562.200 SY | 30.00000 16866.00 | \
REMOVAL OF PAVEMENT | | |
0640 2527-9263109 41.450 STA | 20.00000 829.00] \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0650 2527-9263131 6.470 STA | 200.00000 1294.00 | \
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | \
0660 2527-9263180 27.350 STA | 45.00000 1230.75| |
PAVEMENT MARKINGS REMOVED | | |
0670 2528-8400049 1280.000 LF | 80.00000 102400.00] |
TEMPORARY BARRIER RAIL, STEEL | | |
0680 2528-8400256 1.000 EACH | 7500.00000 7500.00 | \
TEMPORARY TRAFFIC SIGNALS | | |
0690 2528-8445110 LUMP | 7500.00000 7500.00 | |
TRAFFIC CONTROL \ \
0700 2528-8445113 40.000 EACH | 420.00000 16800.00| |
FLAGGERS | | \
0710 2551-0000110 4.000 EACH | 1000.00000 4000.00 | |
TEMP CRASH CUSHION | | |
0720 2599-9999009 737.000 LF | 30.00000 22110.00| |
('"LINEAR FEET' ITEM) REMOVE AND | | |
REINSTALL OF STEEL BEAM GUARD | \ \
0730 2602-0000020 600.000 LF | 3.00000 1800.00 | |
SILT FENCE | | |
0740 2602-0000071 600.000 LF | 2.50000 1500.00 | |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ \ \
0750 2602-0000101 50.000 LF | 2.50000 125.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 392,008.15]| $ | $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 2,197,385.50] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

Run Date: 07/24/15
Page: 004 1
Primary County: DES MOINES
Established DBE Goal: 3.00 %

BRF-034-9(206) --38-29
BRIDGE DECK OVERLAY
DES MOINES

U.s. 34

5TH STREET OVER US 34 1.9 MILE E. OF US 61

Prj Awd Amt: $519,896.75

004 Contract ID: 29-0349-206-A
150616 10:00 A.M.
CONTRACT SIGNED by JASPER CONST. SERVICES, INC.

65 WORK DAYS Late Start Date: 07/20/15
BRF-034-9(205)--38-29 Project:
BRIDGE DECK OVERLAY Work Type:
DES MOINES Prj Awd Amt: $492,061.83 County:
U.S. 34 Route:
W.B. US 34 OVER W. BURLINGTON AVE. 0.6 MILE Location:
W. OF US 61 (WBL)

JASPER CONSTRUCTION SERVICES, INC.

GFE to DBE responsiveness:

Bid Winner - Met the established DBE Goal

JASPER CONSTRUCTION SERVICES,
HAWKEYE PAVING CORP.

INC.

TOTAL % OVER
BID LOW BID
$ 1,011,958.58 100.00

$ 1,324,636.90



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 29-0349-206-A Primary County: DES MOINES
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) HA760 | ( )
| JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0315; 159'-10 1/4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRF-034-9(205)--38-29
\ \ \
0010 2413-0698074 26.800 SY | 300.00000 8040.00 | 400.00000 10720.00]
DECK REPAIR, CLASS A | \ \
0020 2499-0800000 85.000 LF | 275.00000 23375.00] 380.00000 32300.00]
PAVING NOTCH REPLACEMENT | | \
0030 2510-6745640 725.400 SY | 23.00000 16684.20] 28.00000 20311.20]
REMOVAL OF EXISTING P.C. OVERLAY | | |
0040 2533-4980005 LUMP | 64000.00000 64000.00 | 50000.00000 50000.00 |
MOBILIZATION | | |

SECTION TOTALS | $ 112,099.20] $ 113,331.20]| $
—————————————————————————————————————————— e e e
SECTION 0002 DESIGN NO. 0315; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (205)

\ \ \
0050 2413-0698066 725.400 SY | | |
DECK OVERLAY (CLASS O PCC) | | |

SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e e e
SECTION 0003 DESIGN NO. 0315; ALTERNATE 'AA' OPTION 2: HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (205)

\ \ \
0060 2413-0698067 725.400 SY | 100.00000 72540.00 | 195.00000 141453.00]
DECK OVERLAY (CLASS HPC-O PCC) | | \

SECTION TOTALS | $ 72,540.00] $ 141,453.00] $
—————————————————————————————————————————— e
SECTION 0004 ROADWAY ITEMS BRF-034-9(205)--38-29

\ \ \
0070 2102-0425070 299.800 TON | 40.00000 11992.00]| 73.00000 21885.40]
SPECIAL BACKFILL | |
0080 2102-2625000 200.000 CY | 30.00000 6000.00| 34.00000 6800.00|
EMBANKMENT-IN-PLACE | | |
0090 2122-5500080 339.700 SY | 70.00000 23779.00| 70.00000 23779.00|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0100 2122-7450080 612.200 SY | 62.50000 38262.50] 63.00000 38568.60|
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | |
CONCRETE, 8 IN. | | |
0110 2213-2713300 379.700 CY | 35.00000 13289.50] 26.00000 9872.20]
EXCAVATION, CLASS 13, FOR WIDENING | \ |
0120 2301-0690203 516.400 SY | 215.00000 111026.00]| 275.00000 142010.00|
| | \

BRIDGE APPROACH, BR-203



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 29-0349-206-A Primary County: DES MOINES
Letting Date: 06/16/15 10:00 A.M.
| 1 ) JA250 | ( 2 ) HA760 | ( )
| JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0130 2412-0000100 1168.800 SY \ 3.50000 4090.80| 7.00000 8181.60|
LONGITUDINAL GROOVING IN CONCRETE | | |
0140 2505-4008120 305.000 LF | 8.00000 2440.00] 25.00000 7625.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0150 2505-4008300 162.500 LF | 30.00000 4875.00 | 35.00000 5687.50]
STEEL BEAM GUARDRATL | | |
0160 2505-4008400 2.000 EACH | 2750.00000 5500.00| 2200.00000 4400.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0170 2505-4020580 1.000 EACH | 3300.00000 3300.00]| 8500.00000 8500.00|
GUARDRAIL, SPECIAL ANCHOR SECTION | | |
0180 2505-4021010 2.000 EACH | 550.00000 1100.00| 400.00000 800.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0190 2505-4021700 1.000 EACH | 3300.00000 3300.00]| 3300.00000 3300.00]
STEEL BEAM GUARDRAIL END TERMINAL | |
0200 2505-4021701 1.000 EACH | 3300.00000 3300.00]| 3300.00000 3300.00]
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0210 2510-6745850 1322.800 SY | 25.00000 33070.00] 24.00000 31747.20|
REMOVAL OF PAVEMENT | | |
0220 2527-9263109 25.740 STA | 57.00000 1467.18| 35.00000 900.90|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0230 2527-9263131 81.620 STA | 130.00000 10610.60]| 130.00000 10610.60]|
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | \
0240 2527-9263137 8.000 EACH | 120.00000 960.00| 110.00000 880.00]
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0250 2527-9263180 21.990 STA | 45.00000 989.55] 40.00000 879.60|
PAVEMENT MARKINGS REMOVED | | |
0260 2527-9263190 8.000 EACH | 85.00000 680.00 | 110.00000 880.00|
SYMBOLS AND LEGENDS REMOVED | | |
0270 2528-8400048 850.000 LF | 11.50000 9775.00| 15.00000 12750.00]
TEMPORARY BARRIER RATL, CONCRETE | | |
0280 2528-8445110 LUMP | 8500.00000 8500.00| 15000.00000 15000.00]
TRAFFIC CONTROL | | |
0290 2551-0000110 2.000 EACH | 1000.00000 2000.00| 1100.00000 2200.00|
TEMP CRASH CUSHION | | |
0300 2602-0000020 1021.000 LF | 2.50000 2552.50] 3.00000 3063.00]
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004
Bid Order: 004 Contract ID: 29-0349-206-A Primary County: DES MOINES
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) HA760 | ( )
| JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i et e e e
0310 2602-0000071 1021.000 LF | 1.50000 1531.50] 1.00000 1021.00]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0320 2602-0000101 1021.000 LF | 1.50000 1531.50] 1.00000 1021.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0330 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 307,422.63| $ 367,162.60] $
—————————————————————————————————————————— f——————
SECTION 0005 DESIGN NO. 0215; REPARIS TO A 228'-8 X 42'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRF-034-9(206)--38-29
\ \ \
0350 2401-6750001 LUMP | 20000.00000 20000.00] 35000.00000 35000.00 |
REMOVALS, AS PER PLAN | | |
0360 2403-0100000 10.700 cCY | 2000.00000 21400.00] 2600.00000 27820.00]
STRUCTURAL CONCRETE (MISCELLANEQOUS) | | |
0370 2404-7775005 1140.000 LB | 4.00000 4560.00] 5.00000 5700.00]
REINFORCING STEEL, EPOXY COATED | | |
0380 2413-0698074 483.800 SY | 200.00000 96760.00 | 300.00000 145140.00]
DECK REPAIR, CLASS A | | |
0390 2426-6772016 18.000 SF | 250.00000 4500.00] 215.00000 3870.00]
CONCRETE REPAIR | |
0400 2499-0800000 84.000 LF | 275.00000 23100.00] 390.00000 32760.00 |
PAVING NOTCH REPLACEMENT | | |
0410 2533-4980005 LUMP | 64000.00000 64000.00 | 50000.00000 50000.00 |
MOBILIZATION | | |
SECTION TOTALS | $ 234,320.00| $ 300,290.00] $
—————————————————————————————————————————— f———————
SECTION 0006 DESIGN NO. 0215; ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (206)
\ \ \
0420 2413-0698066 1081.110 sSY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | S | S
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
SECTION 0007 DESIGN NO. 0215; ALTERNATE 'BB' OPTION 2: CLASS HPC-0O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (206
\ \ \
0430 2413-0698067 1081.110 sSY | 100.00000 108111.00] 160.00000 172977.60|
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | S 108,111.00] S 172,977.60| S
—————————————————————————————————————————— Rt e et e it et

SECTION 0008 ROADWAY ITEMS

BRF-034-9(206) --38-29
\ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 5
Bid Order: 004 Contract ID: 29-0349-206-A Primary County: DES MOINES
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) HA760 | ( )
| JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0440 2301-0685550 598.700 SY | 225.00000 134707.50| 265.00000 158655.50 |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0450 2412-0000100 1459.500 SY | 3.50000 5108.25]| 7.00000 10216.50]|
LONGITUDINAL GROOVING IN CONCRETE | | |
0460 2435-0250710 2.000 EACH | 4000.00000 8000.00 | 8200.00000 16400.00 |
INTAKE, SW-507 MODIFIED | | |
0470 2510-6745850 598.700 SY | 25.00000 14967.50| 30.00000 17961.00|
REMOVAL OF PAVEMENT | \ \
0480 2511-6745900 89.600 SY | 15.00000 1344.00]| 40.00000 3584.00 |
REMOVAL OF SIDEWALK | | |
0490 2511-7526004 76.600 SY | 60.00000 4596.00 | 120.00000 9192.00|
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0500 2518-6910000 2.000 EACH | 200.00000 400.00 | 140.00000 280.00 |
SAFETY CLOSURE | |
0510 2527-9263109 0.830 STA | 1100.00000 913.00] 950.00000 788.50 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0520 2528-8445110 LUMP | 5000.00000 5000.00 | 10000.00000 10000.00|
TRAFFIC CONTROL | |
0530 2602-0000020 169.000 LF | 2.50000 422.50| 3.00000 507.00|
SILT FENCE | | |
0540 2602-0000071 169.000 LF | 1.50000 253.50| 1.00000 169.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0550 2602-0000101 169.000 LF | 1.50000 253.50]| 1.00000 169.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0560 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | I
0570 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 177,465.75] $ 229,422.50] $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 1,011,958.58] $ 1,324,636.90] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 31-0321-035 Primary County: DUBUQUE
Letting Date: 150616 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 65 WORK DAYS Late Start Date: 07/20/15

Project: NHSX-032-1(35)--3H-31
Work Type: RCB CULVERT NEW - TRIPLE BOX
County: DUBUQUE Prj Awd Amt: $1,171,912.00
Route: IOWA 32
Location: SW ARTERIAL & US 61 INTCHG. RAMP D/LOOP B
OVER GRANGER CREEK 1.5 MILES SOUTH OF
DUBUQUE

GUS CONSTRUCTION CO., INC.

GFE to DBE responsiveness: Low Bidder - Non-Responsive for DBE Good Faith Effort, Award Denied
TAYLOR CONSTRUCTION, INC.

GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 GU100 GUS CONSTRUCTION CO., INC. S 932,488.90 79.56
2 TA060 TAYLOR CONSTRUCTION, INC. $ 1,171,912.00 100.00
3 10081 IOWA BRIDGE & CULVERT, L.C. $ 1,817,075.95 155.05
4  PE320 PETERSON CONTRACTORS INC. $ 2,038,868.75 173.97



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

STABILIZING CROP - SEEDING AND
FERTILIZING

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 31-0321-035 Primary County: DUBUQUE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) TA060 | ( 3 ) 10081
|GUS CONSTRUCTION CO., INC. | TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0315; TRIPLE 12' X 12' X 288' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2110-3825010 2046.000 TON | 18.00000 36828.00| 16.00000 32736.00| 28.00000 57288.00
GRANULAR MATERIAL | | |
0020 2402-2720000 4470.000 CY | 6.00000 26820.00| 10.00000 44700.00] 12.50000 55875.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100020 2013.800 cCY | 283.00000 569905.40| 315.00000 634347.00| 465.00000 936417.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 254727.000 LB | 0.70000 178308.90| 1.00000 254727.00| 1.25000 318408.75
REINFORCING STEEL | | |
0050 2507-3250005 1460.000 SY | 1.20000 1752.00| 4.00000 5840.00| 5.00000 7300.00
ENGINEERING FABRIC | | |
0060 2507-6800061 1558.000 TON | 28.00000 43624.00| 26.00000 40508.00] 35.00000 54530.00
REVETMENT, CLASS E | | |
0070 2520-3350015 1.000 EACH | 4500.00000 4500.00| 4000.00000 4000.00| 7849.20000 7849.20
FIELD OFFICE | | |
0080 2533-4980005 LUMP | 5000.00000 5000.00| 37000.00000 37000.00| 250000.00000 250000.00
MOBILIZATION | | |
SECTION TOTALS | $ 866,738.30| $ 1,053,858.00| $ 1,687,667.95
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEM
\ \ \
0090 2102-2625000 4146.000 CY | 4.60000 19071.60] 12.00000 49752.00| 15.00000 62190.00
EMBANKMENT-IN-PLACE | | |
0100 2104-2710020 974.000 CY | 6.00000 5844.00| 6.00000 5844.00] 10.00000 9740.00
EXCAVATION, CLASS 10, CHANNEL | | |
0110 2402-0875150 3730.000 CY | 2.00000 7460.00| 1.00000 3730.00] 5.00000 18650.00
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
0120 2418-0000010 1.000 EACH | 4500.00000 4500.00| 40000.00000 40000.00] 15000.00000 15000.00
TEMPORARY STREAM DIVERSION | | |
0130 2528-8445110 LUMP | 8120.00000 8120.00| 800.00000 800.00] 800.00000 800.00
TRAFFIC CONTROL | | |
0140 2599-9999001 0.250 ACRE | 12000.00000 3000.00| 17000.00000 4250.00] 35000.00000 8750.00
('"ACRES' ITEM) GRUBBING | | |
0150 2601-2634100 1.800 ACRE | 700.00000 1260.00| 700.00000 1260.00| 700.00000 1260.00
MULCHING | | |
0160 2601-2638352 87.000 SQ | 13.00000 1131.00] 12.00000 1044.00| 12.00000 1044.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0170 2601-2642100 1.800 ACRE | 600.00000 1080.00| 200.00000 360.00| 200.00000 360.00
| | |
| | \



Bid Order: 005
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 31-0321-035

Run Date: 07/24/15
Page: 005 3

Primary County: DUBUQUE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2601-2643110 17.400 MGAL
WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION

0190 2601-2643300 3.000 EACH
MOBILIZATION FOR WATERING

0200 2602-0000020 1200.000 LF
SILT FENCE

0210 2602-0000071 1200.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0220 2602-0000101 1200.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0230 2602-0000212 50.000 LF
FLOATING SILT CURTAIN (HANGING)

0240 2602-0000240 25.000 LF
MAINTENANCE OF FLOATING SILT CURTAIN

0250 2602-0000312 400.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0260 2602-0000320 400.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0270 2602-0000350 800.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0280 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0290 2602-0010020 2.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 1 ) GU100 | ( 2 ) TAO060

GUS CONSTRUCTION CO., INC. | TAYLOR CONSTRUCTION, INC. I

I I

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
_____________________________ +_____________________________+_____________________________

60.00000 1044.00] 60.00000 1044.00]

I I

| |

350.00000 1050.00] 350.00000 1050.00]

| |

1.95000 2340.00] 1.50000 1800.00]

I I

0.50000 600.00| 0.10000 120.00]

I I

I I

1.00000 1200.00] 0.50000 600.00|

I I

| |

30.00000 1500.00] 16.00000 800.00]

| |

10.00000 250.00| 20.00000 500.00]

| |

3.75000 1500.00] 2.75000 1100.00]

| |

I I

4.75000 1900.00] 3.25000 1300.00]

I I

| |

0.50000 400.00] 0.25000 200.00|

| |

I I

500.00000 500.00] 500.00000 500.00]

I I

1000.00000 2000.00] 1000.00000 2000.00]

I I

$ 65,750.60] $ 118,054.00]

————————————————————————————— et et e e s

$ 932,488.90] $ 1,171,912.00|

( 3 ) 10081

IOWA BRIDGE & CULVERT, L.C.
UNIT PRICE AMOUNT
60.00000 1044.00
350.00000 1050.00
1.50000 1800.00
0.10000 120.00
1.00000 1200.00
16.00000 800.00
20.00000 500.00
2.75000 1100.00
3.25000 1300.00
0.25000 200.00
500.00000 500.00
1000.00000 2000.00
$ 129,408.00
$ 1,817,075.95




IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 31-0321-035 Primary County: DUBUQUE
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) PE320 | ( ) | ( )
| PETERSON CONTRACTORS INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0315; TRIPLE 12' X 12' X 288' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2110-3825010 2046.000 TON | 30.00000 61380.00| |
GRANULAR MATERIAL | | |
0020 2402-2720000 4470.000 CY | 15.00000 67050.00 | |
EXCAVATION, CLASS 20 | | |
0030 2403-0100020 2013.800 cCY | 465.00000 936417.00| |
STRUCTURAL CONCRETE (RCB CULVERT) | |
0040 2404-7775000 254727.000 LB | 1.25000 318408.75] |
REINFORCING STEEL | | |
0050 2507-3250005 1460.000 SY | 5.00000 7300.00| |
ENGINEERING FABRIC | | |
0060 2507-6800061 1558.000 TON | 40.00000 62320.00| |
REVETMENT, CLASS E | | |
0070 2520-3350015 1.000 EACH | 15000.00000 15000.00] |
FIELD OFFICE | | |
0080 2533-4980005 LUMP | 420000.00000 420000.00]| |
MOBILIZATION | | |
SECTION TOTALS | S 1,887,875.75| $ \ $
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEM
\ \ \
0090 2102-2625000 4146.000 CY | 15.00000 62190.00| |
EMBANKMENT-IN-PLACE | | |
0100 2104-2710020 974.000 CY | 12.50000 12175.00] |
EXCAVATION, CLASS 10, CHANNEL | | |
0110 2402-0875150 3730.000 CY | 5.00000 18650.00] |
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | \
0120 2418-0000010 1.000 EACH | 20000.00000 20000.00| |
TEMPORARY STREAM DIVERSION | | |
0130 2528-8445110 LUMP | 10000.00000 10000.00] |
TRAFFIC CONTROL | | |
0140 2599-9999001 0.250 ACRE | 50000.00000 12500.00] \
('"ACRES' ITEM) GRUBBING | | |
0150 2601-2634100 1.800 ACRE | 700.00000 1260.00| |
MULCHING | | |
0160 2601-2638352 87.000 SQ | 12.00000 1044.00| |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0170 2601-2642100 1.800 ACRE | 200.00000 360.00] |
| | \
| | |

FERTILIZING



Bid Order: 005
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 31-0321-035

Run Date: 07/24/15
Page: 005 5

Primary County: DUBUQUE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2601-2643110 17.400 MGAL
WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION

0190 2601-2643300 3.000 EACH
MOBILIZATION FOR WATERING

0200 2602-0000020 1200.000 LF
SILT FENCE

0210 2602-0000071 1200.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0220 2602-0000101 1200.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0230 2602-0000212 50.000 LF
FLOATING SILT CURTAIN (HANGING)

0240 2602-0000240 25.000 LF
MAINTENANCE OF FLOATING SILT CURTAIN

0250 2602-0000312 400.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0260 2602-0000320 400.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0270 2602-0000350 800.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0280 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0290 2602-0010020 2.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 4 ) PE320 \
PETERSON CONTRACTORS INC. \
\

UNIT PRICE AMOUNT |
60.00000 1044.00]

|

|

350.00000 1050.00]|

|

1.50000 1800.00|

|

0.10000 120.00]

\

|

2.00000 2400.00]

|

|

16.00000 800.00|

|

20.00000 500.00]

|

2.75000 1100.00]|

\

|

3.25000 1300.00|

|

|

0.25000 200.00]

|

|

500.00000 500.00]

|

1000.00000 2000.00|

|

$ 150,993.00]
_____________________________ +
\

$ 2,038,868.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
006 Contract ID: 31-0522-130
150616 10:00 A.M.
CONTRACT SIGNED by
60 WORK DAYS Late Start Date:

PETERSON CONTRACTORS INC.
08/10/15

Run Date:

Primary County: DUBUQUE
No Established DBE Goal

1,419,330.29

07/24/15
Page: 006 1

Project: NHSN-052-2(130)--2R-31
Work Type: STRUCTURES (MISCELLANEOUS)
County: DUBUQUE Prj Awd Amt: $1,419,330.29
Route: U.S. 52
Location: 1.1 MILES S OF US 61/151
RANK VENDOR NO./NAME
1 PE320 PETERSON CONTRACTORS INC.
2 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.

MINNOWA CONSTRUCTION, INC.

$
$ 1,658,176.21
$ 1,975,158.71



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

EXCAVATION, CLASS 12, BOULDERS OR ROCK

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 31-0522-130 Primary County: DUBUQUE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) GO020 | ( 3 ) MI90O0
| PETERSON CONTRACTORS INC. | GODBERSEN-SMITH CONSTRUCTION |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0115; FOR A 315'-0 X VARIOUS HEIGHT SOLDIER PILE RETAINING WALL
\ \ \
0010 2402-0425030 1275.000 CY | 41.50000 52912.50| 75.00000 95625.00 | 35.00000 44625.00
GRANULAR BACKFILL | | |
0020 2402-2723000 1100.000 cCY | 35.00000 38500.00] 135.00000 148500.00| 115.00000 126500.00
EXCAVATION, CLASS 23 | | |
0030 2403-0100000 72.600 CY | 2102.80000 152663.28| 850.00000 61710.00] 1850.00000 134310.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775000 80055.000 LB | 0.86000 68847.30] 1.05000 84057.75| 2.00000 160110.00
REINFORCING STEEL | | |
0050 2404-7775005 7848.000 LB | 0.93000 7298.64 | 1.15000 9025.20| 2.50000 19620.00
REINFORCING STEEL, EPOXY COATED | | |
0060 2433-0001042 716.000 LF | 437.04000 312920.64| 575.00000 411700.00] 675.00000 483300.00
CONCRETE DRILLED SHAFT, 42 IN. DIAMETER | | |
0070 2433-0001060 39.000 LF | 920.13000 35885.07| 925.00000 36075.00] 975.00000 38025.00
CONCRETE DRILLED SHAFT, 60 IN. DIAMETER | | |
0080 2501-0201517 1433.000 LF | 80.10000 114783.30]| 88.00000 126104.00| 125.00000 179125.00
PILES, STEEL, HP 14 X 117 | | |
0090 2507-3250005 340.000 sSY | 4.00000 1360.00| 3.00000 1020.00]| 3.00000 1020.00
ENGINEERING FABRIC | | |
0100 2507-6800061 350.000 TON | 23.50000 8225.00| 50.00000 17500.00| 40.00000 14000.00
REVETMENT, CLASS E | | |
0110 2533-4980005 LUMP | 195200.00000 195200.00] 200000.00000 200000.00|] 219000.00000 219000.00
MOBILIZATION | |
0120 2599-9999009 795.000 LF | 25.50000 20272.50| 45.00000 35775.00] 125.00000 99375.00
('"LINEAR FEET' ITEM) GALVANIZE PILES, | |
STEEL, HP 14 X 117 | | |
0130 2599-9999014 4718.000 SF | 39.90000 188248.20| 45.00000 212310.00] 55.00000 259490.00
("SQUARE FEET' ITEM) PRECAST CONCRETE | | |
LAGGING | | |
SECTION TOTALS | $ 1,197,116.43| $ 1,439,401.95]| $ 1,778,500.00
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEMS
\ \ \
0140 2101-0850002 11.000 UNIT | 75.00000 825.00] 40.00000 440.00| 135.00000 1485.00
CLEARING AND GRUBBING | | |
0150 2102-0425070 330.600 TON | 20.50000 6777.30]| 25.00000 8265.00| 25.00000 8265.00
SPECTIAL BACKFILL | | |
0160 2102-2712015 50.000 CY | 50.00000 2500.00| 60.00000 3000.00] 100.00000 5000.00
| | |
| | |

FRAGMENTS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 31-0522-130 Primary County: DUBUQUE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) GO020 | ( 3 ) MI90O0
| PETERSON CONTRACTORS INC. | GODBERSEN-SMITH CONSTRUCTION |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2102-2713090 427.000 CY | 8.75000 3736.25] 40.00000 17080.00] 5.00000 2135.00
EXCAVATION, CLASS 13, WASTE | | |
0180 2122-5500060 928.000 SY | 30.37000 28183.36]| 30.37000 28183.36]| 30.37000 28183.36
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0190 2123-7450000 5.430 STA | 260.00000 1411.80| 500.00000 2715.00] 500.00000 2715.00
SHOULDER CONSTRUCTION, EARTH | | |
0200 2502-8221304 1.000 EACH | 280.00000 280.00]| 500.00000 500.00] 250.00000 250.00
SUBDRAIN OUTLET, DR-304 | | I
0210 2505-4008120 831.300 LF | 11.00000 9144.30| 6.00000 4987.80| 5.00000 4156.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0220 2505-4008300 712.500 LF | 74.00000 52725.00| 74.00000 52725.00| 30.00000 21375.00
STEEL BEAM GUARDRAIL | | |
0230 2505-4021700 2.000 EACH | 5000.00000 10000.00| 5000.00000 10000.00| 2200.00000 4400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0240 2507-2638610 461.200 sSY | 85.00000 39202.00] 85.00000 39202.00] 160.00000 73792.00
CONCRETE SLOPE PROTECTION | | |
0250 2518-6910000 1.000 EACH | 100.00000 100.00] 100.00000 100.00] 100.00000 100.00
SAFETY CLOSURE | | |
0260 2527-9263109 92.380 sSTA | 20.00000 1847.60| 20.00000 1847.60| 20.00000 1847.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2527-9263131 28.800 STA | 125.00000 3600.00| 125.00000 3600.00| 125.00000 3600.00
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0280 2527-9263180 92.380 STA | 25.00000 2309.50] 25.00000 2309.50] 25.00000 2309.50
PAVEMENT MARKINGS REMOVED | | |
0290 2528-8400048 1025.000 LF | 16.00000 16400.00] 16.00000 16400.00] 16.00000 16400.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0300 2528-8445110 LUMP | 22500.00000 22500.00| 4500.00000 4500.00| 2975.00000 2975.00
TRAFFIC CONTROL | | |
0310 2528-8445113 10.000 EACH | 420.00000 4200.00| 420.00000 4200.00| 420.00000 4200.00
FLAGGERS | | |
0320 2548-0000100 29.200 STA | 75.00000 2190.00| 75.00000 2190.00| 75.00000 2190.00
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0330 2548-0000110 31.600 GAL | 115.00000 3634.00] 125.00000 3950.00| 20.00000 632.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0340 2548-0000310 20.600 STA | 90.00000 1854.00] 90.00000 1854.00] 90.00000 1854.00
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
| \ \

SURFACE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 31-0522-130 Primary County: DUBUQUE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) GO020 | ( 3 ) MI90O0
| PETERSON CONTRACTORS INC. | GODBERSEN-SMITH CONSTRUCTION |MINNOWA CONSTR., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2551-0000110 2.000 EACH | 1250.00000 2500.00| 1250.00000 2500.00| 1250.00000 2500.00
TEMP CRASH CUSHION | | |
0360 2602-0000020 1125.000 LF | 1.50000 1687.50]| 2.00000 2250.00] 1.50000 1687.50
SILT FENCE | | |
0370 2602-0000071 1125.000 LF | 0.25000 281.25] 0.50000 562.50] 0.25000 281.25
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0380 2602-0000101 112.500 LF | 2.00000 225.00] 1.00000 112.50] 2.00000 225.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0390 2602-0000312 400.000 LF | 2.75000 1100.00| 3.75000 1500.00| 2.75000 1100.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0400 2602-0000320 400.000 LF | 3.25000 1300.00| 4.75000 1900.00| 3.25000 1300.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0410 2602-0000350 800.000 LF | 0.25000 200.00] 0.50000 400.00| 0.25000 200.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0420 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0430 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 222,213.86| $ 218,774.26| $ 196,658.71
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,419,330.29] S 1,658,176.21] S 1,975,158.71




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
007 Contract ID: 45-C045-072
150616 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Late Start Date:

REILLY CONSTRUCTION CO., INC.
09/21/15

Project: BROS-C045(72)--5F-45
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: HOWARD Prj Awd Amt: $181,137.50
Route: V-46
Location: V46 OVER TURKEY RIVER
RANK VENDOR NO./NAME
1 RE300 REILLY CONSTRUCTION CO., INC.
2 PE320 PETERSON CONTRACTORS INC.

SKYLINE CONSTRUCTION, INC.

Run Date: 07/24/15
Page: 007 1

Primary County: HOWARD
No Established DBE Goal

TOTAL % OVER

BID LOW BID

$ 181,137.50 100.00 %

$ 238,890.00 131.88 %

$ 271,057.50 149.64 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 45-C045-072 Primary County: HOWARD
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) PE320 | ( 3 ) SK040
|[REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. | SKYLINE CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A TRIPLE 12' X 6' X 36' PRECAST REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2104-2710020 50.000 CY | 10.00000 500.00] 15.00000 750.00] 10.00000 500.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2107-3825025 30.000 cCY | 35.00000 1050.00] 40.00000 1200.00] 35.00000 1050.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0030 2401-6745625 LUMP | 3500.00000 3500.00] 3700.00000 3700.00] 6000.00000 6000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2723000 245.000 cCY | 10.00000 2450.00] 35.00000 8575.00| 15.95000 3907.75
EXCAVATION, CLASS 23 | | |
0050 2415-2111206 108.000 LF | 825.00000 89100.00 | 860.00000 92880.00 | 800.00000 86400.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
6 FT. \ \ \
0060 2415-2201206 6.000 EACH | 7200.00000 43200.00 | 12000.00000 72000.00 | 15000.00000 90000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 12 FT. X 6 FT. | | |
0070 2505-4008300 187.500 LF | 30.00000 5625.00] 28.00000 5250.00] 28.50000 5343.75
STEEL BEAM GUARDRAIL | | |
0080 2505-4021701 4.000 EACH | 2900.00000 11600.00| 2875.00000 11500.00| 3000.00000 12000.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0090 2505-4502100 28.000 EACH | 325.00000 9100.00 | 300.00000 8400.00| 300.00000 8400.00
STEEL BEAM GUARDRAIL, POST ADAPTER UNIT | | |
BA-210 | | |
0100 2506-4984000 17.700 CY | 175.00000 3097.50] 250.00000 4425.00] 150.00000 2655.00
FLOWABLE MORTAR | | |
0110 2507-6800061 62.000 TON | 30.00000 1860.00] 35.00000 2170.00] 50.00000 3100.00
REVETMENT, CLASS E | | |
0120 2518-6910000 2.000 EACH | 150.00000 300.00] 100.00000 200.00| 100.00000 200.00
SAFETY CLOSURE | |
0130 2528-8445110 LUMP | 1375.00000 1375.00] 2000.00000 2000.00] 1600.00000 1600.00
TRAFFIC CONTROL | | |
0140 2533-4980005 LUMP | 7500.00000 7500.00] 25000.00000 25000.00] 49501.00000 49501.00
MOBILIZATION | |
0150 2602-0000020 80.000 LF | 10.00000 800.00] 10.00000 800.00] 3.00000 240.00
SILT FENCE | | |
0160 2602-0000101 80.000 LF | 1.00000 80.00] 0.50000 40.00 | 2.00000 160.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | S 181,137.50] S 238,890.00] S 271,057.50
—————————————————————————————————————————— R i nat e e i e
CONTRACT TOTALS \ S 181,137.50] S 238,890.00] S 271,057.50




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 008 1
Bid Order: 008 Contract ID: 53-C053-073 Primary County: JONES
Letting Date: 150616 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by GUS CONSTRUCTION CO., INC.
Contract Period: 55 WORK DAYS Late Start Date: 07/27/15

Project: BROS-C053(73)--8J-53
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: JONES Prj Awd Amt: $243,487.42
Route: NEWPORT ROAD
Location: NEWPORT ROAD: OVER TRIBUTARY TO WAPSIPINICON
RIVER - S12 T83 N R3W

GUS CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GU100 GUS CONSTRUCTION CO., INC. $ 243,487.42 100.00 %
2 K.140 K CONSTRUCTION INC. $ 317,927.43 130.57 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 388,798.61 159.67 %
4 TA060 TAYLOR CONSTRUCTION, INC. $ 389,301.70 159.88 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 53-C053-073 Primary County: JONES
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) K.l40 | ( 3 ) I0081
| GUS CONSTRUCTION CO., INC. |K CONSTRUCTION INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TRIPLE 12' X 10' X 50' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850002 504.000 UNIT | 7.00000 3528.00] 3.00000 1512.00] 3.46000 1743.84
CLEARING AND GRUBBING | | |
0020 2102-0425070 290.000 TON | 18.00000 5220.00] 17.00000 4930.00] 25.03000 7258.70
SPECIAL BACKFILL | |
0030 2102-2710070 2331.000 cCY | 4.70000 10955.70| 7.00000 16317.00| 8.07000 18811.17
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2104-2710020 831.000 CY | 5.00000 4155.00] 4.00000 3324.00] 4.61000 3830.91
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2105-8425015 919.000 CY | 4.00000 3676.00] 5.00000 4595.00] 5.76000 5293.44
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2107-0425020 74.000 CY | 14.00000 1036.00] 6.00000 444 .00 6.92000 512.08
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0070 2312-8260051 360.000 TON | 18.00000 6480.00] 14.50000 5220.00] 16.72000 6019.20
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | |
0080 2315-8275025 105.000 TON | 18.00000 1890.00] 14.50000 1522.50] 16.72000 1755.60
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0090 2401-6745625 LUMP | 3700.00000 3700.00] 15000.00000 15000.00] 17522.60000 17522.60
REMOVAL OF EXISTING BRIDGE \ \ |
0100 2401-6745650 LUMP | 300.00000 300.00| 1500.00000 1500.00]| 35000.00000 35000.00
REMOVAL OF EXISTING STRUCTURES | | |
0110 2402-2720000 1132.000 cCY | 7.60000 8603.20| 8.50000 9622.00] 15.00000 16980.00
EXCAVATION, CLASS 20 | | \
0120 2403-0100020 366.400 CY | 330.00000 120912.00]| 375.00000 137400.00| 395.00000 144728.00
STRUCTURAL CONCRETE (RCB CULVERT) | | \
0130 2404-7775000 54487.000 LB | 0.76000 41410.12] 0.94000 51217.78]| 1.25000 68108.75
REINFORCING STEEL | | |
0140 2417-0225024 6.000 EACH | 225.00000 1350.00] 170.00000 1020.00| 196.00000 1176.00
APRONS, METAL, 24 IN. DIA. | | |
0150 2417-1040024 146.000 LF | 28.00000 4088.00] 22.65000 3306.90| 26.11000 3812.06
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | \
0160 2507-3250005 512.000 SY | 1.50000 768.00] 2.25000 1152.00] 2.59000 1326.08
ENGINEERING FABRIC | | |
0170 2507-6800021 412.000 TON | 31.00000 12772.00| 29.50000 12154.00| 34.01000 14012.12
| | |

REVETMENT, CLASS B



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 53-C053-073 Primary County: JONES
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) K.140 | ( 3 ) 10081
|GUS CONSTRUCTION CO., INC. |K CONSTRUCTION INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt s et it et
0180 2518-6910000 2.000 EACH | 175.00000 350.00] 100.00000 200.00] 115.30000 230.60
SAFETY CLOSURE | | |
0190 2528-8445110 LUMP | 2200.00000 2200.00] 1400.00000 1400.00| 1614.14000 1614.14
TRAFFIC CONTROL | | |
0200 2533-4980005 LUMP | 6000.00000 6000.00| 42500.00000 42500.00] 35000.00000 35000.00
MOBILIZATION | | |
0210 2601-2642100 1.400 ACRE | 1500.00000 2100.00| 500.00000 700.00] 576.48000 807.07
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0220 2602-0000020 275.000 LF | 2.00000 550.00] 2.25000 618.75] 2.59000 712.25
SILT FENCE | | |
0230 2602-0000030 234.000 LF | 3.00000 702.00] 2.75000 643.50] 3.17000 741.78
SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0000050 4.000 EACH | 50.00000 200.00]| 75.00000 300.00] 86.47000 345.88
SILT BASINS | | |
0250 2602-0000101 414.000 LF | 0.10000 41.40| 2.00000 828.00| 2.31000 956.34
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0260 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 243,487.42| $ 317,927.43| $ 388,798.61
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 243,487.42| $ 317,927.43| $ 388,798.61




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4
Bid Order: 008 Contract ID: 53-C053-073 Primary County: JONES
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) TA060 | ( ) | ( )
| TAYLOR CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A TRIPLE 12' X 10' X 50' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850002 504.000 UNIT | 25.00000 12600.00| |
CLEARING AND GRUBBING | | |
0020 2102-0425070 290.000 TON | 15.00000 4350.00] |
SPECIAL BACKFILL | |
0030 2102-2710070 2331.000 cCY | 4.00000 9324.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2104-2710020 831.000 CY | 4.00000 3324.00] |
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2105-8425015 919.000 CY | 4.00000 3676.00] |
TOPSOIL, STRIP, SALVAGE AND SPREAD \ \
0060 2107-0425020 74.000 CY | 15.00000 1110.00] |
COMPACTING BACKFILL ADJACENT TO BRIDGES | |
CULVERTS OR STRUCTURES | | |
0070 2312-8260051 360.000 TON | 15.00000 5400.00] |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | |
0080 2315-8275025 105.000 TON | 15.00000 1575.00] |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0090 2401-6745625 LUMP | 15000.00000 15000.00| |
REMOVAL OF EXISTING BRIDGE | | |
0100 2401-6745650 LUMP | 1000.00000 1000.00] |
REMOVAL OF EXISTING STRUCTURES | | |
0110 2402-2720000 1132.000 cCY | 3.50000 3962.00] |
EXCAVATION, CLASS 20 | | |
0120 2403-0100020 366.400 CY | 485.00000 177704.00| |
STRUCTURAL CONCRETE (RCB CULVERT) | \ |
0130 2404-7775000 54487.000 LB | 1.10000 59935.70| |
REINFORCING STEEL | | |
0140 2417-0225024 6.000 EACH | 220.00000 1320.00] |
APRONS, METAL, 24 IN. DIA. | | |
0150 2417-1040024 146.000 LF | 34.00000 4964.00| |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | \ \
0160 2507-3250005 512.000 SY | 3.00000 1536.00] |
ENGINEERING FABRIC | | \
0170 2507-6800021 412.000 TON | 30.00000 12360.00| |
| | |

REVETMENT, CLASS B



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 5
Bid Order: 008 Contract ID: 53-C053-073 Primary County: JONES
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) TA060 | ( ) | ( )
| TAYLOR CONSTRUCTION, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2518-6910000 2.000 EACH | 140.00000 280.00] |
SAFETY CLOSURE | |
0190 2528-8445110 LUMP | 1500.00000 1500.00| |
TRAFFIC CONTROL | | |
0200 2533-4980005 LUMP | 61500.00000 61500.00| |
MOBILIZATION | | |
0210 2601-2642100 1.400 ACRE | 1500.00000 2100.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0220 2602-0000020 275.000 LF | 3.00000 825.00] |
SILT FENCE | | |
0230 2602-0000030 234.000 LF | 3.00000 702.00] |
SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0000050 4.000 EACH | 585.00000 2340.00| |
SILT BASINS | | |
0250 2602-0000101 414.000 LF \ 1.00000 414.00] \
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0260 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS \ $ 389,301.70]| | $
—————————————————————————————————————————— R i et
CONTRACT TOTALS \ $ 389,301.70]| | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 009 1
Bid Order: 009 Contract ID: 57-C057-122 Primary County: LINN
Letting Date: 150616 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: AWARD RECOMMENDED to SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 70 WORK DAYS Late Start Date: 07/27/15

Project: BROS-C057(122)--5F-57
Work Type: BRIDGE REPLACEMENT - CCS
County: LINN Prj Awd Amt: $417,953.00
Route: SUTTON ROAD
Location: OVER TRIBUTARY TO WALTON CREEK, S18 T86 R06

JIM SCHROEDER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 417,953.00 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 466,326.60 111.57 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 516,035.50 123.46 %
4 PE320 PETERSON CONTRACTORS INC. $ 533,772.70 127.71 %
5 MIS00 MINNOWA CONSTRUCTION, INC. $ 653,866.00 156.44 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 57-C057-122 Primary County: LINN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) 10081 | ( 3 ) TA060
| SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ITEMS FOR A 100'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 900.000 cCY | 3.50000 3150.00] 3.50000 3150.00] 4.00000 3600.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 100.000 cCY | 3.50000 350.00] 3.50000 350.00] 4.25000 425.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 300.000 CY | 6.00000 1800.00| 6.00000 1800.00| 4.50000 1350.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2210-0475105 200.000 TON | 16.00000 3200.00] 16.00000 3200.00| 16.00000 3200.00
CHOKE STONE BASE | | |
0050 2210-0475290 850.000 TON | 16.00000 13600.00] 16.00000 13600.00] 16.00000 13600.00
MACADAM STONE BASE | | |
0060 2301-0685550 677.600 SY | 85.00000 57596.00 | 115.00000 77924.00| 100.00000 67760.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0070 2312-8260051 500.000 TON | 16.00000 8000.00| 17.00000 8500.00| 16.00000 8000.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0080 2401-6745625 LUMP | 20000.00000 20000.00 | 20000.00000 20000.00| 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-2720000 28.000 cCYy | 35.00000 980.00| 125.00000 3500.00| 50.00000 1400.00
EXCAVATION, CLASS 20 | | |
0100 2403-0100010 294.100 CY | 453.00000 133227.30]| 565.00000 166166.50| 595.00000 174989.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 63410.000 LB | 0.95000 60239.50| 0.96000 60873.60| 1.10000 69751.00
REINFORCING STEEL, EPOXY COATED | | |
0120 2414-6424110 222.900 LF | 69.55000 15502.70| 50.00000 11145.00] 100.00000 22290.00
CONCRETE BARRIER RAILING | | |
0130 2501-0201042 450.000 LF | 31.50000 14175.00] 45.00000 20250.00| 25.00000 11250.00
PILES, STEEL, HP 10 X 42 | | |
0140 2502-8212304 88.000 LF | 50.00000 4400.00| 25.00000 2200.00| 25.00000 2200.00
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | | |
AS PER PLAN | |
0150 2502-8221304 2.000 EACH | 300.00000 600.00| 150.00000 300.00] 250.00000 500.00
SUBDRAIN OUTLET, DR-304 | | |
0160 2505-4008400 4.000 EACH | 1540.00000 6160.00| 1540.00000 6160.00| 1540.00000 6160.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0170 2505-4021010 4.000 EACH | 175.00000 700.00] 175.00000 700.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 4.000 EACH | 1875.00000 7500.00 | 1875.00000 7500.00 | 1875.00000 7500.00
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 57-C057-122 Primary County: LINN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) sC320 | ( 2 ) 10081 | ( 3 ) TA060
| SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C. |TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2507-6800061 500.000 TON | 26.00000 13000.00 | 35.00000 17500.00 | 24.00000 12000.00
REVETMENT, CLASS E | | |
0200 2507-8029000 100.000 TON | 20.00000 2000.00 | 30.00000 3000.00| 22.00000 2200.00
EROSION STONE | | |
0210 2518-6910000 2.000 EACH | 350.00000 700.00 | 225.00000 450.00 | 225.00000 450.00
SAFETY CLOSURE | |
0220 2533-4980005 LUMP | 48000.00000 48000.00 | 35000.00000 35000.00 | 88750.00000 88750.00
MOBILIZATION | | |
0230 2601-2634100 0.425 ACRE | 700.00000 297.50]| 700.00000 297.50]| 700.00000 297.50
MULCHING | | |
0240 2601-2636043 0.425 ACRE | 3000.00000 1275.00 | 2964.71000 1260.00 | 2500.00000 1062.50
SEEDING AND FERTILIZING (RURAL) | | |
0250 2602-0000110 100.000 EACH | 15.00000 1500.00| 15.00000 1500.00 | 16.00000 1600.00
BALES FOR DITCH CHECKS | | |
SECTION TOTALS | $ 417,953.00] $ 466,326.60]| $ 516,035.50
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 417,953.00] $ 466,326.60]| $ 516,035.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 4
Bid Order: 009 Contract ID: 57-C057-122 Primary County: LINN
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) MI900 | ( )
| PETERSON CONTRACTORS INC. |MINNOWA CONSTR., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 100'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 900.000 CY | 10.20000 9180.00 | 1.00000 900.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | \
0020 2104-2710020 100.000 CY | 28.40000 2840.00| 25.00000 2500.00]|
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 300.000 CY | 7.85000 2355.00| 25.00000 7500.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2210-0475105 200.000 TON | 24.50000 4900.00]| 25.00000 5000.00 |
CHOKE STONE BASE | | |
0050 2210-0475290 850.000 TON | 17.25000 14662.50 | 27.50000 23375.00]|
MACADAM STONE BASE | | |
0060 2301-0685550 677.600 SY | 90.00000 60984.00] 185.00000 125356.00|
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | \
0070 2312-8260051 500.000 TON | 21.85000 10925.00| 20.00000 10000.00]|
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0080 2401-6745625 LUMP | 60000.00000 60000.00 | 65000.00000 65000.00 |
REMOVAL OF EXISTING BRIDGE | | \
0090 2402-2720000 28.000 CY | 109.25000 3059.00 | 40.00000 1120.00]|
EXCAVATION, CLASS 20 | | |
0100 2403-0100010 294.100 CY | 616.61000 181345.00| 675.00000 198517.50|
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 63410.000 LB | 0.89000 56434.90 | 1.15000 72921.50|
REINFORCING STEEL, EPOXY COATED | | |
0120 2414-6424110 222.900 LF | 68.55000 15279.80| 65.00000 14488.50 |
CONCRETE BARRIER RAILING | | |
0130 2501-0201042 450.000 LF | 45.50000 20475.00]| 45.00000 20250.00]|
PILES, STEEL, HP 10 X 42 | | |
0140 2502-8212304 88.000 LF | 25.00000 2200.00 | 5.00000 440.00|
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | \
AS PER PLAN | |
0150 2502-8221304 2.000 EACH | 887.50000 1775.00] 250.00000 500.00 |
SUBDRAIN OUTLET, DR-304 | | I
0160 2505-4008400 4.000 EACH | 1540.00000 6160.00 | 1850.00000 7400.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0170 2505-4021010 4.000 EACH | 175.00000 700.00] 300.00000 1200.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 4.000 EACH | 1875.00000 7500.00 | 2200.00000 8800.00 |
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 5
Bid Order: 009 Contract ID: 57-C057-122 Primary County: LINN
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) MIO90O | ( )
| PETERSON CONTRACTORS INC. |[MINNOWA CONSTR., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0190 2507-6800061 500.000 TON | 27.25000 13625.00] 35.00000 17500.00]
REVETMENT, CLASS E | | |
0200 2507-8029000 100.000 TON | 20.50000 2050.00| 25.00000 2500.00|
EROSION STONE | |
0210 2518-6910000 2.000 EACH | 1625.00000 3250.00] 125.00000 250.00|
SAFETY CLOSURE | | |
0220 2533-4980005 LUMP | 51000.00000 51000.00] 63000.00000 63000.00|
MOBILIZATION | | |
0230 2601-2634100 0.425 ACRE | 700.00000 297.50| 700.00000 297.50|
MULCHING | | |
0240 2601-2636043 0.425 ACRE | 3000.00000 1275.00| 6000.00000 2550.00]
SEEDING AND FERTILIZING (RURAL) | |
0250 2602-0000110 100.000 EACH | 15.00000 1500.00| 25.00000 2500.00|
BALES FOR DITCH CHECKS | | |
SECTION TOTALS \ $ 533,772.70]| $ 653,866.00| $
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS \ $ 533,772.70]| $ 653,866.00| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 70-C070-056 Primary County: MUSCATINE
Letting Date: 150616 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 80 WORK DAYS Late Start Date: 04/18/16

Project: BROS-C070(56)--5F-70
Work Type: BRIDGE REPLACEMENT - PPCB
County: MUSCATINE Prj Awd Amt: $483,623.90
Route: 180TH STREET
Location: 180TH STREET SEC 18-77-1E, NEAR N 1/4 CORNER

JIM SCHROEDER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 483,623.90 100.00 %
2 MU181 MUSCATINE BRIDGE CO., INC. $ 487,650.80 100.83 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 508,788.94 105.20 %
4 TAO060 TAYLOR CONSTRUCTION, INC. $ 515,861.10 106.66 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 70-C070-056 Primary County: MUSCATINE
Letting Date: 06/16/15 10:00 A.M.
1 ) SC320 2 ) MU181 3 ) 10081

( I ( (
SCHROEDER, JIM CONSTRUCTION, |MUSCATINE BRIDGE CO., INC. IOWA BRIDGE & CULVERT, L.C.
\

LINE NO / ITEM CODE / ALT

\

\

\

|
_____________________________ +_____________________________+_____________________________

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ITEMS FOR A 110'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ |
0010 2101-0850001 0.700 ACRE | 7000.00000 4900.00| 7000.00000 4900.00| 7000.00000 4900.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1852.000 cCY | 3.00000 5556.00] 3.00000 5556.00] 3.00000 5556.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2710090 2614.000 CY | 8.00000 20912.00] 8.00000 20912.00] 8.00000 20912.00
EXCAVATION, CLASS 10, WASTE | | \
0040 2102-2712070 100.000 CYy | 15.00000 1500.00] 15.00000 1500.00] 15.00000 1500.00
EXCAVATION, CLASS 12, ROADWAY AND BORRO | |
0050 2104-2710020 1480.000 cCY | 3.50000 5180.00]| 3.50000 5180.00]| 3.50000 5180.00
EXCAVATION, CLASS 10, CHANNEL | | |
0060 2105-8425015 745.000 CY | 6.00000 4470.00] 6.00000 4470.00] 6.00000 4470.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2312-8260051 130.000 TON | 19.00000 2470.00] 19.00000 2470.00] 19.00000 2470.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0080 2401-6745625 LUMP | 35000.00000 35000.00]| 45000.00000 45000.00| 30000.00000 30000.00
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-2720000 211.000 CY | 35.00000 7385.00 | 15.00000 3165.00] 30.00000 6330.00
EXCAVATION, CLASS 20 | | |
0100 2403-0100010 165.000 cCY | 530.00000 87450.00| 560.00000 92400.00 | 585.00000 96525.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 40506.000 LB | 1.09000 44151.54 | 1.00000 40506.00| 0.99000 40100.94
REINFORCING STEEL, EPOXY COATED | | |
0120 2407-0551510 4.000 EACH | 20100.00000 80400.00| 19150.00000 76600.00 | 25000.00000 100000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D110 | |
0130 2408-7800000 846.000 LB | 4.16000 3519.36] 4.00000 3384.00] 3.50000 2961.00
STRUCTURAL STEEL | |
0140 2414-6424124 274.400 LF | 70.00000 19208.00| 62.00000 17012.80| 85.00000 23324.00
CONCRETE OPEN RAILING, TL-4 | | |
0150 2417-1040024 52.000 LF | 27.00000 1404.00] 27.00000 1404.00] 27.00000 1404.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
24 IN. DIA. | | |
0160 2501-0201057 210.000 LF | 50.00000 10500.00] 50.00000 10500.00] 42.00000 8820.00
PILES, STEEL, HP 10 X 57 | | |
0170 2501-6335010 70.000 LF | 134.00000 9380.00] 100.00000 7000.00 | 225.00000 15750.00
PREBORED HOLES | |
0180 2505-4008400 4.000 EACH | 1850.00000 7400.00 | 1550.00000 6200.00] 1550.00000 6200.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

PERIMETER AND SLOPE SEDIMENT CONTROL

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 70-C070-056 Primary County: MUSCATINE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) MU181 | ( 3 ) 10081
| SCHROEDER, JIM CONSTRUCTION, |MUSCATINE BRIDGE CO., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2505-4021010 4.000 EACH | 350.00000 1400.00| 190.00000 760.00| 190.00000 760.
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 4.000 EACH | 2200.00000 8800.00| 1875.00000 7500.00| 1875.00000 7500.
STEEL BEAM GUARDRATIL END TERMINAL | | |
0210 2507-2638650 23.000 sSY | 75.00000 1725.00| 80.00000 1840.00| 40.00000 920.
BRIDGE WING ARMORING - EROSION STONE | | |
0220 2507-3250005 1175.000 sSY | 4.00000 4700.00 | 4.00000 4700.00 | 4.00000 4700.00
ENGINEERING FABRIC | | |
0230 2507-6800061 795.000 TON | 38.50000 30607.50] 38.50000 30607.50] 38.50000 30607.50
REVETMENT, CLASS E | | |
0240 2518-6910000 2.000 EACH | 240.00000 480.00] 240.00000 480.00] 240.00000 480.00
SAFETY CLOSURE | | |
0250 2526-8285000 LUMP | 4000.00000 4000.00| 2500.00000 2500.00| 2500.00000 2500.00
CONSTRUCTION SURVEY | | |
0260 2528-8445110 LUMP | 1200.00000 1200.00| 1200.00000 1200.00| 1200.00000 1200.00
TRAFFIC CONTROL | | |
0270 2533-4980005 LUMP | 57500.00000 57500.00| 51700.00000 51700.00| 55000.00000 55000.00
MOBILIZATION | | |
0280 2599-9999009 35.000 LF | 128.00000 4480.00| 100.00000 3500.00| 225.00000 7875.00
('"LINEAR FEET' ITEM) EARTH CORING; 7 d | | |
3.1" & 7@ 1.9 | |
0290 2599-9999009 42.000 LF | 231.00000 9702.00] 630.00000 26460.00 | 300.00000 12600.00
('"LINEAR FEET' ITEM) ROCK CORING; 7 @ | | |
3' & 7 @ 3" | | |
0300 2601-2634100 1.400 ACRE | 700.00000 980.00| 700.00000 980.00] 700.00000 980.00
MULCHING | | |
0310 2601-2636043 1.400 ACRE | 900.00000 1260.00| 900.00000 1260.00| 900.00000 1260.00
SEEDING AND FERTILIZING (RURAL) | | |
0320 2601-2642100 1.400 ACRE | 600.00000 840.00| 600.00000 840.00| 600.00000 840.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0330 2602-0000020 130.000 LF | 3.00000 390.00] 3.00000 390.00] 3.00000 390.00
SILT FENCE | | |
0340 2602-0000030 484.000 LF | 3.00000 1452.00| 3.00000 1452.00| 3.00000 1452.00
SILT FENCE FOR DITCH CHECKS | | |
0350 2602-0000101 614.000 LF | 1.00000 614.00] 1.00000 614.00] 1.00000 614.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \ \
0360 2602-0000312 345.000 LF | 3.50000 1207.50]| 3.50000 1207.50]| 3.50000 1207.50
| | \
| | |

DEVICE,

12 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 4
Bid Order: 010 Contract ID: 70-C070-056 Primary County: MUSCATINE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) MU181 | ( 3 ) 10081
| SCHROEDER, JIM CONSTRUCTION, |MUSCATINE BRIDGE CO., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0370 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 483,623.90| $ 487,650.80| $ 508,788.94
—————————————————————————————————————————— ittt it ettt L TP
|

CONTRACT TOTALS

$ 483,623.90] $ 487,650.80] $ 508,788.




IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 5
Bid Order: 010 Contract ID: 70-C070-056 Primary County: MUSCATINE
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) TA060 | ( ) | ( )
| TAYLOR CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 110'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.700 ACRE | 7000.00000 4900.00 | |
CLEARING AND GRUBBING | | |
0020 2102-2710070 1852.000 CY | 3.00000 5556.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2710090 2614.000 CY | 8.00000 20912.00]| \
EXCAVATION, CLASS 10, WASTE | | |
0040 2102-2712070 100.000 CY | 15.00000 1500.00 | |
EXCAVATION, CLASS 12, ROADWAY AND BORRO | |
0050 2104-2710020 1480.000 CY | 3.50000 5180.00 | |
EXCAVATION, CLASS 10, CHANNEL | | \
0060 2105-8425015 745.000 CY | 6.00000 4470.00 | |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0070 2312-8260051 130.000 TON | 19.00000 2470.00 | |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0080 2401-6745625 LUMP | 15000.00000 15000.00 | |
REMOVAL OF EXISTING BRIDGE | | \
0090 2402-2720000 211.000 CY | 35.00000 7385.00 | |
EXCAVATION, CLASS 20 | | |
0100 2403-0100010 165.000 CY | 595.00000 98175.00| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 40506.000 LB | 1.10000 44556.60 | \
REINFORCING STEEL, EPOXY COATED | | |
0120 2407-0551510 4.000 EACH | 22500.00000 90000.00 | |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D110 | |
0130 2408-7800000 846.000 LB | 3.25000 2749.50| \
STRUCTURAL STEEL | |
0140 2414-6424124 274.400 LF | 90.00000 24696.00 | |
CONCRETE OPEN RAILING, TL-4 | | |
0150 2417-1040024 52.000 LF | 50.00000 2600.00 | |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
24 IN. DIA. | | |
0160 2501-0201057 210.000 LF | 44.00000 9240.00] |
PILES, STEEL, HP 10 X 57 | | [
0170 2501-6335010 70.000 LF | 200.00000 14000.00| |
PREBORED HOLES | \
0180 2505-4008400 4.000 EACH | 1550.00000 6200.00] |
| | |
| | |

SECTION



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 6
Bid Order: 010 Contract ID: 70-C070-056 Primary County: MUSCATINE
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) TA060 | ( ) | ( )
| TAYLOR CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt St e
0190 2505-4021010 4.000 EACH | 190.00000 760.00]| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 4.000 EACH | 1875.00000 7500.00 | |
STEEL BEAM GUARDRATIL END TERMINAL | | |
0210 2507-2638650 23.000 sSY | 100.00000 2300.00] \
BRIDGE WING ARMORING - EROSION STONE | |
0220 2507-3250005 1175.000 sSY | 4.00000 4700.00 | |
ENGINEERING FABRIC | | |
0230 2507-6800061 795.000 TON | 38.50000 30607.50] |
REVETMENT, CLASS E | | |
0240 2518-6910000 2.000 EACH | 240.00000 480.00] |
SAFETY CLOSURE | |
0250 2526-8285000 LUMP | 7000.00000 7000.00 | |
CONSTRUCTION SURVEY | | |
0260 2528-8445110 LUMP | 1200.00000 1200.00| |
TRAFFIC CONTROL | |
0270 2533-4980005 LUMP | 75000.00000 75000.00| \
MOBILIZATION | | |
0280 2599-9999009 35.000 LF | 240.00000 8400.00 | |
('"LINEAR FEET' ITEM) EARTH CORING; 7 d | | |
3.1" & 7@ 1.9 | |
0290 2599-9999009 42.000 LF | 240.00000 10080.00| \
('"LINEAR FEET' ITEM) ROCK CORING; 7 @ | | |
3" & 7@ 3" | | |
0300 2601-2634100 1.400 ACRE | 700.00000 980.00| |
MULCHING | | |
0310 2601-2636043 1.400 ACRE | 900.00000 1260.00| |
SEEDING AND FERTILIZING (RURAL) | | |
0320 2601-2642100 1.400 ACRE | 600.00000 840.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0330 2602-0000020 130.000 LF \ 3.00000 390.00] \
SILT FENCE | | |
0340 2602-0000030 484.000 LF | 3.00000 1452.00| \
SILT FENCE FOR DITCH CHECKS | | |
0350 2602-0000101 614.000 LF | 1.00000 614.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0360 2602-0000312 345.000 LF | 3.50000 1207.50]| |
| | |
| | |

DEVICE, 12 IN. DIA.



Bid Order: 010
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 70-C070-056

Run Date: 07/24/15
Page: 010 7

Primary County: MUSCATINE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0370 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0380 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

4 ) TAO06O
AYLOR CONSTRUCTION, INC.

H ~

\

\

|

| UNIT PRICE AMOUNT UNIT PRICE
+

| 500.00000 500.00

|

| 1000.00000 1000.00|

| |

| $ 515,861.10] S
Fmm Fom e
| $ 515,861.10] S

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date:
Page: 011 1

Primary County: POLK
No Established DBE Goal

07/24/15

% OVER

Bid Order: 011 Contract ID: 77-0353-189
Letting Date: 150616 10:00 A.M.
Letting Status: CONTRACT SIGNED by JENSEN CONSTRUCTION CO.
Contract Period: 20 WORK DAYS Late Start Date: 08/10/15
Project: IMN-035-3(189)83--0E-77
Work Type: BRIDGE REHABILITATION
County: POLK Prj Awd Amt: $3,072,461.19
Route: I-35
Location: I-80/I-35 OVER DES MOINES RIVER
1.6 MILES E. OF IA 28
RANK VENDOR NO./NAME

JENSEN CONSTRUCTION CO.

$ 3,072,461.19



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 77-0353-189 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JE200 I ( ) | ( )
| JENSEN CONSTRUCTION CO. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 DESIGN NO. 0914; REPAIRS TO A 710'-6X62'-4 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 272000.00000 272000.00| |
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 132.300 CY | 1800.00000 238140.00] |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0030 2404-7775005 18316.000 LB | 1.65000 30221.40]| |
REINFORCING STEEL, EPOXY COATED | | |
0040 2426-6772013 48.000 EACH | 1500.00000 72000.00| |
REPAIR BEAM ENDS | | |
0050 2426-6772016 14.500 SF | 185.00000 2682.50] |
CONCRETE REPAIR | | |
0060 2526-8285000 LUMP | 9000.00000 9000.00] |
CONSTRUCTION SURVEY | | |
0070 2533-4980005 LUMP | 75000.00000 75000.00| \
MOBILIZATION | | |
0080 2599-9999005 70.000 EACH | 2900.00000 203000.00| |
("EACH' ITEM) BEARING REPLACEMENT | | |
SECTION TOTALS | $ 902,043.90] $ | $
—————————————————————————————————————————— R i et
SECTION 0002 DESIGN NO. 1014; REPAIRS TO A 710'-6X62'-4 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0090 2401-6750001 LUMP | 272000.00000 272000.00| |
REMOVALS, AS PER PLAN | | |
0100 2403-0100000 132.300 CY | 1800.00000 238140.00]| |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0110 2404-7775005 18316.000 LB | 1.65000 30221.40| |
REINFORCING STEEL, EPOXY COATED | | |
0120 2426-6772013 42.000 EACH | 1500.00000 63000.00| \
REPAIR BEAM ENDS | | |
0130 2526-8285000 LUMP | 9000.00000 9000.00] |
CONSTRUCTION SURVEY | | |
0140 2533-4980005 LUMP | 75000.00000 75000.00] |
MOBILIZATION | |
0150 2599-9999005 70.000 EACH | 2900.00000 203000.00| |
("EACH' ITEM) BEARING REPLACEMENT | |
SECTION TOTALS | $ 890,361.40| $ | S
+ + +

SECTION 0003

ROADWAY ITEMS



Bid Order: 011

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 77-0353-189

Primary Co

Run Date: 07/24/15
Page: 011 3

unty: POLK

Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JE200 | ( ) | ( )
| JENSEN CONSTRUCTION CO. \ \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2102-0425070 30.400 TON | 127.00000 3860.80]| |
SPECIAL BACKFILL | |
0170 2102-2625000 100.000 CY | 40.00000 4000.00 | |
EMBANKMENT-IN-PLACE | \ \
0180 2122-5500080 96.800 SY | 155.00000 15004.00 | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
8 IN. | | |
0190 2213-2713300 40.300 CY | 193.00000 7777.90 | |
EXCAVATION, CLASS 13, FOR WIDENING \ \ \
0200 2301-0685550 1084.800 SY | 275.00000 298320.00| |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | \
0210 2412-0000100 10940.600 SY | 15.00000 164109.00| |
LONGITUDINAL GROOVING IN CONCRETE | | |
0220 2505-4008120 114.000 LF | 10.00000 1140.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0230 2505-4008300 275.000 LF | 22.00000 6050.00| \
STEEL BEAM GUARDRAIL | | |
0240 2505-4008400 2.000 EACH | 2000.00000 4000.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0250 2505-4021010 2.000 EACH | 200.00000 400.00] \
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0260 2505-4021700 2.000 EACH | 2300.00000 4600.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0270 2510-6745850 1084.400 SY | 27.00000 29278.80| |
REMOVAL OF PAVEMENT | \ \
0280 2519-3300700 180.000 LF | 8.00000 1440.00| |
FENCE, TEMPORARY | | |
0290 2527-9263109 162.950 STA | 13.00000 2118.35] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0300 2527-9263131 1239.240 STA | 96.00000 118967.04 | |
WET RETROREFLECTIVE REMOVABLE TAPE | \
MARKINGS | | |
0310 2527-9263180 163.000 STA | 14.00000 2282.00| |
PAVEMENT MARKINGS REMOVED | | |
0320 2528-8400049 7680.000 LF | 56.00000 430080.00] |
TEMPORARY BARRIER RAIL, STEEL \ \ \
0330 2528-8445110 LUMP | 30000.00000 30000.00]| |
| | \

TRAFFIC CONTROL



Bid Order: 011
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 77-0353-189

Run Date: 07/24/15
Page: 011 4

Primary County: POLK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 2528-9109020 5400.000 LF
TEMPORARY LANE SEPARATOR SYSTEM

0350 2528-9290050 65.000 CDAY
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

0360 2529-5070110 135.600 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0370 2529-5070120 2.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0380 2529-8201000 2.000 EACH
JOINT ASSEMBLY, EF

0390 2551-0000110 8.000 EACH
TEMP CRASH CUSHION

0400 2602-0000020 500.000 LF
SILT FENCE

0410 2602-0000071 500.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0420 2602-0000101 500.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0430 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0440 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

SECTION 0004 CONTRACT ITEMS

0450 2528-5160000 LUMP
NO EXCUSE ROAD OPENING BONUS, TO
COMPLETE ON OR BEFORE OCTOBER 15,

0460 2528-5160100 1.000 CDAY
CRITICAL CLOSURE ACTIVITY INCENTIVE
PAYMENT (OR DISINCENTIVE ASSESSMENT)
FOR STAGES 1, 2 AND 3

SECTION TOTALS

CONTRACT TOTALS

( 1 ) JE200 \
JENSEN CONSTRUCTION CO. \
|

UNIT PRICE AMOUNT |
_____________________________ +
5.00000 27000.00]

|

50.00000 3250.00]

|

255.00000 34578.00 |

|

1000.00000 2000.00|

\

500.00000 1000.00|

|

850.00000 6800.00]|

|

3.00000 1500.00]

|

1.00000 500.00]

|

|

1.00000 500.00]

|

|

500.00000 500.00]

|

1000.00000 1000.00|

|

$ 1,202,055.89|
_____________________________ +
\

75000.00000 75000.00]

|

|

3000.00000 3000.00|

\

|

|

$ 78,000.00|
_____________________________ +
|

$ 3,072,461.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 85-0305-241 Primary County: STORY
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: 5 WORK DAYS Specified Start Date: 05/09/16

Project: BREN-030-5(241)--39-85
Work Type: BRIDGE DECK OVERLAY
County: STORY Prj Awd Amt: $514,405.58
Route: U.S. 30
Location: US 30 EB AT JCT US 69

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 514,405.58 100.00 %
2 JE200 JENSEN CONSTRUCTION CO. $ 528,390.43 102.71 %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 540,819.34 105.13 %
4 CH320 CHRISTENSEN BROS., INC. $ 548,795.63 106.68 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 85-0305-241 Primary County: STORY
Letting Date: 06/16/15 10:00 A.M.

| ( 1 ) CR120 | ( 2 ) JE200 | ( 3 ) JA250

| CRAMER AND ASSOC., INC. | JENSEN CONSTRUCTION CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 DESIGN 114; ITEMS FOR REPAIR TO A 211'-3 X VARIOURS PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\ \
42000.00000 42000.00] 90000.00000 90000.00| 45000.00000 45000.00

0070 2413-0698066 1058.000 sY
DECK OVERLAY (CLASS O PCC)
SECTION TOTALS

0010 2401-6750001 LUMP |
REMOVALS, AS PER PLAN | \ \
0020 2403-0100000 31.600 CY | 2600.00000 82160.00 | 1850.00000 58460.00 | 2000.00000 63200.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0030 2404-7775005 4600.000 LB | 2.00000 9200.00| 1.50000 6900.00 | 3.00000 13800.00
REINFORCING STEEL, EPOXY COATED | | \
0040 2413-0698074 105.800 sSY | 220.00000 23276.00] 155.00000 16399.00| 250.00000 26450.00
DECK REPAIR, CLASS A | | |
0050 2510-6745640 1058.000 sY | 10.00000 10580.00 | 18.00000 19044.00| 20.00000 21160.00
REMOVAL OF EXISTING P.C. OVERLAY | | |
0060 2533-4980005 LUMP | 50000.00000 50000.00 | 49000.00000 49000.00 | 50000.00000 50000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 217,216.00| $ 239,803.00| $ 219,610.00
—————————————————————————————————————————— et et e it e e
SECTION 0002  DESIGN NO. 114; ALTERNATE 'AA' 1: CLASS 0 PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \
| \
I I
| |

SECTION 0003 DESIGN 114; ALTERNATE 'AA' OPTION 1: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \
75.00000 79350.00] 65.00000 68770.00 | 90.00000 95220.00

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND CEMENT
CONCRETE, 8 IN.

0080 2413-0698067 1058.000 SY |
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | $ 79,350.00] $ 68,770.00] $ 95,220.00
—————————————————————————————————————————— e e e
SECTION 0004 ROADWAY ITEMS
\ \ \
0090 2102-0425070 218.900 TON | 45.00000 9850.50| 45.00000 9850.50| 50.00000 10945.00
SPECIAL BACKFILL | |
0100 2102-2625000 100.000 CY | 60.00000 6000.00| 40.00000 4000.00 | 40.00000 4000.00
EMBANKMENT-IN-PLACE | | |
0110 2122-5500080 502.100 SY | 58.50000 29372.85] 58.50000 29372.85] 65.00000 32636.50
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | \ \
0120 2122-7450080 190.800 SY | 75.50000 14405.40] 75.50000 14405.40| 80.00000 15264.00
| | \
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 85-0305-241 Primary County: STORY
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JE200 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | JENSEN CONSTRUCTION CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0130 2213-2713300 209.300 cCY | 40.70000 8518.51| 40.70000 8518.51| 45.00000 9418.50
EXCAVATION, CLASS 13, FOR WIDENING | | |
0140 2301-0685550 250.800 SY | 305.00000 76494.00| 295.00000 73986.00| 275.00000 68970.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0150 2412-0000100 1296.500 SY | 2.11000 2735.62] 2.11000 2735.62] 3.50000 4537.75
LONGITUDINAL GROOVING IN CONCRETE | | |
0160 2505-4008120 1115.000 LF | 5.00000 5575.00 | 5.00000 5575.00| 7.00000 7805.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0170 2505-4008300 350.000 LF | 23.00000 8050.00| 23.00000 8050.00 | 25.00000 8750.00
STEEL BEAM GUARDRATL | | |
0180 2505-4008400 3.000 EACH | 1915.00000 5745.00 | 1915.00000 5745.00| 2000.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0190 2505-4021010 3.000 EACH | 300.00000 900.00| 300.00000 900.00| 350.00000 1050.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 3.000 EACH | 2100.00000 6300.00| 2100.00000 6300.00| 2300.00000 6900.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0210 2510-6745850 428.200 sSY | 20.00000 8564.00 | 30.00000 12846.00| 25.00000 10705.00
REMOVAL OF PAVEMENT | | |
0220 2518-6910000 1.000 EACH | 100.00000 100.00] 100.00000 100.00] 110.00000 110.00
SAFETY CLOSURE | | |
0230 2527-9263109 21.730 STA | 60.00000 1303.80]| 60.00000 1303.80]| 66.00000 1434.18
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0240 2527-9263131 53.190 STA | 110.00000 5850.90| 110.00000 5850.90| 121.00000 6435.99
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0245 2527-9263137 8.000 EACH | 95.00000 760.00] 125.00000 1000.00| 137.50000 1100.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0250 2527-9263180 17.230 sSTA | 100.00000 1723.00]| 95.00000 1636.85]| 104.00000 1791.92
PAVEMENT MARKINGS REMOVED | | |
0260 2527-9263190 8.000 EACH | 125.00000 1000.00| 100.00000 800.00| 110.00000 880.00
SYMBOLS AND LEGENDS REMOVED | | |
0270 2528-8400048 750.000 LF | 9.50000 7125.00| 9.50000 7125.00] 10.50000 7875.00
TEMPORARY BARRIER RATL, CONCRETE | | |
0280 2528-8445110 LUMP | 9850.00000 9850.00| 12100.00000 12100.00] 11000.00000 11000.00
TRAFFIC CONTROL | | |
0290 2551-0000110 2.000 EACH | 800.00000 1600.00| 800.00000 1600.00| 900.00000 1800.00
| | |

TEMP CRASH CUSHION



IOWA DEPARTMENT OF TRANS

PORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 4
Bid Order: 012 Contract ID: 85-0305-241 Primary County: STORY
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JE200 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | JENSEN CONSTRUCTION CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0300 2602-0000020 1129.000 LF | 2.50000 2822.50] 2.50000 2822.50] 2.75000 3104.75
SILT FENCE | | |
0310 2602-0000071 1129.000 LF | 0.50000 564.50] 0.50000 564.50] 0.75000 846.75
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0320 2602-0000101 1129.000 LF | 1.00000 1129.00]| 1.00000 1129.00]| 1.00000 1129.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0330 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 217,839.58| $ 219,817.43| $ 225,989.34
—————————————————————————————————————————— R ettt i st et T e
CONTRACT TOTALS | $ 514,405.58]| $ 528,390.43| $ 540,819.34




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/24/15
Page: 012 5

Bid Order: 012 Contract ID: 85-0305-241 Primary County: STORY
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) CH320 | ( ) | ( )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 DESIGN 114;

0010 2401-6750001
REMOVALS, AS PER PLAN
0020 2403-0100000

ITEMS FOR REPAIR TO A 211'-3 X VARIOURS PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\
45000.00000 45000.00]

STRUCTURAL CONCRETE (MISCELLANEOUS)

0030 2404-7775005

REINFORCING STEEL, EPOXY COATED

0040 2413-0698074
DECK REPAIR, CLASS A
0050 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

0060 2533-4980005
MOBILIZATION
SECTION TOTALS

SECTION 0002 DESIGN NO.

0070 2413-0698066

DECK OVERLAY (CLASS O PCC)

SECTION TOTALS
SECTION 0003 DESIGN 114;

0080 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)

SECTION TOTALS

1058.000 sY

ALTERNATE 'AA' OPTION 1: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE

SECTION 0004 ROADWAY ITEMS

0090 2102-0425070
SPECIAL BACKFILL

0100 2102-2625000
EMBANKMENT-IN-PLACE

0110 2122-5500080

8 IN.
0120 2122-7450080

SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND CEMENT

CONCRETE, 8 IN.

\
|
|
|
|
|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |
|
|
|
|
|

1058.000 sY | 110.00000 116380.00]
| |
| $ 116,380.00| S

_______________ +_____________________________+_____________________________

\

218.900 TON 45.00000 9850.50]

|

100.000 CY 50.00000 5000.00|

\

502.100 SY 58.50000 29372.85]

|

|

190.800 sY 75.50000 14405.40|

\

|

|

LUMP |
| |
31.600 CY | 2000.00000 63200.00|
| |
4600.000 LB | 2.00000 9200.00|
\ \
105.800 sSY | 340.00000 35972.00|
| |
1058.000 sY | 15.00000 15870.00|
| |
LUMP | 50000.00000 50000.00]
| |
| $ 219,242.00| S
_______________ +_____________________________+_____________________________
114; ALTERNATE 'AA' 1: CLASS 0 PCC BID THIS SEC
\ \
| |
| |
| |

"AD

OPTION 2 IS CHOSEN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 6
Bid Order: 012 Contract ID: 85-0305-241 Primary County: STORY
Letting Date: 06/16/15 10:00 A.M.
¢ 4 ) CH320 I ( ) ¢ )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0130 2213-2713300 209.300 CY | 40.70000 8518.51 | |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0140 2301-0685550 250.800 SY | 295.00000 73986.00 | \
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0150 2412-0000100 1296.500 SY | 2.10000 2722 .65 |
LONGITUDINAL GROOVING IN CONCRETE | \ \
0160 2505-4008120 1115.000 LF | 5.00000 5575.00 | |
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0170 2505-4008300 350.000 LF | 23.00000 8050.00 | |
STEEL BEAM GUARDRAIL | | |
0180 2505-4008400 3.000 EACH | 1915.00000 5745.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0190 2505-4021010 3.000 EACH | 300.00000 900.00] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 3.000 EACH | 2100.00000 6300.00] |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0210 2510-6745850 428.200 SY | 20.00000 8564.00 | \
REMOVAL OF PAVEMENT | | |
0220 2518-6910000 1.000 EACH | 100.00000 100.00]| |
SAFETY CLOSURE \ \
0230 2527-9263109 21.730 STA | 34.00000 738.82| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0240 2527-9263131 53.190 STA | 115.00000 6116.85] |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | \
0245 2527-9263137 8.000 EACH | 100.00000 800.00 | |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \
0250 2527-9263180 17.230 STA | 60.00000 1033.80| |
PAVEMENT MARKINGS REMOVED | | \
0260 2527-9263190 8.000 EACH | 100.00000 800.00 | |
SYMBOLS AND LEGENDS REMOVED | | |
0270 2528-8400048 750.000 LF | 11.50000 8625.00 | |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0280 2528-8445110 LUMP | 9100.00000 9100.00] \
TRAFFIC CONTROL | |
0290 2551-0000110 2.000 EACH | 850.00000 1700.00| |
\ \ \

TEMP CRASH CUSHION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 7
Bid Order: 012 Contract ID: 85-0305-241 Primary County: STORY
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) CH320 | ( ) | ( )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0300 2602-0000020 1129.000 LF | 2.25000 2540.25] |
SILT FENCE \ \ \
0310 2602-0000071 1129.000 LF | 0.50000 564.50]| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | \
DITCH CHECKS | | |
0320 2602-0000101 1129.000 LF | 0.50000 564.50| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0330 2602-0010010 1.000 EACH | 500.00000 500.00| \
MOBILIZATIONS, EROSION CONTROL | | |
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 213,173.63] $ | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 548,795.63| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

013 Contract ID:
150616 10:00 A.M.
CONTRACT SIGNED by

10 WORK DAYS Late Start Date:

85-2103-040

JASPER CONST. SERVICES, INC.
09/14/15

BRFN-210-3(40)--39-85
PPCB REPAIR
STORY

IOWA 210

I-35 INTERCHANGE

Prj Awd Amt: $53,800.00

Primary County:

Run Date:

STORY

No Established DBE Goal

Page: 013

07/24/15

1

RANK
1 JA250
2 JE200

JASPER CONSTRUCTION SERVICES, INC.
JENSEN CONSTRUCTION CO.

53,800.00
78,500.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 85-2103-040 Primary County: STORY
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) JE200 | ( )
| JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0315; 215'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 1800.00000 1800.00| 8000.00000 8000.00|
REMOVALS, AS PER PLAN | | |
0020 2426-6772010 LUMP | 30000.00000 30000.00] 50000.00000 50000.00 |
BEAM REPAIR, AS PER PLAN | | |
0030 2533-4980005 LUMP | 15000.00000 15000.00] 10500.00000 10500.00]
MOBILIZATION | | |
SECTION TOTALS | $ 46,800.00] $ 68,500.00| $
—————————————————————————————————————————— it Bt ettt e
SECTION 0002 ROADWAY ITEMS
\ \ \
0040 2528-8445110 LUMP | 7000.00000 7000.00 | 10000.00000 10000.00|
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 7,000.00] $ 10,000.00| $
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 53,800.00] $ 78,500.00] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
014 Contract ID: 91-0352-443
150616 10:00 A.M.
CONTRACT SIGNED by
10 WORK DAYS Late Start Date:

HERBERGER CONSTR. CO., INC.
07/20/15

Run Date:

Primary County: WARREN
No Established DBE Goal

07/24/15
Page: 014 1

Project: IMN-035-2(443)58--0E-91
Work Type: PPCB REPAIR
County: WARREN Prj Awd Amt: $33,000.00
Route: I-35
Location: CO RD G6R / HOOVER ST 1.7 MI N OF IA 92
RANK VENDOR NO./NAME
1 HE420 HERBERGER CONSTRUCTION CO., INC.
2 JA250 JASPER CONSTRUCTION SERVICES, INC.

JENSEN CONSTRUCTION CO.

TOTAL
BID
$ 33,000.00
S 47,000.00
$ 55,500.00



IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 014 Contract ID: 91-0352-443 Primary Co
Letting Date: 06/16/15 10:00 A.M.

Run Date:
Page:

unty: WARREN

07/24/15
014 2

( 1 ) HE420 | ( 2 ) JA250 |
HERBERGER CONSTR. CO., INC. |JASPER CONST. SERVICES, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
————————————————————————————— o

0010 2426-6772010 LUMP
BEAM REPAIR, AS PER PLAN
0020 2533-4980005 LUMP
MOBILIZATION
SECTION TOTALS

\
25500.00000 25500.00 30000.00000 30000.00]

3500.00000 3500.00

\
\
|
\
+
SECTION 0001  DESIGN NO. 0915; REPAIR TO A 198'-9 X 24' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\
|
|
| 15000.00000 15000.00]
|
|
+

SECTION 0002 ROADWAY ITEMS

0030 2528-8445110 LUMP 4000.00000 4000.00] 2000.00000 2000.00|
TRAFFIC CONTROL \
SECTION TOTALS $ 4,000.00| $ 2,000.00]

CONTRACT TOTALS

3 ) JE200

(
JENSEN CONSTRUCTION CO.

UNIT PRICE

36000.00000

7500.00000

AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

016 Contract ID: 97-0296-275
150616 10:00 A.M.
CONTRACT SIGNED by CHRISTENSEN BROS., INC.

50 WORK DAYS Late Start Date: 08/10/15

IMN-029-6(275)130--0E-97 Project:
PPCB REPAIR Work Type:
WOODBURY Prj Awd Amt: $306,236.00 County:
I-29 Route:
CO RD D65 2.2 MI N OF IA 141 Location:

07/24/15
0le 1

Run Date:
Page:

Primary County: WOODBURY
No Established DBE Goal

IMN-029-6(276)132--0E-97
PPCB REPAIR
WOODBURY
I-29

CO RD K35 4.2 MI N OF IA 141

Prj Awd Amt: $260,763.00

RANK
1 CH320
2 JA250

CHRISTENSEN BROS., INC.

JASPER CONSTRUCTION SERVICES, INC.

TOTAL % OVER
BID LOW BID
$ 566,999.00

$ 846,823.25



IOWA DEPARTMENT OF TRANSPORTATION

BEAMS, PRETENSIONED PRESTRESSED

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 0l6 2
Bid Order: 016 Contract ID: 97-0296-275 Primary County: WOODBURY
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) JA250 | ( )
|CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 DESIGN NO. 1215; REPAIRS TO A 232'-1 X 24'-0 PRETENSIONED PRESTRESSED CONC BEAM BRIDGE - IMN-029-6(275)130--0E-97
\ \ \
0010 2401-6750001 LUMP | 50000.00000 50000.00| 186000.00000 186000.00|
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 37.300 CY | 1500.00000 55950.00| 3000.00000 111900.00]|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0030 2404-7775000 6953.000 LB | 2.00000 13906.00] 3.00000 20859.00|
REINFORCING STEEL | | |
0040 2407-0550000 3.000 EACH | 15000.00000 45000.00] 30000.00000 90000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SA67 | |
0050 2426-6772010 LUMP | 100000.00000 100000.00| 48000.00000 48000.00|
BEAM REPAIR, AS PER PLAN | | |
0060 2533-4980005 LUMP | 25000.00000 25000.00 | 55000.00000 55000.00|
MOBILIZATION | | |

SECTION TOTALS | S 289,856.00] S 511,759.00] S
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS IMN-029-6(275)130--0E-97

\ \ \
0070 2518-6910000 2.000 EACH | 100.00000 200.00] 100.00000 200.00]
SAFETY CLOSURE | | |
0080 2528-8445110 LUMP | 12000.00000 12000.00]| 25000.00000 25000.00|
TRAFFIC CONTROL | | |
0090 2528-8445113 4.000 EACH | 420.00000 1680.00| 420.00000 1680.00|
FLAGGERS | | |
0100 2528-9290050 100.000 CDAY | 25.00000 2500.00| 60.00000 6000.00|
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | \

SECTION TOTALS | $ 16,380.00| $ 32,880.00] $
—————————————————————————————————————————— e
SECTION 0003 DESIGN NO. 1315; REPAIR TO A 237' X 24' PRETENSIONED PRESTRESSED CONC BEAM BRIDGE - IMN-029-6(276)132--0E-97

\ \
0110 2401-6750001 LUMP | 50000.00000 50000.00] 75000.00000 75000.00]|
REMOVALS, AS PER PLAN | | |
0120 2403-0100000 18.700 CY | 1500.00000 28050.00| 3000.00000 56100.00|
STRUCTURAL CONCRETE (MISCELLANEQUS) | | |
0130 2404-7775000 2610.000 LB | 2.00000 5220.00] 3.00000 7830.00]
REINFORCING STEEL | | |
0140 2404-7775005 769.000 LB | 2.00000 1538.00| 3.25000 2499.25]
REINFORCING STEEL, EPOXY COATED | | |
0150 2407-0550000 1.000 EACH | 19000.00000 19000.00] 30000.00000 30000.00]
\ \
| |

CONCRETE, SB70



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 3
Bid Order: 016 Contract ID: 97-0296-275 Primary County: WOODBURY
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) JA250 | ( )
|CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2426-6772010 LUMP | 100000.00000 100000.00| 48000.00000 48000.00|
BEAM REPAIR, AS PER PLAN | | |
0170 2533-4980005 LUMP | 25000.00000 25000.00 | 29000.00000 29000.00|
MOBILIZATION | | |
SECTION TOTALS | $ 228,808.00| $ 248,429.25| $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0004 ROADWAY ITEMS IMN-029-6(276)132--0E-97
\ \ \
0180 2528-8400048 462.500 LF \ 14.00000 6475.00| 30.00000 13875.00|
TEMPORARY BARRTIER RATL, CONCRETE | | |
0190 2528-8400256 1.000 EACH | 6500.00000 6500.00| 6000.00000 6000.00 |
TEMPORARY TRAFFIC SIGNALS | | |
0200 2528-8445110 LUMP | 13000.00000 13000.00] 23000.00000 23000.00|
TRAFFIC CONTROL | | |
0210 2528-8445113 4.000 EACH | 420.00000 1680.00| 420.00000 1680.00|
FLAGGERS | | |
0220 2528-9290050 100.000 CDAY | 25.00000 2500.00| 60.00000 6000.00|
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0230 2551-0000110 2.000 EACH | 900.00000 1800.00| 1600.00000 3200.00]
TEMP CRASH CUSHION | | |
SECTION TOTALS | $ 31,955.00] $ 53,755.00] $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 566,999.00| $ 846,823.25]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
017 Contract ID: 29-0349-222
150616 10:00 A.M.
AWARD RECOMMENDED to
15 WORK DAYS Late Start Date:

JASPER CONST. SERVICES, INC.
08/17/15

Run Date: 07/24/15
Page: 017 1

Primary County: DES MOINES
No Established DBE Goal

$ 292,046.00 100.00

171.05 %

Project: BRFN-034-9(222)--39-29
Work Type: STEEL GIRDER REPAIR
County: DES MOINES Prj Awd Amt: $292,046.00
Route: U.S. 34
Location: EB TO SB RAMP OVER N MAIN ST AND HIGH ST IN
BURLINGTON
RANK VENDOR NO./NAME
1 JA250 JASPER CONSTRUCTION SERVICES, INC.
2 MI90O0 MINNOWA CONSTRUCTION, INC.

$ 499,555.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 2
Bid Order: 017 Contract ID: 29-0349-222 Primary County: DES MOINES
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) MIS0O | ( )
| JASPER CONST. SERVICES, INC. |MINNOWA CONSTR., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0515; 391'-0 X 23'-0 CONTINUOUS WELDED PLATE GIRDER BRIDGE
\ \ \
0010 2401-6750001 LUMP | 50000.00000 50000.00] 70000.00000 70000.00]
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 12.900 cCY | 3000.00000 38700.00| 2750.00000 35475.00]
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0030 2404-7775005 1877.000 LB | 3.00000 5631.00] 4.00000 7508.00 |
REINFORCING STEEL, EPOXY COATED | | |
0040 2408-7700000 LUMP | 20000.00000 20000.00| 15000.00000 15000.00]
STRUCTURAL STEEL, HAULING AND STORING | | |
0050 2408-7800000 6981.000 LB | 15.00000 104715.00| 25.00000 174525.00|
STRUCTURAL STEEL | | |
0060 2501-8400179 LUMP | 25000.00000 25000.00 | 75000.00000 75000.00]
TEMPORARY SUPPORTS | | |
0070 2508-0804000 LUMP | 1000.00000 1000.00| 10000.00000 10000.00]
BRIDGE CLEANING FOR PAINTING | | |
0080 2508-0805000 LUMP | 2500.00000 2500.00| 10000.00000 10000.00]
BLAST CLEANING OF STRUCTURAL STEEL | | |
0090 2508-0970000 LUMP | 2500.00000 2500.00| 5000.00000 5000.00|
CONTAINMENT | | |
0100 2508-0991000 LUMP | 1000.00000 1000.00| 5000.00000 5000.00|
PATINTING OF STRUCTURAL STEEL | | |
0110 2533-4980005 LUMP | 30000.00000 30000.00] 59000.00000 59000.00 |
MOBILIZATION | |
0120 2599-9999010 LUMP | 2000.00000 2000.00| 7047.00000 7047.00|
('LUMP SUM' ITEM) PATCH HOLES IN BRIDGE | | |
DECK | | |
SECTION TOTALS | S 283,046.00] S 473,555.00] $
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0130 2527-9263109 5.000 STA | 200.00000 1000.00| 200.00000 1000.00|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0140 2527-9263180 5.000 STA | 200.00000 1000.00| 200.00000 1000.00|
PAVEMENT MARKINGS REMOVED | | |
0150 2528-8400048 200.000 LF | 15.00000 3000.00| 45.00000 9000.00|
TEMPORARY BARRIER RATL, CONCRETE | | |
0160 2528-8445110 LUMP | 4000.00000 4000.00| 15000.00000 15000.00]
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 9,000.00] $ 26,000.00] S
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 292,046.00| $ 499,555.00| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15
VENDOR RANKING Page: 101 1

Bid Order: 101 Contract ID: 00-000S-747 Primary County: STATEWIDE
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to OEL CONSTRUCTION SERVICES, INC.
Contract Period: Completion Date: 10/26/16

Project: NHSN-000-S(747)--2R-00
Work Type: PCC SIDEWALK/TRAIL
County: STATEWIDE Prj Awd Amt: $641,429.60
Route: IOWA 21
Location: VARIOUS LOCATIONS BELLE PLAINE (ADA)

PLUS ITEM TOTAL % OVER

RANK VENDOR NO./NAME TIME BID BID LOW BID
1 0.015 OEL CONSTRUCTION SERVICES, INC. $ 641,429.60 $ 643,529.60 100.00 %
2 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 798,966.35 $ 802,466.35 124.69 %
3 ABl12 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 795,401.00 $ 847,901.00 131.75 %
4 WIO040 WICKS CONSTRUCTION, INC. $ 914,966.47 $ 917,766.47 142.61 %
5 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 927,975.50 $ 927,975.50 144.20 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 00-000S-747 Primary County: STATEWIDE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) 0.015 | ( 2 ) GO020 | ( 3 ) ABl112
|OEL CONSTRUCTION SERVICES, I |GODBERSEN-SMITH CONSTRUCTION |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
SECTION 0001 PCC SIDEWALK ITEMS
\ \ \
0010 2101-0850002 66.000 UNIT | 96.00000 6336.00| 40.00000 2640.00] 100.00000 6600.00
CLEARING AND GRUBBING | | |
0020 2213-6745500 24.600 STA | 899.00000 22115.40| 750.00000 18450.00] 500.00000 12300.00
REMOVAL OF CURB | | |
0030 2315-8275030 30.000 TON | 29.00000 870.00] 18.00000 540.00] 50.00000 1500.00
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0040 2403-0100000 2.400 CY | 2291.00000 5498.40] 1200.00000 2880.00] 4000.00000 9600.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0050 2404-7775000 961.000 LB | 1.80000 1729.80| 3.25000 3123.25] 5.00000 4805.00
REINFORCING STEEL | | |
0060 2511-6745900 3917.700 SY | 7.00000 27423.90| 14.00000 54847.80 | 15.00000 58765.50
REMOVAL OF SIDEWALK | | |
0070 2511-7526004 3034.100 SY | 42.00000 127432.20| 47.00000 142602.70| 50.00000 151705.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0080 2511-7526006 926.400 SY | 59.00000 54657.60| 55.00000 50952.00| 60.00000 55584.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0090 2511-7526008 70.300 SY | 84.00000 5905.20| 62.00000 4358.60] 100.00000 7030.00
SIDEWALK, P.C. CONCRETE, 8 IN. | | |
0100 2511-7528101 585.000 SF | 36.00000 21060.00| 30.00000 17550.00] 32.00000 18720.00
DETECTABLE WARNINGS | | |
0110 2512-1725256 2556.500 LF | 29.00000 74138.50| 44.00000 112486.00| 40.00000 102260.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0120 2515-2475006 1897.500 SY | 54.00000 102465.00| 54.00000 102465.00| 55.00000 104362.50
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0130 2515-2475008 124.500 SY | 71.00000 8839.50| 62.00000 7719.00] 90.00000 11205.00
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0140 2515-6745600 1643.000 sSY | 13.00000 21359.00| 14.00000 23002.00| 18.00000 29574.00
REMOVAL OF PAVED DRIVEWAY | | |
0150 2516-8625000 23.700 CYy | 901.00000 21353.70| 1200.00000 28440.00| 2100.00000 49770.00
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | |
0160 2519-4200020 98.000 LF | 13.00000 1274.00| 25.00000 2450.00| 15.00000 1470.00
REMOVAL AND REINSTALLATION OF FENCE, | |
CHAIN LINK | | |
0170 2524-6765010 65.000 EACH | 188.00000 12220.00] 175.00000 11375.00| 250.00000 16250.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0180 2526-8285000 LUMP | 6466.00000 6466.00| 12000.00000 12000.00] 12000.00000 12000.00
| | |

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 00-000S-747 Primary County: STATEWIDE
Letting Date: 06/16/15 10:00 A.M.
1 ) 0.015 2 ) GO020 3 ) ABl12

Q —~

( I (
OEL CONSTRUCTION SERVICES, I |GODBERSEN-SMITH CONSTRUCTION |ABSOLUTE CONCRETE CONSTRUCTIO
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2528-8445110 LUMP | 25000.00000 25000.00] 14000.00000 14000.00] 20000.00000 20000.00
TRAFFIC CONTROL | |
0200 2533-4980005 LUMP | 25000.00000 25000.00] 75000.00000 75000.00 | 50000.00000 50000.00
MOBILIZATION \ \ \
0210 2537-8900000 109.000 CY | 134.00000 14606.00 | 95.00000 10355.00]| 100.00000 10900.00
REMEDIATION OF PETROLEUM CONTAMINATED | | |
SOIL | | I
0220 2537-8900100 3.000 EACH | 332.00000 996.00| 7000.00000 21000.00| 1000.00000 3000.00
SAMPLING AND TESTING FOR PETROLEUM | | |
CONTAMINATION (WATER AND SOIL SAMPLES | \
FOR REMEDIATION OF PETROLEUM | | |
CONTAMINATED SOIL) | | |
0230 2601-2634105 1.400 ACRE | 4186.00000 5860.40 | 3500.00000 4900.00 | 4000.00000 5600.00
MULCHING, BONDED FIBER MATRIX | | |
0240 2601-2636044 2.100 ACRE | 9032.00000 18967.20] 12500.00000 26250.00] 5000.00000 10500.00
SEEDING AND FERTILIZING (URBAN) | | I
0250 2601-2642120 1.400 ACRE | 2172.00000 3040.80]| 10000.00000 14000.00 | 2000.00000 2800.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | \ \
0260 2602-0000309 5520.000 LF | 3.10000 17112.00] 3.00000 16560.00 | 3.00000 16560.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 9 IN. DIA. | | |
0270 2602-0000350 5520.000 LF | 1.20000 6624.00] 1.00000 5520.00 | 2.00000 11040.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0280 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0290 2602-0010020 1.000 EACH | 1000.00000 1000.00 | 1000.00000 1000.00 | 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0291 2595-0005150 LUMP | 1579.00000 1579.00 | 12000.00000 12000.00 | 10000.00000 10000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | | |
SECTION TOTALS | $ 641,429.60] $ 798,966.35| $ 795,401.00
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 641,429.60] $ 798,966.35]| $ 795,401.00

COST PLUS TIME TOTALS | $ 643,529.60] $ 802,466.35 | $ 847,901.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 00-000S-747 Primary County: STATEWIDE
Letting Date: 06/16/15 10:00 A.M.
4 ) WIO40 5 ) JA250 ( )

o~

(
WICKS CONSTRUCTION, INC. ASPER CONST. SERVICES, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 PCC SIDEWALK ITEMS
\ \ \
0010 2101-0850002 66.000 UNIT | 230.00000 15180.00| 80.00000 5280.00]
CLEARING AND GRUBBING | | |
0020 2213-6745500 24.600 STA | 1000.00000 24600.00] 2000.00000 49200.00|
REMOVAL OF CURB | | |
0030 2315-8275030 30.000 TON | 45.00000 1350.00] 40.00000 1200.00]
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0040 2403-0100000 2.400 cCy | 1200.00000 2880.00] 2200.00000 5280.00]
STRUCTURAL CONCRETE (MISCELLANEOUS) | \
0050 2404-7775000 961.000 LB | 2.50000 2402.50] 2.50000 2402.50]
REINFORCING STEEL | | |
0060 2511-6745900 3917.700 SY | 10.00000 39177.00 | 20.00000 78354.00 |
REMOVAL OF SIDEWALK | | |
0070 2511-7526004 3034.100 sY | 61.50000 186597.15] 60.00000 182046.00]
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0080 2511-7526006 926.400 sY | 87.70000 81245.28 | 80.00000 74112.00 |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0090 2511-7526008 70.300 SY | 87.60000 6158.28| 90.00000 6327.00 |
SIDEWALK, P.C. CONCRETE, 8 IN. \ \ \
0100 2511-7528101 585.000 SF | 50.00000 29250.00] 30.00000 17550.00]
DETECTABLE WARNINGS | | \
0110 2512-1725256 2556.500 LF | 38.50000 98425.25| 60.00000 153390.00]|
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0120 2515-2475006 1897.500 sY | 86.25000 163659.38] 70.00000 132825.00]
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0130 2515-2475008 124.500 SY | 127.25000 15842.63| 80.00000 9960.00 |
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0140 2515-6745600 1643.000 sY | 15.00000 24645.00| 20.00000 32860.00 |
REMOVAL OF PAVED DRIVEWAY | | |
0150 2516-8625000 23.700 CY | 1250.00000 29625.00] 2000.00000 47400.00 |
COMBINED CONCRETE SIDEWALK AND | \ \
RETAINING WALL | |
0160 2519-4200020 98.000 LF | 50.00000 4900.00| 100.00000 9800.00]
REMOVAL AND REINSTALLATION OF FENCE, | | |
CHAIN LINK | | |
0170 2524-6765010 65.000 EACH | 150.00000 9750.00 | 150.00000 9750.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0180 2526-8285000 LUMP | 11250.00000 11250.00| 6000.00000 6000.00 |
| | |

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/24/15
Page: 101 5

Bid Order: 101 Contract ID: 00-000S-747 Primary County: STATEWIDE
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) WIO40 | ( 5 ) JA250 | ( )
|[WICKS CONSTRUCTION, INC. | JASPER CONST. SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2528-8445110 LUMP | 10000.00000 10000.00] 12000.00000 12000.00]
TRAFFIC CONTROL | | |
0200 2533-4980005 LUMP | 90000.00000 90000.00 | 40000.00000 40000.00]
MOBILIZATION | | |
0210 2537-8900000 109.000 cCY | 100.00000 10900.00] 75.00000 8175.00|
REMEDIATION OF PETROLEUM CONTAMINATED | | |
SOIL | | \
0220 2537-8900100 3.000 EACH | 1000.00000 3000.00| 800.00000 2400.00|
SAMPLING AND TESTING FOR PETROLEUM | |
CONTAMINATION (WATER AND SOIL SAMPLES | |
FOR REMEDIATION OF PETROLEUM | | |
CONTAMINATED SOIL) | | |
0230 2601-2634105 1.400 ACRE | 3800.00000 5320.00] 3800.00000 5320.00|
MULCHING, BONDED FIBER MATRIX | | |
0240 2601-2636044 2.100 ACRE | 5000.00000 10500.00] 5000.00000 10500.00|
SEEDING AND FERTILIZING (URBAN) | | |
0250 2601-2642120 1.400 ACRE | 1975.00000 2765.00| 2000.00000 2800.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0260 2602-0000309 5520.000 LF | 2.35000 12972.00| 2.35000 12972.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 9 IN. DIA. | | |
0270 2602-0000350 5520.000 LF | 1.10000 6072.00| 1.10000 6072.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0280 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0290 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0291 2595-0005150 LUMP | 15000.00000 15000.00] 2500.00000 2500.00|
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RATILROAD CO. | | |
SECTION TOTALS | $ 914,966.47| $ 927,975.50| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 914,966.47| $ 927,975.50] $
COST PLUS TIME TOTALS | $ 917,766.47| $ 927,975.50 | $ 0.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

102 Contract ID: 08-0750-630
150616 10:00 A.M.
AWARD RECOMMENDED to CON-STRUCT, INC.

25 WORK DAYS Late Start Date: 09/08/15

Run Date: 07/24/15

Primary County: BOONE
No Established DBE Goal

Page: 102 1

% OVER

Project: STP-U-0750(630)--70-08
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: BOONE Prj Awd Amt: $269,350.90
Route: MARION ST
Location: IN THE CITY OF BOONE ON MARION STREET FROM
10TH STREET TO 12 TH STREET PAVEMENT
REHABILITATION.
RANK VENDOR NO./NAME
1 c0180 CON-STRUCT, INC.

$ 269,350.90



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/24/15
Page: 102 2

Bid Order: 102 Contract ID: 08-0750-630 Primary County: BOONE
Letting Date: 06/16/15 10:00 A.M.
\ 1 ) C0180 | ( ) | ( )
| CON-STRUCT, INC. \ \

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it

SECTION 0001 ROADWAY ITEMS

\ \ \

0010 2102-0425071 465.000 CY | 56.00000 26040.00] |
SPECIAL BACKFILL | |

0020 2102-2710090 1107.000 CY | 9.00000 9963.00] |
EXCAVATION, CLASS 10, WASTE | | |

0030 2105-8425015 295.000 CY | 16.00000 4720.00 | |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0040 2109-8225100 7.000 STA | 900.00000 6300.00] |
SPECIAL COMPACTION OF SUBGRADE | | \

0050 2121-7425010 225.000 TON | 40.00000 9000.00| |
GRANULAR SHOULDERS, TYPE A | | \

0060 2123-7450020 7.000 STA | 300.00000 2100.00]| |
SHOULDER FINISHING, EARTH | | |

0070 2213-7100400 2.000 EACH | 300.00000 600.00] |
RELOCATION OF MAIL BOXES | | |

0080 2301-1033080 1884.000 SY | 50.00000 94200.00 | \
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |

0090 2312-8260051 55.000 TON | 40.00000 2200.00 | |
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |

0100 2315-8275025 168.000 TON | 30.00000 5040.00 | |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |

0110 2401-6750001 LUMP | 1000.00000 1000.00| |
REMOVALS, AS PER PLAN | | |

0120 2416-0100015 3.000 EACH | 1800.00000 5400.00 | |
APRONS, CONCRETE, 15 IN. DIA. | | |

0130 2416-0100024 2.000 EACH | 2500.00000 5000.00 | |
APRONS, CONCRETE, 24 IN. DIA. | | |

0140 2435-0250100 2.000 EACH | 2500.00000 5000.00 | |
INTAKE, SW-501 \ \

0150 2503-0114224 44.000 LF | 75.00000 3300.00]| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | I

0160 2503-0114612 8.000 LF | 60.00000 480.00| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3750D | |

| | |

(CLASS V), 12 IN.



IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 08-0750-630 Primary County: BOONE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) C0180 | ( ) | ( )
| CON-STRUCT, INC. \ \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2503-0114615 115.000 LF | 60.00000 6900.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3750D | | |
(CLASS V), 15 IN. | \ \
0180 2503-0200036 57.000 LF | 30.00000 1710.00| |
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0190 2507-3250005 10.000 SY | 60.00000 600.00| |
ENGINEERING FABRIC | \ \
0200 2507-8029000 4.000 TON | 60.00000 240.00 | |
EROSION STONE | |
0210 2510-6745850 1695.000 SY | 7.00000 11865.00 | |
REMOVAL OF PAVEMENT | | |
0220 2510-6750600 2.000 EACH | 500.00000 1000.00 |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0230 2515-2475006 45.000 SY | 50.00000 2250.00 | \
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0240 2518-6910000 4.000 EACH | 120.00000 480.00| |
SAFETY CLOSURE | \
0250 2524-6765010 8.000 EACH | 180.00000 1440.00| |
REMOVE AND REINSTALL SIGN AS PER PLAN | | \
0260 2526-8285000 LUMP | 5000.00000 5000.00 | |
CONSTRUCTION SURVEY | | |
0270 2528-8445110 LUMP | 4000.00000 4000.00 | |
TRAFFIC CONTROL | |
0280 2533-4980005 LUMP | 20000.00000 20000.00| \
MOBILIZATION | |
0290 2554-0207006 1.000 EACH | 10000.00000 10000.00|
VALVE, GATE, DIP, 6 IN. | | |
0300 2554-0210201 2.000 EACH | 5000.00000 10000.00| |
FIRE HYDRANT ASSEMBLY, WM-201 | \ \
0310 2599-9999005 2.000 EACH | 700.00000 1400.00| |
("EACH' ITEM) REMOVAL OF FIRE HYDRANT | |
ASSEMBLY | | |
0320 2601-2634100 1.200 ACRE | 700.00000 840.00| |
MULCHING \ ! |
0330 2601-2636044 0.600 ACRE | 4400.00000 2640.00 | |
SEEDING AND FERTILIZING (URBAN) | | \
0340 2601-2642120 0.600 ACRE | 4400.00000 2640.00 | |
| | |
\ \ \

FERTILIZING (URBAN)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 08-0750-630 Primary County: BOONE
Letting Date: 06/16/15 10:00 A.M.
1 ) Co180 ( ) ( )

(
CON-STRUCT, INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2602-0000020 563.000 LF | 3.30000 1857.90] |
SILT FENCE | | |
0360 2602-0000030 150.000 LF | 6.60000 990.00 | |
SILT FENCE FOR DITCH CHECKS | | |
0370 2602-0000071 550.000 LF | 1.50000 825.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0380 2602-0000101 55.000 LF | 6.00000 330.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0390 2602-0010010 2.000 EACH | 500.00000 1000.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0400 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 269,350.90| S \ S
—————————————————————————————————————————— it e A
CONTRACT TOTALS | S 269,350.90| S \ S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 103 1
Bid Order: 103 Contract ID: 15-0285-617 Primary County: CASS
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to BLUFFS PAVING & UTILITY COMPANY. INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/19/15

Project: TAP-U-0285(617)--8I-15
Work Type: PCC SIDEWALK/TRAIL
County: CASS Prj Awd Amt: $67,481.53
Route: BULL CREEK TRAIL
Location: BULL CREEK TRAIL, FROM 10TH STREET AT OAK
STREET SOUTHEAST 7 00 FEET TO 11TH STREET
AND OLIVE STREET

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $ 67,481.53 100.00 %
2 HO811 HOWREY CONSTRUCTION, INC. $ 76,313.25 113.08 %
3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 89,556.50 132.71 %
4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 131,803.50 195.31 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 15-0285-617 Primary County: CASS
Letting Date: 06/16/15 10:00 A.M.
\ 1 ) BL40O | ( 2 ) HO811 | ( 3 ) ABl12
|BLUFFS PAVING & UTILITY COMP |HOWREY CONSTRUCTION, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 130.000 cCY | 13.50000 1755.00| 15.00000 1950.00| 25.00000 3250.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425005 46.000 CY | 31.00000 1426.00| 12.00000 552.00] 50.00000 2300.00
TOPSOIL, FURNISH AND SPREAD | | |
0030 2105-8425015 280.000 cCY | 15.00000 4200.00] 9.00000 2520.00] 12.00000 3360.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2123-7450020 14.700 STA | 245.00000 3601.50] 275.00000 4042.50]| 275.00000 4042.50
SHOULDER FINISHING, EARTH | | |
0050 2510-6745850 3.300 SY | 105.50000 348.15| 60.53000 199.75] 100.00000 330.00
REMOVAL OF PAVEMENT | | |
0060 2511-0300000 472.000 SY | 7.00000 3304.00] 12.50000 5900.00| 20.00000 9440.00
REMOVAL OF RECREATIONAL TRAIL | | |
0070 2511-0302500 657.000 SY | 42.00000 27594.00| 45.00000 29565.00 | 49.00000 32193.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0080 2511-0310100 7.350 STA | 315.00000 2315.25] 350.00000 2572.50] 300.00000 2205.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0090 2511-6745900 6.800 SY | 15.00000 102.00] 73.75000 501.50] 100.00000 680.00
REMOVAL OF SIDEWALK | | |
0100 2511-7526004 19.500 sY | 54.75000 1067.63]| 80.00000 1560.00| 100.00000 1950.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0110 2511-7528101 16.000 SF | 36.50000 584.00| 45.00000 720.00] 36.00000 576.00
DETECTABLE WARNINGS | | |
0120 2512-1725256 12.000 LF | 44.50000 534.00] 80.00000 960.00| 75.00000 900.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0130 2526-8285000 LUMP | 3500.00000 3500.00| 4200.00000 4200.00| 3500.00000 3500.00
CONSTRUCTION SURVEY | | |
0140 2528-8445110 LUMP | 2600.00000 2600.00| 1500.00000 1500.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 9000.00000 9000.00] 11500.00000 11500.00] 16000.00000 16000.00
MOBILIZATION | |
0160 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0170 2601-2636044 0.500 ACRE | 3750.00000 1875.00| 6000.00000 3000.00]| 5000.00000 2500.00
SEEDING AND FERTILIZING (URBAN) | | |
0180 2602-0000020 620.000 LF | 3.00000 1860.00 | 4.00000 2480.00| 3.00000 1860.00
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 15-0285-617 Primary County: CASS
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) BL40O | ( 2 ) HO811 | ( 3 ) ABl112
|BLUFFS PAVING & UTILITY COMP |HOWREY CONSTRUCTION, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2602-0000071 620.000 LF | 0.75000 465.00] 2.00000 1240.00| 1.00000 620.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0200 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | S 67,481.53| S 76,313.25] S 89,556.50
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 67,481.53| $ 76,313.25]| $ 89,556.50




Bid Order: 103

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 15-0285-617

Primary County:

Run Date: 07/24/15
Page: 103 4

CASS

Letting Date: 06/16/15 10:00 A.M.
\ 4 ) JA250 | ( ) | ( )
| JASPER CONST. SERVICES, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 130.000 CY | 80.00000 10400.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425005 46.000 CY | 85.00000 3910.00]| |
TOPSOIL, FURNISH AND SPREAD | | |
0030 2105-8425015 280.000 CY | 30.00000 8400.00 | |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2123-7450020 14.700 STA | 750.00000 11025.00| \
SHOULDER FINISHING, EARTH | | |
0050 2510-6745850 3.300 SY | 250.00000 825.00] |
REMOVAL OF PAVEMENT | | |
0060 2511-0300000 472.000 SY | 30.00000 14160.00] |
REMOVAL OF RECREATIONAL TRAIL | | \
0070 2511-0302500 657.000 SY | 60.00000 39420.00] |
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 5 IN. | | |
0080 2511-0310100 7.350 STA | 350.00000 2572.50]| |
SPECIAL COMPACTION OF SUBGRADE FOR | \ \
RECREATIONAL TRAIL | | |
0090 2511-6745900 6.800 SY | 120.00000 816.00] \
REMOVAL OF SIDEWALK | | |
0100 2511-7526004 19.500 SY | 80.00000 1560.00 | |
SIDEWALK, P.C. CONCRETE, 4 IN. \ | \
0110 2511-7528101 16.000 SF | 50.00000 800.00| |
DETECTABLE WARNINGS | | \
0120 2512-1725256 12.000 LF | 125.00000 1500.00 | |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0130 2526-8285000 LUMP | 2500.00000 2500.00 | |
CONSTRUCTION SURVEY | | |
0140 2528-8445110 LUMP | 2000.00000 2000.00 | |
TRAFFIC CONTROL | |
0150 2533-4980005 LUMP | 25000.00000 25000.00| |
MOBILIZATION \ \
0160 2601-2634100 0.500 ACRE | 700.00000 350.00] |
MULCHING | | \
0170 2601-2636044 0.500 ACRE | 4000.00000 2000.00 | |
SEEDING AND FERTILIZING (URBAN) | | |
0180 2602-0000020 620.000 LF | 5.00000 3100.00]| |
| | |

SILT FENCE



Bid Order: 103
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 15-0285-617

Run Date: 07/24/15
Page: 103 5

Primary County: CASS

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0190 2602-0000071 620.000 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS
0200 2602-0010010 2.000 EACH
MOBILIZATIONS, EROSION CONTROL
SECTION TOTALS

CONTRACT TOTALS

| ( 4 ) JA250 | ( )

| JASPER CONST. SERVICES, INC. |

| |

| UNIT PRICE AMOUNT| UNIT PRICE

F-—— Fom
| 0.75000 465.00]

| |

| |

| 500.00000 1000.00 |

| |

| $ 131,803.50] S

Fmm Fmm
| $ 131,803.50] S




Run Date: 07/24/15

IOWA DEPARTMENT OF TRANSPORTATION
Page: 104 1

VENDOR RANKING

Bid Order: 104 Contract ID: 21-0182-113 Primary County: CLAY
Letting Date: 150616 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 60 WORK DAYS Late Start Date: 07/20/15
Project: HSIPX-018-2(113)--3L-21
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: CLAY Prj Awd Amt: $841,297.51
Route: U.S. 18
Location: N JCT US 18 AND US 71
GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 841,297.51 100.00 %
2 CR334 CROELL AND SUBSIDIARY $ 888,062.52 105.55 %
3 CE099 CEDAR VALLEY CORP., LLC. $ 902,665.46 107.29 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 2
Bid Order: 104 Contract ID: 21-0182-113 Primary County: CLAY
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CR334 | ( 3 ) CE099
| GODBERSEN-SMITH CONSTRUCTION |CROELL AND SUBSIDIARY |CEDAR VALLEY CORP., LILC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 RURAL CLAY COUNTY
\ \ \
0010 2101-0850002 133.000 UNIT | 25.00000 3325.00] 25.00000 3325.00] 68.00000 9044.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 2050.600 TON | 35.00000 71771.00 | 30.00000 61518.00 | 29.00000 59467.40
SPECIAL BACKFILL | | |
0030 2102-2625001 6600.400 CY | 16.00000 105606.40] 15.00000 99006.00 | 12.00000 79204.80
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0040 2102-2713070 3017.400 CY | 5.00000 15087.00 | 4.00000 12069.60 | 5.50000 16595.70
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0050 2105-8425005 1505.200 CY | 17.00000 25588.40| 15.00000 22578.00| 21.00000 31609.20
TOPSOIL, FURNISH AND SPREAD | | |
0060 2121-7425020 351.100 TON | 32.00000 11235.20| 30.00000 10533.00| 49.50000 17379.45
GRANULAR SHOULDERS, TYPE B | | I
0070 2301-1033100 6191.900 SY | 59.90000 370894.81 | 66.96000 414609.62| 71.90000 445197.61
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0080 2416-0101036 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 1500.00000 1500.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | |
0090 2416-0102218 4.000 EACH | 700.00000 2800.00] 700.00000 2800.00] 1500.00000 6000.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 18 IN. | | |
0100 2416-1200218 44.000 LF | 120.00000 5280.00] 120.00000 5280.00] 150.00000 6600.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 18 IN. | | |
0110 2416-1200224 6.000 LF | 195.00000 1170.00] 195.00000 1170.00] 150.00000 900.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 24 IN. | | |
0120 2510-6745850 2489.200 SY | 9.00000 22402.80] 9.00000 22402.80] 14.00000 34848.80
REMOVAL OF PAVEMENT | | |
0130 2526-8285000 LUMP | 8500.00000 8500.00| 8000.00000 8000.00| 7500.00000 7500.00
CONSTRUCTION SURVEY | | |
0140 2527-9263109 173.600 STA | 54.00000 9374.40| 54.00000 9374.40| 54.00000 9374.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2527-9263137 10.000 EACH | 110.00000 1100.00] 110.00000 1100.00] 110.00000 1100.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
\ \ \

OR SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 3
Bid Order: 104 Contract ID: 21-0182-113 Primary County: CLAY
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CR334 | ( 3 ) CE099
| GODBERSEN-SMITH CONSTRUCTION |CROELL AND SUBSIDIARY |CEDAR VALLEY CORP., LILC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0160 2528-8445110 LUMP | 14000.00000 14000.00| 15000.00000 15000.00| 15500.00000 15500.00
TRAFFIC CONTROL | | |
0170 2528-8445113 30.000 EACH | 420.00000 12600.00 | 420.00000 12600.00 | 420.00000 12600.00
FLAGGERS \ \ \
0180 2529-2242304 2.000 EACH | 250.00000 500.00] 150.00000 300.00] 150.00000 300.00
CD JOINT ASSEMBLY | | |
0190 2529-5070110 142.200 SY | 135.00000 19197.00| 163.00000 23178.60] 163.00000 23178.60
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0200 2529-5070120 2.000 EACH | 200.00000 400.00] 100.00000 200.00| 100.00000 200.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0210 2529-8174010 142.200 sSY | 15.00000 2133.00] 15.00000 2133.00] 15.00000 2133.00
SUBBASE (PATCHES) | | |
0220 2529-8174050 2.000 EACH | 400.00000 800.00] 250.00000 500.00] 250.00000 500.00
PATCH SUBDRAIN | | |
0230 2533-4980005 LUMP | 125000.00000 125000.00| 147852.00000 147852.00| 108400.00000 108400.00
MOBILIZATION | | |
0240 2601-2634100 1.300 ACRE | 700.00000 910.00] 700.00000 910.00] 700.00000 910.00
MULCHING | | |
0250 2601-2636043 1.300 ACRE | 1825.00000 2372.50] 1825.00000 2372.50] 1825.00000 2372.50
SEEDING AND FERTILIZING (RURAL) | | |
0260 2602-0000309 2500.000 LF | 2.90000 7250.00] 2.90000 7250.00] 3.50000 8750.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0270 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0280 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ S 841,297.51| S 888,062.52| S 902, 665.46
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS \ S 841,297.51| S 888,062.52| S 902, 665.46




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
105 Contract ID: 27-C027-055
150616 10:00 A.M.
CONTRACT SIGNED by
45 WORK DAYS Late Start Date:

ALLIED MANATTS GROUP, L.L.C.
08/31/15

Run Date:

Primary County: DECATUR
No Established DBE Goal

2,381,705.40

07/24/15
Page: 105 1

Project: FM-C027(55)--55-27
Work Type: PCC PAVEMENT - REPLACE
County: DECATUR Prj Awd Amt: $2,381,705.40
Route: J45
Location: J45: FROM NW CORNER SEC 19-68-27 TO R18 -
ELK CHAPEL ROAD
RANK VENDOR NO./NAME

1 AL427 ALLIED MANATTS GROUP, L.L.C.
2 CR334 CROELL AND SUBSIDIARY
3 MA225 MANATT'S, INC.

$
$ 2,598,470.12
$ 2,882,597.01



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 2
Bid Order: 105 Contract ID: 27-C027-055 Primary County: DECATUR
Letting Date: 06/16/15 10:00 A.M.
1 ) AL427 2 ) CR334 3 ) MA225

Q —~
=

(
ALLIED MANATTS GROUP, L.L.C. ROELL AND SUBSIDIARY ANATT'S, INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

\ \ \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \

0010 2102-2710070 8705.500 CY | 4.15000 36127.83| 4.15000 36127.83| 6.10000 53103.55
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0020 2113-0001100 56433.400 SY | 1.20000 67720.08] 1.20000 67720.08] 1.15000 64898.41
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |

0030 2115-0100200 12479.200 CY | 3.20000 39933.44| 3.20000 39933.44| 5.60000 69883.52
MODIFIED SUBBASE, PLACE ONLY | | |

0040 2121-7425020 4003.400 TON | 21.00000 84071.40| 21.00000 84071.40| 24.00000 96081.60
GRANULAR SHOULDERS, TYPE B | | I

0050 2123-7450020 421.300 STA | 67.50000 28437.75] 67.50000 28437.75] 82.25000 34651.93
SHOULDER FINISHING, EARTH | | |

0060 2301-1033080 56433.400 SY | 28.00000 1580135.20] 31.27000 1764672.42| 34.75000 1961060.65
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |

0070 2301-6911722 LUMP | 5000.00000 5000.00] 3500.00000 3500.00] 3000.00000 3000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |

0080 2301-9091000 3.000 EACH | 400.00000 1200.00| 300.00000 900.00] 150.00000 450.00
RUMBLE STRIP PANEL (PCC SURFACE) | | |

0090 2315-8275055 390.000 TON | 23.55000 9184.50] 24.00000 9360.00] 28.00000 10920.00
SURFACING, DRIVEWAY | | |

0100 2502-8212034 42785.300 LF | 5.25000 224622 .83 5.25000 224622 .83 4.51000 192961.70
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |

0110 2502-8221304 96.000 EACH | 195.00000 18720.00| 195.00000 18720.00| 175.00000 16800.00
SUBDRAIN OUTLET, DR-304 | | \

0120 2510-6750501 51484.700 SY | 2.95000 151879.87| 2.95000 151879.87| 4.50000 231681.15
REMOVAL AND CRUSHING OF PAVEMENT | | |

0130 2518-6910000 9.000 EACH | 85.00000 765.00] 85.00000 765.00] 105.00000 945.00
SAFETY CLOSURE | |

0140 2527-9263109 620.000 STA | 14.00000 8680.00 | 14.00000 8680.00 | 14.25000 8835.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |

0150 2528-8445110 LUMP | 6800.00000 6800.00] 10000.00000 10000.00] 10000.00000 10000.00
TRAFFIC CONTROL | |

0160 2533-4980005 LUMP | 92000.00000 92000.00] 122652.00000 122652.00| 100000.00000 100000.00

| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 3
Bid Order: 105 Contract ID: 27-C027-055 Primary County: DECATUR
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) AL427 | ( 2 ) CR334 | ( 3 ) MA225
|ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2601-2634100 13.700 ACRE | 700.00000 9590.00| 700.00000 9590.00| 700.00000 9590.00
MULCHING | \ \
0180 2601-2636043 13.700 ACRE | 850.00000 11645.00| 850.00000 11645.00| 895.00000 12261.50
SEEDING AND FERTILIZING (RURAL) | | |
0190 2601-2642100 13.700 ACRE | 275.00000 3767.50] 275.00000 3767.50| 290.00000 3973.00
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0200 2602-0000020 500.000 LF | 1.85000 925.00] 1.85000 925.00] 2.00000 1000.00
SILT FENCE | | |
0210 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
SECTION TOTALS | $ 2,381,705.40]| $ 2,598,470.12| $ 2,882,597.01
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,381,705.40]| $ 2,598,470.12| $ 2,882,597.01




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 106 1
Bid Order: 106 Contract ID: 43-C043-069 Primary County: HARRISON
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by KNIFE RIVER MIDWEST LLC
Contract Period: 30 WORK DAYS Late Start Date: 05/31/16

Project: STP-S-C043(69)--5E-43
Work Type: PCC PAVEMENT - NEW
County: HARRISON Prj Awd Amt: $1,450,101.10
Route: Ll6
Location: L16 NCL WOODBINE TO INTERS. W/ 155TH ST.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 KN036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 1,450,101.10 100.00 %
2 AL427 ALLIED MANATTS GROUP, L.L.C. $ 1,460,704.00 100.73 %
3 CE099 CEDAR VALLEY CORP., LLC. $ 1,522,421.18 104.98 %
4 CR334 CROELL AND SUBSIDIARY $ 1,597,354.61 110.15 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 2
Bid Order: 106 Contract ID: 43-C043-069 Primary County: HARRISON
Letting Date: 06/16/15 10:00 A.M.
1 ) KNO36 2 ) AL427 3 ) CE099

[N
Q —~

(
KNIFE RIVER MIDWEST LLC LLIED MANATTS GROUP, L.L.C. EDAR VALLEY CORP., LLC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2121-7425021 393.980 sSTA | 100.00000 39398.00] 110.00000 43337.80] 140.61000 55397.53
GRANULAR SHOULDERS, TYPE B, AS PER PLAN | | |
0020 2301-1032080 48153.100 SY | 26.00000 1251980.60] 27.00000 1300133.70] 27.79000 1338174.65
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0030 2301-6911722 LUMP | 1100.00000 1100.00] 4000.00000 4000.00] 2500.00000 2500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | I
0040 2301-7000110 45106.000 EACH | 1.00000 45106.00] 1.00000 45106.00] 1.00000 45106.00
PAYMENT ADJUSTMENT | | I
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
0050 2315-8275036 210.000 TON | 34.00000 7140.00 | 35.00000 7350.00 | 27.15000 5701.50
SURFACING, DRIVEWAY, CLASS D CRUSHED | |
STONE | | |
0060 2518-6910000 4.000 EACH | 75.00000 300.00] 75.00000 300.00] 75.00000 300.00
SAFETY CLOSURE | | I
0070 2520-3350010 1.000 EACH | 3100.00000 3100.00| 9000.00000 9000.00| 4000.00000 4000.00
FIELD LABORATORY | | I
0080 2527-9263109 229.250 STA | 18.00000 4126.50 | 18.00000 4126.50 | 18.00000 4126.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0090 2528-8445110 LUMP | 2850.00000 2850.00 | 2850.00000 2850.00 | 5500.00000 5500.00
TRAFFIC CONTROL | | |
0100 2533-4980005 LUMP | 95000.00000 95000.00| 44500.00000 44500.00] 61615.00000 61615.00
MOBILIZATION | |
SECTION TOTALS | $ 1,450,101.10] $ 1,460,704.00] $ 1,522,421.18
—————————————————————————————————————————— oo
CONTRACT TOTALS | $ 1,450,101.10] $ 1,460,704.00] $ 1,522,421.18




Bid Order: 106
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 43-C043-069

Run Date: 07/24/15
Page: 106 3

Primary County: HARRISON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2121-7425021 393.980 STA
GRANULAR SHOULDERS, TYPE B, AS PER PLAN
0020 2301-1032080 48153.100 sY

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 2
DURABILITY, 8 IN.

0030 2301-6911722 LUMP
PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

0040 2301-7000110 45106.000 EACH

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

0050 2315-8275036 210.000 TON
SURFACING, DRIVEWAY, CLASS D CRUSHED
STONE

0060 2518-6910000 4.000 EACH
SAFETY CLOSURE

0070 2520-3350010 1.000 EACH
FIELD LABORATORY

0080 2527-9263109 229.250 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0090 2528-8445110 LUMP
TRAFFIC CONTROL

0100 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
\
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

( 4 ) CR334 \
CROELL AND SUBSIDIARY |
\

UNIT PRICE AMOUNT |
_____________________________ +
\

136.30000 53699.47|

|

27.91000 1343953.02]

|

|

|

5000.00000 5000.00|

|

|

1.00000 45106.00]

|

|

|

35.00000 7350.00|

\

|

75.00000 300.00]

|

10000.00000 10000.00]

\

18.00000 4126.50]

|

|

5000.00000 5000.00|

\

122819.62000 122819.62|

|

$ 1,597,354.61|
_____________________________ +
|

$ 1,597,354.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 107 1
Bid Order: 107 Contract ID: 56-2697-623 Primary County: LEE
Letting Date: 150616 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to JONES CONTRACTING CORP.
Contract Period: 30 WORK DAYS Late Start Date: 09/14/15

Project: STP-U-2697(623)--70-56
Work Type: PCC OVERLAY - BONDED
County: LEE Prj Awd Amt: $354,777.00
Route: E AVE
Location: 1IN THE CITY OF FORT MADISON, AVE E: FROM
22ND TO 24TH

JONES CONTRACTING CORP.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 Joz79 JONES CONTRACTING CORP. $ 354,777.00 100.00 %
2 SH341 SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY $ 385,993.20 108.79 %
3 AL427 ALLIED MANATTS GROUP, L.L.C. $ 509,440.90 143.59 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 2
Bid Order: 107 Contract ID: 56-2697-623 Primary County: LEE
Letting Date: 06/16/15 10:00 A.M.
1 ) Jo279 2 ) SH341 3 ) AL427

w0 —~
[N

(
JONES CONTRACTING CORP. HIPLEY CONSTRUCTION CO. & S LLIED MANATTS GROUP, L.L.C.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 18.000 UNIT | 52.00000 936.00] 33.00000 594.00] 275.00000 4950.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 908.000 CY | 7.75000 7037.00 | 7.50000 6810.00] 22.00000 19976.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2115-0100000 723.600 CY | 37.00000 26773.20] 40.17000 29067.01 50.00000 36180.00
MODIFIED SUBBASE | | |
0040 2123-7450020 18.600 STA | 190.00000 3534.00]| 225.00000 4185.00 | 260.00000 4836.00
SHOULDER FINISHING, EARTH | | |
0050 2301-1033080 3932.700 SY | 43.00000 169106.10] 53.24000 209376.95] 51.00000 200567.70
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 \ \
DURABILITY, 8 IN. | | |
0060 2301-1083080 100.000 SY | 64.25000 6425.00] 54.24000 5424.00 | 58.00000 5800.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS M, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0070 2301-6911722 LUMP | 1500.00000 1500.00 | 1200.00000 1200.00| 1000.00000 1000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0080 2315-8275025 5.800 TON | 75.00000 435.00] 30.00000 174.00] 55.00000 319.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0090 2402-0425030 278.700 CY | 28.00000 7803.60 | 10.00000 2787.00 | 31.00000 8639.70
GRANULAR BACKFILL | | |
0100 2435-0140200 1.000 EACH | 3338.40000 3338.40] 3568.00000 3568.00 | 6000.00000 6000.00
MANHOLE, STORM SEWER, SW-402 | | |
0110 2435-0250700 2.000 EACH | 2678.00000 5356.00 | 2506.00000 5012.00 | 4500.00000 9000.00
INTAKE, SW-507 | | |
0120 2435-0250800 1.000 EACH | 2974.40000 2974 .40 2954.00000 2954.00 | 4600.00000 4600.00
INTAKE, SW-508 | |
0130 2435-0254100 4.000 EACH | 3494.40000 13977.60]| 3856.00000 15424.00 | 5900.00000 23600.00
INTAKE, SW-541 | |
0140 2435-0600010 2.000 EACH | 466.00000 932.00] 300.00000 600.00] 1745.00000 3490.00
MANHOLE ADJUSTMENT, MINOR | | |
0150 2435-0600020 2.000 EACH | 663.50000 1327.00| 400.00000 800.00] 2200.00000 4400.00
MANHOLE ADJUSTMENT, MAJOR | | I
0160 2502-8212034 1811.200 LF | 7.00000 12678.40| 9.15000 16572.48]| 9.15000 16572.48
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 3
Bid Order: 107 Contract ID: 56-2697-623 Primary County: LEE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JO279 | ( 2 ) SH341 | ( 3 ) AL427
| JONES CONTRACTING CORP. | SHIPLEY CONSTRUCTION CO. & S |ALLIED MANATTS GROUP, L.L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2502-8221303 10.000 EACH | 208.00000 2080.00 | 360.00000 3600.00 | 360.00000 3600.00
SUBDRAIN OUTLET, DR-303 | | |
0180 2503-0114215 150.000 LF | 53.04000 7956.00 | 68.85000 10327.50] 63.00000 9450.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 15 IN. | | |
0190 2503-0114224 54.000 LF | 97.60000 5270.40| 82.85000 4473.90]| 81.00000 4374.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | \ \
0200 2503-0200036 224.000 LF | 5.75000 1288.00 | 21.54000 4824 .96 | 29.01000 6498.24
REMOVE STORM SEWER PIPE LESS THAN OR | |
EQUAL TO 36 IN. | | |
0210 2510-6745850 3884.400 SY | 4.00000 15537.60]| 3.50000 13595.40| 5.30000 20587.32
REMOVAL OF PAVEMENT | | |
0220 2510-6750600 7.000 EACH | 182.00000 1274.00 | 100.00000 700.00| 1640.00000 11480.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0230 2511-6745900 189.800 SY | 6.50000 1233.70| 6.00000 1138.80| 7.80000 1480.44
REMOVAL OF SIDEWALK | | |
0240 2511-7526005 146.100 SY | 55.00000 8035.50| 40.00000 5844 .00 | 58.00000 8473.80
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0250 2511-7526006 86.300 SY | 57.00000 4919.10| 42.00000 3624.60 | 64.00000 5523.20
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0260 2511-7528101 140.000 SF | 20.00000 2800.00 | 25.00000 3500.00 | 45.00000 6300.00
DETECTABLE WARNINGS | | |
0270 2515-2475006 86.600 SY | 60.25000 5217.65]| 42.00000 3637.20]| 58.00000 5022.80
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0280 2515-6745600 83.400 SY | 12.75000 1063.35| 6.00000 500.40| 8.30000 692.22
REMOVAL OF PAVED DRIVEWAY | | |
0290 2516-8625000 3.500 CY | 600.00000 2100.00 | 600.00000 2100.00 | 6000.00000 21000.00
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | |
0300 2518-6910000 6.000 EACH | 20.80000 124.80] 125.00000 750.00] 175.00000 1050.00
SAFETY CLOSURE | |
0310 2524-6765010 10.000 EACH | 88.40000 884.00| 115.00000 1150.00| 115.00000 1150.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0320 2528-8445110 LUMP | 7155.20000 7155.20]| 3250.00000 3250.00 | 3600.00000 3600.00
TRAFFIC CONTROL | |
0330 2533-4980005 LUMP | 13824.00000 13824.00] 16500.00000 16500.00 | 47300.00000 47300.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:
Page:

07/24/15
107 4

Bid Order: 107 Contract ID: 56-2697-623 Primary County: LEE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) J0279 | ( 2 ) SH341 | ( 3 ) AL427
| JONES CONTRACTING CORP. | SHIPLEY CONSTRUCTION CO. & S |ALLIED MANATTS GROUP, L.L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0340 2601-2634100 0.400 ACRE | 700.00000 280.00] 700.00000 280.00] 700.00000 280.00
MULCHING | | |
0350 2601-2636044 0.400 ACRE | 20800.00000 8320.00| 3000.00000 1200.00] 3000.00000 1200.00
SEEDING AND FERTILIZING (URBAN) | | |
0360 2602-0000306 128.000 LF | 10.00000 1280.00| 3.50000 448.00 | 3.50000 448.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | I
SECTION TOTALS | S 354,777.00] S 385,993.20] S 509,440.90
—————————————————————————————————————————— o
CONTRACT TOTALS | S 354,777.00] S 385,993.20]| S 509,440.90




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 108 1
Bid Order: 108 Contract ID: 71-5927-601 Primary County: OBRIEN
Letting Date: 150616 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 60 WORK DAYS Late Start Date: 07/20/15

Project: STP-U-5927(601)--70-71
Work Type: PCC PAVEMENT - REPLACE
County: OBRIEN Prj Awd Amt: $1,122,052.40
Route: MAPLE ST
Location: IN THE CITY OF PAULLINA, S MAPLE ST: FROM
MAYME ST TO GRAND AVE.

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,122,052.40 100.00 %
2 HA535 STEVE HARRIS CONSTRUCTION, INC. $ 1,308,730.45 116.63 %



Bid Order: 108
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

71-5927-601

Run Date: 07/24/15
Page: 108 2

Primary County: OBRIEN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2713070 3500.000
EXCAVATION, CLASS 13, ROADWAY AND B

0020 2105-8425005 250.000
TOPSOIL, FURNISH AND SPREAD

0030 2107-0875000 4327.000
COMPACTION WITH MOISTURE AND DENSIT
CONTROL

0040 2115-0100000 2165.000
MODIFIED SUBBASE

0050 2123-7450020 71.600
SHOULDER FINISHING, EARTH

0060 2301-1033080 11389.000

STANDARD OR SLIP FORM PORTLAND CEME
CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 8 IN.

0070 2301-6911722
PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

0080 2315-8275025 67.000
SURFACING, DRIVEWAY, CLASS A CRUSHE
STONE

CcY
ORRO
CY

CY
Y

CY

STA

SY

NT

LUMP

TON

D

EACH

EACH

EACH

EACH

EACH

0090 2435-0140148 1.000
MANHOLE, STORM SEWER, SW-401, 48 IN.

0100 2435-0250100 9.000
INTAKE, SW-501

0110 2435-0250110 5.000
INTAKE, SW-501 MODIFIED

0120 2435-0600010 10.000
MANHOLE ADJUSTMENT, MINOR

0130 2435-0600020 1.000
MANHOLE ADJUSTMENT, MAJOR

0140 2502-8212204 3517.000

SUBDRAIN, PERFORATED PLASTIC PIPE,
DIA.

0150 2502-8212206 3512.000
SUBDRAIN, PERFORATED PLASTIC PIPE,
DIA.

0160 2502-8221303 13.000
SUBDRAIN OUTLET, DR-303

LF
4 IN

LF
6 IN

EACH

\
\
|
|
+

1)

( GO020
GODBERSEN-SMITH CONSTRUCTION

UNIT PRICE

35.
225.

44 .

1200.

35.

2000.
2500.
2800.

400.
2500.

10.

11.

300.

.00000

.00000

.00000

00000
00000

90000

00000

00000

00000
00000
00000
00000
00000

00000

00000

00000

24500.
6250.

12981.

75775.
16110.

511366.

1200.

2345.

2000.
22500.
14000.

4000.

2500.

35170.

38632.

3900.

2 )
ARRIS,

o~

12.

56.
200.

43.

2000.

75.

1850.
2348.
2690.

800.
2200.

14.

15.

190.

HA535
STEVE CONST., INC.

.70000

.00000

50000

96000
00000

70000

00000

00000

00000
00000
00000
00000
00000

60000

40000

00000

26950.
5000.

54087.

123318.
14320.

497699.

2000.

5025.

1850.
21132.
13450.

8000.

2200.

51348.

54084.

2470.

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 3
Bid Order: 108 Contract ID: 71-5927-601 Primary County: OBRIEN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) HA535 | ( )
| GODBERSEN-SMITH CONSTRUCTION |HARRIS, STEVE CONST., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— +-———
0170 2503-0114212 30.000 LF | 125.00000 3750.00] 44.00000 1320.00|
STORM SEWER GRAVITY MAIN, TRENCHED, \ \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 12 IN. | | \
0180 2503-0114215 167.000 LF | 110.00000 18370.00] 44.20000 7381.40]|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0190 2503-0114218 38.000 LF | 135.00000 5130.00]| 51.00000 1938.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. \ \ \
0200 2503-0114224 25.000 LF | 150.00000 3750.00] 59.50000 1487.50|
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0210 2503-0116218 31.000 LF | 175.00000 5425.00 | 88.50000 2743.50]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE ARCH PIPE (RCAP), | \
2000D (CLASS A-III), 18 IN. X 11 IN. | | |
0220 2503-0200036 93.000 LF | 25.00000 2325.00| 14.00000 1302.00|
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | I
0230 2510-6745850 11389.000 SY | 6.00000 68334.00| 8.75000 99653.75|
REMOVAL OF PAVEMENT | | |
0240 2510-6750600 10.000 EACH | 500.00000 5000.00 | 500.00000 5000.00 |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0250 2511-6745900 249.000 SY | 8.00000 1992.00| 11.00000 2739.00 |
REMOVAL OF SIDEWALK | | |
0260 2511-7526006 279.000 SY | 66.00000 18414.00| 40.00000 11160.00 |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0270 2511-7528101 244.000 SF | 36.00000 8784.00 | 18.00000 4392.00 |
DETECTABLE WARNINGS \ \ \
0280 2515-2475006 952.000 SY | 64.00000 60928.00 | 42.00000 39984.00|
DRIVEWAY, P.C. CONCRETE, 6 IN. | | \
0290 2515-2475008 74.000 SY | 75.00000 5550.00] 50.00000 3700.00]
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0300 2515-6745600 1016.000 SY | 8.00000 8128.00| 11.00000 11176.00]
REMOVAL OF PAVED DRIVEWAY | | |
0310 2524-6765010 14.000 EACH | 225.00000 3150.00 | 175.00000 2450.00 |
| | |

REMOVE AND REINSTALL SIGN AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 4
Bid Order: 108 Contract ID: 71-5927-601 Primary County: OBRIEN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) HA535 | ( )
| GODBERSEN-SMITH CONSTRUCTION |HARRIS, STEVE CONST., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0320 2527-9263109 11.260 STA | 155.00000 1745.30]| 135.00000 1520.10]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0330 2528-8445110 LUMP | 19000.00000 19000.00] 15900.00000 15900.00]
TRAFFIC CONTROL | | |
0340 2533-4980005 LUMP | 99000.00000 99000.00| 200000.00000 200000.00]|
MOBILIZATION | | |
0350 2599-9999005 23.000 EACH | 300.00000 6900.00] 350.00000 8050.00|
('"EACH' ITEM) REMOVE, SALVAGE AND | | |
RE-INSTALL MAILBOX | | |
0360 2601-2636044 0.500 ACRE | 2000.00000 1000.00| 3500.00000 1750.00]
SEEDING AND FERTILIZING (URBAN) | | |
0370 2602-0000306 162.000 LF | 4.00000 648.00] 4.00000 648.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 6 IN. DIA. | | |
0380 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | I
0390 2602-0010020 1.000 EACH | 1000.00000 1000.00]| 1000.00000 1000.00]|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \
SECTION TOTALS | $ 1,122,052.40] S 1,308,730.45] $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,122,052.40] $ 1,308,730.45] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 109 1
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 150616 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to CONCRETE TECHNOLOGIES, INC.
Contract Period: 180 WORK DAYS Late Start Date: 08/03/15

Project: STP-U-1945(747)--70-77
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: POLK Prj Awd Amt: $3,874,826.26
Route: INDIANOLA AVE
Location: IN THE CITY OF DES MOINES: E INDIANOLA
AVENUE - PHASE 4 FROM E PORTER AVE TO ARMY
POST RD

CONCRETE TECHNOLOGIES, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 C0415 CONCRETE TECHNOLOGIES, INC. $ 3,874,826.26 100.00 %
2 AL389 ALLIANCE CONST GROUP, LLC & K. CUNNINGHAM CONST. CO., INC $ 3,904,339.20 100.76 %
3 ST460 STERNQUIST CONSTRUCTION, INC. $ 3,989,218.00 102.95 %
4 MA225 MANATT'S, INC. $ 4,291,358.34 110.74 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 2
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) Co0415 | ( 2 ) AL389 | ( 3 ) ST460
| CONCRETE TECHNOLOGIES, INC. |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 27250.00000 27250.00] 30000.00000 30000.00| 29500.00000 29500.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 17339.000 CY | 11.25000 195063.75| 11.50000 199398.50| 12.25000 212402.75
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 5340.000 cCY | 10.25000 54735.00| 10.50000 56070.00| 11.25000 60075.00
TOPSOIL, STRIP, SALVAGE AND SPREAD \ \
0040 2109-8225100 33.300 STA | 1625.00000 54112.50| 1700.00000 56610.00| 1700.00000 56610.00
SPECIAL COMPACTION OF SUBGRADE | \ \
0050 2113-0001100 3970.000 sSY | 2.75000 10917.50| 2.75000 10917.50| 2.80000 11116.00
SUBGRADE STABILIZATION MATERIAL, | | \
POLYMER GRID | | |
0060 2115-0100000 8610.000 CY | 43.50000 374535.00| 44.00000 378840.00| 47.30000 407253.00
MODIFIED SUBBASE | | |
0070 2121-7425010 86.000 TON | 49.00000 4214.00] 50.00000 4300.00] 53.35000 4588.10
GRANULAR SHOULDERS, TYPE A | | |
0080 2123-7450020 77.400 STA | 478.00000 36997.20] 475.00000 36765.00| 520.30000 40271.22
SHOULDER FINISHING, EARTH \ \ \
0090 2301-1033080 563.000 SY | 72.50000 40817.50] 70.00000 39410.00]| 45.00000 25335.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | \
0100 2301-1033100 23016.000 sSY | 63.25000 1455762.00| 61.00000 1403976.00| 62.25000 1432746.00
STANDARD OR SLIP FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0110 2301-6911722 LUMP | 2500.00000 2500.00] 6500.00000 6500.00] 25850.00000 25850.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES \ \ |
0120 2304-0101000 536.000 SY | 54.25000 29078.00] 75.00000 40200.00]| 75.50000 40468.00
TEMPORARY PAVEMENT | \ |
0130 2315-8275025 30.000 TON | 42.00000 1260.00| 45.00000 1350.00] 45.65000 1369.50
SURFACING, DRIVEWAY, CLASS A CRUSHED | \
STONE | | |
0140 2401-6745650 LUMP | 9600.00000 9600.00| 10000.00000 10000.00] 10450.00000 10450.00
REMOVAL OF EXISTING STRUCTURES | | |
0150 2416-0100015 2.000 EACH | 2025.00000 4050.00 | 2100.00000 4200.00| 2200.00000 4400.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0160 2416-0100018 1.000 EACH | 2175.00000 2175.00] 2300.00000 2300.00] 2370.50000 2370.50
| | |

APRONS, CONCRETE, 18 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 3
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) Co0415 | ( 2 ) AL389 | ( 3 ) ST460
| CONCRETE TECHNOLOGIES, INC. |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0170 2416-0100030 1.000 EACH | 3435.00000 3435.00] 3500.00000 3500.00] 3740.00000 3740.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0180 2430-0000100 143.000 SF | 35.50000 5076.50] 40.00000 5720.00] 38.50000 5505.50
MODULAR BLOCK RETAINING WALL | | |
0190 2431-0000100 376.000 SF | 35.50000 13348.00| 40.00000 15040.00| 38.50000 14476.00
SEGMENTAL BLOCK RETAINING WALL | | |
0200 2435-0130148 2.000 EACH | 4800.00000 9600.00| 4900.00000 9800.00| 5225.00000 10450.00
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | |
0210 2435-0140148 2.000 EACH | 3900.00000 7800.00] 4000.00000 8000.00] 4235.00000 8470.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | |
0220 2435-0140160 1.000 EACH | 5350.00000 5350.00] 5500.00000 5500.00] 5830.00000 5830.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0230 2435-0250900 6.000 EACH | 5175.00000 31050.00| 5300.00000 31800.00| 5637.50000 33825.00
INTAKE, SW-509 | |
0240 2435-0251230 1.000 EACH | 2895.00000 2895.00] 3000.00000 3000.00] 3151.50000 3151.50
INTAKE, SW-512, 30 IN. | | |
0250 2435-0251300 1.000 EACH | 6950.00000 6950.00 | 7000.00000 7000.00] 7562.50000 7562.50
INTAKE, SW-513 | | |
0260 2435-0254500 2.000 EACH | 10050.00000 20100.00] 10500.00000 21000.00] 10945.00000 21890.00
INTAKE, SW-545 | | |
0270 2435-0600010 2.000 EACH | 1110.00000 2220.00] 1200.00000 2400.00] 1210.00000 2420.00
MANHOLE ADJUSTMENT, MINOR | | |
0280 2435-0700010 1.000 EACH | 3450.00000 3450.00] 3500.00000 3500.00] 3740.00000 3740.00
CONNECTION TO EXISTING MANHOLE | | |
0290 2502-8212026 6843.000 LF | 13.00000 88959.00| 13.50000 92380.50] 14.00000 95802.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | | |
IN. DIA. \ | |
0300 2502-8221303 42.000 EACH | 315.00000 13230.00| 325.00000 13650.00| 343.20000 14414.40
SUBDRAIN OUTLET, DR-303 | \ \
0310 2502-8221304 2.000 EACH | 515.00000 1030.00] 525.00000 1050.00] 561.00000 1122.00
SUBDRAIN OUTLET, DR-304 | | \
0320 2503-0114215 2175.000 LF | 54.00000 117450.00| 55.00000 119625.00| 58.85000 127998.75
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0330 2503-0114218 108.000 LF | 54.50000 5886.00| 55.00000 5940.00| 59.40000 6415.20
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 18 IN. | | I
0340 2503-0114224 703.000 LF | 73.75000 51846.25] 75.00000 52725.00] 80.30000 56450.90
| | |
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 4
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
1 ) CO0415 2 ) AL389 3 ) ST460

[N
w0 —~

(
CONCRETE TECHNOLOGIES, INC. LLIANCE CONST. GRP & K CUNN TERNQUIST CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2503-0114230 330.000 LF | 88.00000 29040.00] 90.00000 29700.00| 95.70000 31581.00
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0360 2504-0114008 262.000 LF | 72.25000 18929.50] 75.00000 19650.00 | 78.65000 20606.30
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | |
0370 2504-0200406 353.000 LF | 34.50000 12178.50] 35.00000 12355.00 | 37.40000 13202.20
SANITARY SEWER SERVICE STUB, POLYVINYL | \
CHLORIDE PIPE (PVC), 6 IN. | | |
0380 2504-0320300 4.000 EACH | 870.00000 3480.00 | 875.00000 3500.00 | 946.00000 3784.00
SANITARY SEWER CLEANOUT, SW-203 | | |
0390 2510-6745850 9343.000 SY | 5.25000 49050.75] 5.50000 51386.50] 5.70000 53255.10
REMOVAL OF PAVEMENT | | |
0400 2511-0301600 2853.800 SY | 36.50000 104163.70] 37.00000 105590.60| 39.65000 113153.17
RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 | | |
IN. | | |
0410 2511-0302600 1527.900 SY \ 35.50000 54240.45| 37.00000 56532.30]| 40.40000 61727.16
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | \ \
0420 2511-0310100 38.700 STA | 350.00000 13545.00 | 350.00000 13545.00 | 381.70000 14771.79
SPECIAL COMPACTION OF SUBGRADE FOR | | \
RECREATIONAL TRAIL | | |
0430 2511-6745900 284.000 SY | 4.50000 1278.00| 5.00000 1420.00| 4.95000 1405.80
REMOVAL OF SIDEWALK | | |
0440 2511-7526005 1546.600 SY | 33.50000 51811.10] 35.00000 54131.00]| 35.20000 54440.32
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0450 2511-7526006 31.000 8Y | 51.50000 1596.50 | 60.00000 1860.00 | 55.00000 1705.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0460 2511-7528101 189.000 SF | 45.50000 8599.50 | 50.00000 9450.00| 49.50000 9355.50
DETECTABLE WARNINGS | | |
0470 2515-2475006 285.000 SY | 41.50000 11827.50] 45.00000 12825.00 | 44.00000 12540.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0480 2515-2475007 298.600 SY | 46.50000 13884.90| 50.00000 14930.00] 49.50000 14780.70
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0490 2515-6745600 586.100 SY | 5.75000 3370.08] 6.00000 3516.60] 6.05000 3545.91
REMOVAL OF PAVED DRIVEWAY | | |
0500 2518-6910000 9.000 EACH | 175.00000 1575.00]| 200.00000 1800.00| 110.00000 990.00
SAFETY CLOSURE | |
0510 2519-4200140 500.000 LF | 5.75000 2875.00 | 6.00000 3000.00 | 6.05000 3025.00
| | |

REMOVAL OF FENCE, FIELD



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 5
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CO0415 | ( 2 ) AL389 | ( 3 ) ST460
| CONCRETE TECHNOLOGIES, INC. |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0520 2519-4200190 30.000 LF | 11.50000 345.00] 12.00000 360.00] 12.50000 375.00
REMOVAL OF FENCE, WOOD SPLIT RAIL | | |
0530 2525-0000100 LUMP | 232600.00000 232600.00| 245000.00000 245000.00| 253000.00000 253000.00
TRAFFIC SIGNALIZATION | | |
0540 2525-0000120 LUMP | 4550.00000 4550.00] 5000.00000 5000.00] 4950.00000 4950.00
REMOVAL OF TRAFFIC SIGNALIZATION | | |
0550 2527-9263109 130.640 STA | 29.25000 3821.22] 30.00000 3919.20] 45.10000 5891.86
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0560 2527-9263117 15.330 STA | 125.50000 1923.92] 130.00000 1992.90| 137.50000 2107.88
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0570 2527-9263126 115.310 STA | 205.00000 23638.55] 220.00000 25368.20] 341.00000 39320.71
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE | | |
0580 2527-9263137 30.000 EACH | 96.00000 2880.00] 100.00000 3000.00] 93.50000 2805.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0590 2527-9263143 30.000 EACH | 227.00000 6810.00 | 250.00000 7500.00] 121.00000 3630.00
PAINTED SYMBOLS AND LEGENDS, DURABLE | |
0600 2527-9270111 130.640 STA | 31.00000 4049.84 | 35.00000 4572.40| 90.20000 11783.73
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0610 2527-9270120 30.000 EACH | 126.25000 3787.50] 130.00000 3900.00] 110.00000 3300.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0620 2528-8445110 LUMP | 12625.00000 12625.00 | 30000.00000 30000.00 | 29000.00000 29000.00
TRAFFIC CONTROL | | |
0630 2528-9290050 56.000 CDAY | 80.75000 4522.00| 85.00000 4760.00| 55.00000 3080.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0640 2533-4980005 LUMP | 202500.00000 202500.00| 175000.00000 175000.00| 112000.00000 112000.00
MOBILIZATION | |
0650 2555-0000010 LUMP | 4040.00000 4040.00] 550.00000 550.00] 1100.00000 1100.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0660 2599-9999005 4.000 EACH | 288.00000 1152.00] 300.00000 1200.00] 313.50000 1254.00
("EACH' ITEM) ADJUST WATER SERVICE STOP | | |
BOX | \ \
0670 2599-9999005 1.000 EACH | 1770.00000 1770.00] 1800.00000 1800.00] 1925.00000 1925.00
("EACH' ITEM) CHECK DEPTH OF WATER | |
SERVICE | | |
0680 2599-9999005 2.000 EACH | 8200.00000 16400.00| 8500.00000 17000.00 | 8937.50000 17875.00
("EACH' ITEM) INTAKE, SwW-507, | | |
| | |

CAST-IN-PLACE



Bid Order: 109
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

77-1945-747

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/24/15
Page: 109 6

Primary County: POLK

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0690 2599-9999005 10.000 EACH
('EACH' ITEM) INTAKE, SW-509,
CAST-IN-PLACE

0700 2599-9999005 1.000 EACH
("EACH' ITEM) INTAKE, SW-545,
CAST-IN-PLACE

0710 2599-9999009 150.000 LF
('LINEAR FEET' ITEM) 6 INCH DIAMETER
CONDUIT, MIDAMERICAN

0720 2599-9999009 100.000 LF
('LINEAR FEET' ITEM) LOWER WATER SERVIC
0730 2599-9999009 100.000 LF

('"LINEAR FEET' ITEM) LOWER WATER
SERVICE WITH COPPER

0740 2599-9999009 3300.000 LF
('LINEAR FEET' ITEM) TREE PROTECTION
FENCE

0750 2599-9999010 LUMP
('LUMP SUM' ITEM) FIRE HYDRANT
RELOCATION @ STA 113+24

0760 2599-9999010 LUMP
('LUMP SUM' ITEM) FIRE HYDRANT
RELOCATION @ STA 119+76

0770 2599-9999010 LUMP
('LUMP SUM' ITEM) FIRE HYDRANT
RELOCATION @ STA 122+24

0780 2599-9999010 LUMP
('LUMP SUM' ITEM) FIRE HYDRANT
RELOCATION @ STA 125+32

0790 2599-9999010 LUMP
('LUMP SUM' ITEM) FIRE HYDRANT
RELOCATION @ STA 130+27

0800 2599-9999010 LUMP
('LUMP SUM' ITEM) FIRE STATION SEPTIC
TANK SYSTEM

0810 2599-9999010 LUMP
('LUMP SUM' ITEM) TREE PROTECTION
0820 2599-9999010 LUMP

('LUMP SUM' ITEM) WATER MAIN ALERATION
NO. 2

Q ~

1)

10255.

3740.

11445.

13235.

3285.

2525.

12880.

CO415

ONCRETE TECHNOLOGIES,

.00000

.00000

.25000

.50000

.75000

.00000

00000

00000

00000

00000

00000

00000
00000

| ( 2 ) AL389 | ( 3 ) ST460

INC. |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC.

| |
AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
_____________________________ +_____________________________+_____________________________
91250.00] 9300.00000 93000.00| 9933.00000 99330.00

| |

| \
10050.00] 10500.00000 10500.00] 10945.00000 10945.00

| \

| |
4350.00| 30.00000 4500.00| 31.00000 4650.00

| |

| |
2825.00] 30.00000 3000.00| 30.80000 3080.00

| |
4550.00| 50.00000 5000.00| 49.50000 4950.00

| |

| \
9075.00] 3.00000 9900.00] 2.75000 9075.00

| |

\ \
2275.00] 2500.00000 2500.00/ 2475.00000 2475.00

\ \

| |
10255.00| 10500.00000 10500.00| 11165.00000 11165.00

| |

| \
3740.00| 4000.00000 4000.00| 4070.00000 4070.00

| |

| |
11445.00| 11500.00000 11500.00| 12457.50000 12457.50

\ \

| |
13235.00] 13500.00000 13500.00| 14410.00000 14410.00

| |

| |
3285.00] 3500.00000 3500.00| 3575.00000 3575.00

| |

| |
2525.00] 3000.00000 3000.00] 2750.00000 2750.00

| |
12880.00] 14000.00000 14000.00| 14025.00000 14025.00

| |

| |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 7
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) Co0415 | ( 2 ) AL389 | ( 3 ) ST460
| CONCRETE TECHNOLOGIES, INC. |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0830 2599-9999010 LUMP | 8540.00000 8540.00 | 8700.00000 8700.00 | 9295.00000 9295.00
('LUMP SUM' ITEM) WATER MAIN ALTERATION | | |
NO. 1 | | \
0840 2599-9999014 320.000 SF | 17.25000 5520.00 | 25.00000 8000.00 | 18.70000 5984.00
('"SQUARE FEET' ITEM) FLOW TRANSISTION | \
MAT | | |
0850 2599-9999020 50.000 TON | 28.25000 1412.50| 30.00000 1500.00 | 30.80000 1540.00
('"TONS' ITEM) FOUNDATION ROCK | | |
0860 2601-2634100 9.000 ACRE | 700.00000 6300.00] 700.00000 6300.00] 700.00000 6300.00
MULCHING | | |
0870 2601-2634105 2.900 ACRE | 2870.00000 8323.00| 3500.00000 10150.00| 3124.00000 9059.60
MULCHING, BONDED FIBER MATRIX | | |
0880 2601-2636044 2.900 ACRE | 1110.00000 3219.00| 2500.00000 7250.00 | 1210.00000 3509.00
SEEDING AND FERTILIZING (URBAN) | | |
0890 2601-2639010 233.000 SO | 60.50000 14096.50] 70.00000 16310.00 | 66.00000 15378.00
SODDING | | |
0900 2601-2640350 113.200 SO | 15.25000 1726.30| 15.00000 1698.00 | 16.50000 1867.80
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0910 2601-2642120 9.000 ACRE | 1110.00000 9990.00| 1100.00000 9900.00] 1210.00000 10890.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) \ \ \
0920 2601-2643110 167.000 MGAL | 60.00000 10020.00]| 60.00000 10020.00| 60.00000 10020.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | \
OR SLOPE PROTECTION | | |
0930 2601-2643300 10.000 EACH | 350.00000 3500.00 | 350.00000 3500.00 | 350.00000 3500.00
MOBILIZATION FOR WATERING | | |
0940 2601-2643412 23.500 SQ | 60.50000 1421.75| 70.00000 1645.00 | 66.00000 1551.00
TURF REINFORCEMENT MAT, TYPE 2 | | |
0950 2602-0000020 4663.000 LF | 1.50000 6994.50] 2.00000 9326.00] 1.65000 7693.95
SILT FENCE | | |
0960 2602-0000030 870.000 LF | 1.50000 1305.00| 2.00000 1740.00| 1.65000 1435.50
SILT FENCE FOR DITCH CHECKS | | |
0970 2602-0000071 5533.000 LF | 0.25000 1383.25] 0.50000 2766.50 | 0.20000 1106.60
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0980 2602-0000101 553.000 LF | 0.25000 138.25] 0.50000 276.50| 0.20000 110.60
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0990 2602-0000309 910.000 LF | 1.50000 1365.00| 2.00000 1820.00| 1.65000 1501.50
| | \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 8
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CO0415 | ( 2 ) AL389 | ( 3 ) ST460
| CONCRETE TECHNOLOGIES, INC. |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
1000 2602-0000350 910.000 LF | 0.25000 227.50| 0.50000 455.00] 0.20000 182.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
1010 2602-0010010 10.000 EACH | 500.00000 5000.00] 500.00000 5000.00] 500.00000 5000.00
MOBILIZATIONS, EROSION CONTROL | | |
1020 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 3,874,826.26| S 3,904,339.20| S 3,989,218.00
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 3,874,826.26| $ 3,904,339.20] $ 3,989,218.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 9
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
¢ 4 ) MA225 I ( ) ¢ )
|MANATT'S, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 30000.00000 30000.00| |
CLEARING AND GRUBBING | \ \
0020 2102-2710070 17339.000 CY | 11.15000 193329.85| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 5340.000 cCY | 10.25000 54735.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2109-8225100 33.300 STA | 1612.00000 53679.60| |
SPECIAL COMPACTION OF SUBGRADE | | |
0050 2113-0001100 3970.000 sSY | 2.55000 10123.50| |
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0060 2115-0100000 8610.000 CY | 43.00000 370230.00] |
MODIFIED SUBBASE | | |
0070 2121-7425010 86.000 TON | 48.50000 4171.00| |
GRANULAR SHOULDERS, TYPE A | | I
0080 2123-7450020 77.400 STA | 473.00000 36610.20| |
SHOULDER FINISHING, EARTH | | |
0090 2301-1033080 563.000 SY | 60.69000 34168.47] |
STANDARD OR SLIP FORM PORTLAND CEMENT \ \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0100 2301-1033100 23016.000 sSY | 70.50000 1622628.00| |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0110 2301-6911722 LUMP | 8000.00000 8000.00 | |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0120 2304-0101000 536.000 SY | 78.00000 41808.00| |
TEMPORARY PAVEMENT | | |
0130 2315-8275025 30.000 TON | 41.50000 1245.00| |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0140 2401-6745650 LUMP | 9500.00000 9500.00| |
REMOVAL OF EXISTING STRUCTURES | | |
0150 2416-0100015 2.000 EACH | 2000.00000 4000.00] |
APRONS, CONCRETE, 15 IN. DIA. | | |
0160 2416-0100018 1.000 EACH | 2155.00000 2155.00] |
APRONS, CONCRETE, 18 IN. DIA. | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 10
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e st e it T e
0170 2416-0100030 1.000 EACH | 3400.00000 3400.00] |
APRONS, CONCRETE, 30 IN. DIA. | | |
0180 2430-0000100 143.000 SF | 79.00000 11297.00| |
MODULAR BLOCK RETAINING WALL | | |
0190 2431-0000100 376.000 SF | 74.00000 27824 .00 |
SEGMENTAL BLOCK RETAINING WALL | | |
0200 2435-0130148 2.000 EACH | 4750.00000 9500.00| |
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0210 2435-0140148 2.000 EACH | 3850.00000 7700.00] |
MANHOLE, STORM SEWER, SW-401, 48 IN. | |
0220 2435-0140160 1.000 EACH | 5300.00000 5300.00] |
MANHOLE, STORM SEWER, SW-401, 60 IN. | |
0230 2435-0250900 6.000 EACH | 5125.00000 30750.00| |
INTAKE, SW-509 | |
0240 2435-0251230 1.000 EACH | 2865.00000 2865.00] |
INTAKE, SW-512, 30 IN. | | |
0250 2435-0251300 1.000 EACH | 6875.00000 6875.00 | |
INTAKE, SW-513 | | |
0260 2435-0254500 2.000 EACH | 9950.00000 19900.00| |
INTAKE, SW-545 | | |
0270 2435-0600010 2.000 EACH | 1100.00000 2200.00] |
MANHOLE ADJUSTMENT, MINOR | | \
0280 2435-0700010 1.000 EACH | 3400.00000 3400.00] |
CONNECTION TO EXISTING MANHOLE | | \
0290 2502-8212026 6843.000 LF | 26.62000 182160.66| |
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | | |
IN. DIA. \ | |
0300 2502-8221303 42.000 EACH | 450.00000 18900.00| |
SUBDRAIN OUTLET, DR-303 | | \
0310 2502-8221304 2.000 EACH | 300.00000 600.00| |
SUBDRAIN OUTLET, DR-304 | | |
0320 2503-0114215 2175.000 LF | 53.50000 116362.50| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 15 IN. | | |
0330 2503-0114218 108.000 LF | 54.00000 5832.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | \ \
0340 2503-0114224 703.000 LF | 73.00000 51319.00] |
| | |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 11
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2503-0114230 330.000 LF | 87.00000 28710.00] \
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0360 2504-0114008 262.000 LF | 71.50000 18733.00] |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | \
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | |
0370 2504-0200406 353.000 LF | 34.00000 12002.00| |
SANITARY SEWER SERVICE STUB, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0380 2504-0320300 4.000 EACH | 860.00000 3440.00 | \
SANITARY SEWER CLEANOUT, SW-203 | | |
0390 2510-6745850 9343.000 SY | 5.20000 48583.60 | |
REMOVAL OF PAVEMENT | | |
0400 2511-0301600 2853.800 SY | 40.00000 114152.00] |
RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 | | |
IN. | | I
0410 2511-0302600 1527.900 SY | 55.00000 84034.50| \
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | \
0420 2511-0310100 38.700 STA | 347.00000 13428.90] |
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL \ \ \
0430 2511-6745900 284.000 SY | 4.50000 1278.00| |
REMOVAL OF SIDEWALK | | \
0440 2511-7526005 1546.600 SY | 50.00000 77330.00 | |
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0450 2511-7526006 31.000 8Y | 60.00000 1860.00 | |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0460 2511-7528101 189.000 SF | 50.00000 9450.00| \
DETECTABLE WARNINGS | | |
0470 2515-2475006 285.000 SY | 80.00000 22800.00| |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0480 2515-2475007 298.600 SY | 95.00000 28367.00| |
DRIVEWAY, P.C. CONCRETE, 7 IN. | \ \
0490 2515-6745600 586.100 SY | 5.50000 3223.55] |
REMOVAL OF PAVED DRIVEWAY | | |
0500 2518-6910000 9.000 EACH | 175.00000 1575.00| |
SAFETY CLOSURE | |
0510 2519-4200140 500.000 LF | 5.50000 2750.00 | \
| | |

REMOVAL OF FENCE,

FIELD



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 12
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
4 ) MA225 ( ) ( )

(
MANATT'S, INC.
LINE NO / ITEM CODE / ALT

('"EACH' ITEM) INTAKE, SW-507,
CAST-IN-PLACE

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0520 2519-4200190 30.000 LF | 11.40000 342.00] |
REMOVAL OF FENCE, WOOD SPLIT RAIL | \ \
0530 2525-0000100 LUMP | 230518.73000 230518.73] |
TRAFFIC SIGNALIZATION | | |
0540 2525-0000120 LUMP | 4500.00000 4500.00 | |
REMOVAL OF TRAFFIC SIGNALIZATION | | |
0550 2527-9263109 130.640 STA | 29.00000 3788.56]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0560 2527-9263117 15.330 STA | 125.00000 1916.25| |
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0570 2527-9263126 115.310 STA | 202.74000 23377.95] |
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE | | \
0580 2527-9263137 30.000 EACH | 95.00000 2850.00 | |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED \ \ \
0590 2527-9263143 30.000 EACH | 225.00000 6750.00| |
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
0600 2527-9270111 130.640 STA | 30.75000 4017.18]| |
GROOVES CUT FOR PAVEMENT MARKINGS | \ \
0610 2527-9270120 30.000 EACH | 125.00000 3750.00 | |
GROOVES CUT FOR SYMBOLS AND LEGENDS | |
0620 2528-8445110 LUMP | 12500.00000 12500.00| |
TRAFFIC CONTROL | |
0630 2528-9290050 56.000 CDAY | 80.00000 4480.00 | |
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0640 2533-4980005 LUMP | 248429.64000 248429.64 | \
MOBILIZATION | |
0650 2555-0000010 LUMP | 1000.00000 1000.00| |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0660 2599-9999005 4.000 EACH | 285.00000 1140.00| |
("EACH' ITEM) ADJUST WATER SERVICE STOP | |
BOX | | I
0670 2599-9999005 1.000 EACH | 1750.00000 1750.00 | |
("EACH' ITEM) CHECK DEPTH OF WATER | | |
SERVICE | | |
0680 2599-9999005 2.000 EACH | 8125.00000 16250.00] |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 13
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0690 2599-9999005 10.000 EACH | 9030.00000 90300.00] |
('"EACH' ITEM) INTAKE, SW-509, | | |
CAST-IN-PLACE | |
0700 2599-9999005 1.000 EACH | 9950.00000 9950.00| |
('"EACH' ITEM) INTAKE, SW-545, | | |
CAST-IN-PLACE \ \
0710 2599-9999009 150.000 LF | 28.66000 4299.00] |
('"LINEAR FEET' ITEM) 6 INCH DIAMETER | |
CONDUIT, MIDAMERICAN | | |
0720 2599-9999009 100.000 LF | 28.00000 2800.00] |
('"LINEAR FEET' ITEM) LOWER WATER SERVIC | | |
0730 2599-9999009 100.000 LF | 45.00000 4500.00] |
('"LINEAR FEET' ITEM) LOWER WATER | | \
SERVICE WITH COPPER | | |
0740 2599-9999009 3300.000 LF | 2.50000 8250.00] |
('"LINEAR FEET' ITEM) TREE PROTECTION | | |
FENCE | | I
0750 2599-9999010 LUMP | 2250.00000 2250.00] |
('"LUMP SUM' ITEM) FIRE HYDRANT | | |
RELOCATION @ STA 113+24 | | |
0760 2599-9999010 LUMP | 10150.00000 10150.00| |
('"LUMP SUM' ITEM) FIRE HYDRANT | | |
RELOCATION @ STA 119476 | | |
0770 2599-9999010 LUMP | 3700.00000 3700.00] |
('"LUMP SUM' ITEM) FIRE HYDRANT | \ \
RELOCATION @ STA 122+24 | | |
0780 2599-9999010 LUMP | 11325.00000 11325.00| |
('"LUMP SUM' ITEM) FIRE HYDRANT | | |
RELOCATION @ STA 125+32 | | |
0790 2599-9999010 LUMP | 13100.00000 13100.00| |
('"LUMP SUM' ITEM) FIRE HYDRANT | | |
RELOCATION @ STA 130+27 | | \
0800 2599-9999010 LUMP | 3250.00000 3250.00] |
("LUMP SUM' ITEM) FIRE STATION SEPTIC | | |
TANK SYSTEM \ \
0810 2599-9999010 LUMP | 2500.00000 2500.00] |
("LUMP SUM' ITEM) TREE PROTECTION | |
0820 2599-9999010 LUMP | 12750.00000 12750.00] |
('"LUMP SUM' ITEM) WATER MAIN ALERATION | | |
\ \ \

NO. 2



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 14
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
\ 4 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ \

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0830 2599-9999010 LUMP | 8450.00000 8450.00 | |
('"LUMP SUM' ITEM) WATER MAIN ALTERATION | | |
NO. 1 | | |

0840 2599-9999014 320.000 SF | 17.00000 5440.00 | |
('"SQUARE FEET' ITEM) FLOW TRANSISTION | | |
MAT | | |

0850 2599-9999020 50.000 TON | 28.00000 1400.00| |
('"TONS' ITEM) FOUNDATION ROCK | | |

0860 2601-2634100 9.000 ACRE | 700.00000 6300.00] \
MULCHING | | |

0870 2601-2634105 2.900 ACRE | 2840.00000 8236.00 | |
MULCHING, BONDED FIBER MATRIX | | |

0880 2601-2636044 2.900 ACRE | 1100.00000 3190.00] |
SEEDING AND FERTILIZING (URBAN) | \ \

0890 2601-2639010 233.000 SO | 60.00000 13980.00]| |
SODDING | | |

0900 2601-2640350 113.200 SO | 15.00000 1698.00 | |
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | \ \

0910 2601-2642120 9.000 ACRE | 1100.00000 9900.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |

0920 2601-2643110 167.000 MGAL | 60.00000 10020.00]| |
WATERING FOR SOD, SPECIAL DITCH CONTROL | \

OR SLOPE PROTECTION | | |

0930 2601-2643300 10.000 EACH | 350.00000 3500.00 | \
MOBILIZATION FOR WATERING | | |

0940 2601-2643412 23.500 S0 | 60.00000 1410.00| |
TURF REINFORCEMENT MAT, TYPE 2 | | |

0950 2602-0000020 4663.000 LF | 1.50000 6994.50| |
SILT FENCE | \ \

0960 2602-0000030 870.000 LF | 1.50000 1305.00| |
SILT FENCE FOR DITCH CHECKS | | \

0970 2602-0000071 5533.000 LF | 0.20000 1106.60| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ \ \

0980 2602-0000101 553.000 LF | 0.20000 110.60] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |

0990 2602-0000309 910.000 LF | 1.50000 1365.00| |

| | |
| | |

DEVICE, 9 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 15
Bid Order: 109 Contract ID: 77-1945-747 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) MA225 I ( ) I ( )
|MANATT'S, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
1000 2602-0000350 910.000 LF | 0.20000 182.00| |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
1010 2602-0010010 10.000 EACH | 500.00000 5000.00| |
MOBILIZATIONS, EROSION CONTROL | | |
1020 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 4,291,358.34] S | S
—————————————————————————————————————————— ittt T et it e
CONTRACT TOTALS | S 4,291,358.34] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 110 1
Bid Order: 110 Contract ID: 81-4157-604 Primary County: SAC
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HOWREY CONSTRUCTION, INC.
Contract Period: 25 WORK DAYS Late Start Date: 09/14/15

Project: TAP-R-4157(604)--8T-81
Work Type: PCC SIDEWALK/TRAIL
County: SAC Prj Awd Amt: $221,558.75
Route: BLACK HAWK TRAIL
Location: IN THE CITY OF LAKE VIEW, BLACK HAWK LAKE
TRAIL PHASE II: FR OM ICE HOUSE POINT TO
SOUTH STATE ROAD

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HO811 HOWREY CONSTRUCTION, INC. $ 221,558.75 100.00 %
2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 229,238.00 103.46 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 2
Bid Order: 110 Contract ID: 81-4157-604 Primary County: SAC
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) ABl12 | ( )
| HOWREY CONSTRUCTION, INC. |ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.900 ACRE | 15750.00000 14175.00] 15000.00000 13500.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 776.000 CY | 21.00000 16296.00| 20.00000 15520.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 823.000 CY | 12.50000 10287.50] 12.00000 9876.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2402-2720100 20.000 cCY | 26.25000 525.00] 25.00000 500.00]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0050 2416-0100012 2.000 EACH | 1000.00000 2000.00| 1000.00000 2000.00|
APRONS, CONCRETE, 12 IN. DIA. | | |
0060 2416-0100015 4.000 EACH | 1155.00000 4620.00] 1250.00000 5000.00|
APRONS, CONCRETE, 15 IN. DIA. | | |
0070 2416-0100018 2.000 EACH | 1315.00000 2630.00| 1500.00000 3000.00|
APRONS, CONCRETE, 18 IN. DIA. | | |
0080 2416-1180018 50.000 LF | 115.50000 5775.00 | 110.00000 5500.00 |
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. | | |
0090 2507-3250005 36.000 SY | 5.25000 189.00] 10.00000 360.00|
ENGINEERING FABRIC | | |
0100 2507-6800061 9.000 TON | 132.00000 1188.00| 150.00000 1350.00|
REVETMENT, CLASS E | | |
0110 2511-0302600 1779.000 SY | 46.25000 82278.75| 46.00000 81834.00|
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 6 IN. | | |
0120 2511-0310100 1.600 STA | 685.00000 1096.00| 700.00000 1120.00|
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0130 2511-7528101 120.000 SF | 55.00000 6600.00| 50.00000 6000.00 |
DETECTABLE WARNINGS | | |
0140 2524-9275100 100.000 LF | 22.00000 2200.00| 20.00000 2000.00|
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0150 2524-9325001 40.000 SF | 22.00000 880.00] 30.00000 1200.00|
TYPE A SIGNS, SHEET ALUMINUM | | |
0160 2526-8285000 LUMP | 9000.00000 9000.00| 7500.00000 7500.00 |
CONSTRUCTION SURVEY | | |
0170 2527-9263143 6.000 EACH | 660.00000 3960.00] 550.00000 3300.00]
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |



Bid Order: 110
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 81-4157-604

Run Date: 07/24/15
Page: 110 3

Primary County: SAC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2528-8445110 LUMP
TRAFFIC CONTROL

0190 2533-4980005 LUMP
MOBILIZATION

0200 2599-9999009 50.000 LF
('LINEAR FEET' ITEM) CULVERT, CONCRETE
ROADWAY PIPE,

0210 2599-9999009 73.000 LF
('LINEAR FEET' ITEM) CULVERT, CONCRETE
ROADWAY PIPE,

0220 2601-2632110 0.500 ACRE
FERTILIZING

0230 2601-2634100 0.500 ACRE
MULCHING

0240 2601-2636044 0.500 ACRE
SEEDING AND FERTILIZING (URBAN)

0250 2602-0000312 300.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0260 2602-0000350 300.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

SECTION TOTALS

CONTRACT TOTALS

( 1 ) HO811 \
HOWREY CONSTRUCTION, INC. \
\

UNIT PRICE AMOUNT |
_____________________________ +
2500.00000 2500.00]

|

34000.00000 34000.00]

|

126.00000 6300.00|

|

|

142.00000 10366.00|

|

|

1050.00000 525.00]

\

700.00000 350.00]

|

2625.00000 1312.50]

|

7.35000 2205.00]

|

|

1.00000 300.00]

|

\

$ 221,558.75|
_____________________________ +
|

S 221,558.

™

2 ) ABl12

45000.00000

125.00000

136.00000

1000.00000
700.00000
2500.00000

7.00000

1.00000

\
BSOLUTE CONCRETE CONSTRUCTI |
\

AMOUNT |

45000.

6250.

9928.

500.
350.
1250.

2100.

300.

229,238.

229,238.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
111 Contract ID: 88-1692-024
150616 10:00 A.M.
CONTRACT SIGNED by
50 WORK DAYS Specified Start Date:

ALLIED MANATTS GROUP, L.L.C.
04/18/16

Run Date:

Primary County: UNION
No Established DBE Goal

07/24/15
Page: 111 1

Project: STPN-169-2(24)--2J-88
Work Type: PCC PAVEMENT - REPLACE
County: UNION Prj Awd Amt: $1,284,018.07
Route: U.S. 169
Location: IN AFTON FROM SCL TO FILMORE ST
RANK VENDOR NO./NAME
1 AL427 ALLIED MANATTS GROUP, L.L.C.

CROELL AND SUBSIDIARY

$ 1,284,018.07
$ 1,364,861.60



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 2
Bid Order: 111 Contract ID: 88-1692-024 Primary County: UNION
Letting Date: 06/16/15 10:00 A.M.
1 ) AL427 2 ) CR334 ( )

Q —~

(
ALLIED MANATTS GROUP, L.L.C. ROELL AND SUBSIDIARY

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

I \ \

| | |
—————————————————————————————————————————— o

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2102-2710090 6230.000 CY | 12.00000 74760.00 | 12.00000 74760.00 |
EXCAVATION, CLASS 10, WASTE | | |
0020 2102-2713090 400.000 cCYy | 12.00000 4800.00| 12.00000 4800.00|
EXCAVATION, CLASS 13, WASTE | | |
0030 2115-0100000 4814.300 CY | 35.00000 168500.50| 35.00000 168500.50]|
MODIFIED SUBBASE | | |
0040 2121-7425020 840.400 TON | 24.00000 20169.60] 24.00000 20169.60]
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450000 39.500 STA | 300.00000 11850.00| 300.00000 11850.00|
SHOULDER CONSTRUCTION, EARTH | | \
0060 2213-7100400 3.000 EACH | 275.00000 825.00] 100.00000 300.00]
RELOCATION OF MAIL BOXES | | |
0070 2301-1033095 12576.500 SY | 53.00000 666554.50] 61.35000 771568.28]
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 9.5 IN. | | |
0080 2301-6911722 LUMP | 1100.00000 1100.00] 5000.00000 5000.00]
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0090 2435-0250704 5.000 EACH | 2800.00000 14000.00| 2800.00000 14000.00|
INTAKE, SW-507, TOP ONLY | | |
0100 2435-0600010 1.000 EACH | 2000.00000 2000.00] 2000.00000 2000.00]
MANHOLE ADJUSTMENT, MINOR | | |
0110 2502-8212204 5389.000 LF | 10.50000 56584.50| 7.95000 42842 .55
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |
0120 2502-8221303 7.000 EACH | 350.00000 2450.00] 350.00000 2450.00]
SUBDRAIN OUTLET, DR-303 | | |
0130 2502-8221304 14.000 EACH | 185.00000 2590.00] 185.00000 2590.00]
SUBDRAIN OUTLET, DR-304 | | |
0140 2502-8221305 2.000 EACH | 350.00000 700.00] 350.00000 700.00]
SUBDRAIN OUTLET, DR-305 | | \
0150 2505-6000111 140.000 LF | 40.00000 5600.00] 40.00000 5600.00]
HIGH TENSION CABLE GUARDRAIL | | |
0160 2505-6000121 2.000 EACH | 2500.00000 5000.00] 2500.00000 5000.00]
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0170 2505-6000131 1.000 EACH | 1200.00000 1200.00] 1200.00000 1200.00]
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 3
Bid Order: 111 Contract ID: 88-1692-024 Primary County: UNION
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) AL427 | ( 2 ) CR334 | ( )
|ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2507-8029000 67.600 TON | 40.00000 2704.00| 40.00000 2704.00]
EROSION STONE | |
0190 2510-6745850 10005.600 SY | 5.25000 52529.40| 5.25000 52529.40|
REMOVAL OF PAVEMENT | | |
0200 2510-6750600 6.000 EACH | 1000.00000 6000.00| 1000.00000 6000.00|
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0210 2511-6745900 51.600 SY | 5.25000 270.90| 5.25000 270.90|
REMOVAL OF SIDEWALK | | |
0220 2511-7526006 64.400 SY | 58.50000 3767.40] 60.00000 3864.00]
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0230 2511-7528101 10.000 SF | 50.00000 500.00] 60.00000 600.00|
DETECTABLE WARNINGS | | |
0240 2515-2475006 180.100 sSY \ 58.50000 10535.85] 60.00000 10806.00|
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0250 2515-6745600 26.700 SY | 5.25000 140.18] 5.25000 140.18]
REMOVAL OF PAVED DRIVEWAY | | |
0260 2518-6910000 15.000 EACH | 100.00000 1500.00| 125.00000 1875.00|
SAFETY CLOSURE | | |
0270 2524-6765010 23.000 EACH | 225.00000 5175.00| 100.00000 2300.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | |
0280 2524-9275222 460.000 LF | 15.00000 6900.00| 8.00000 3680.00]
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. \ \ \
0290 2527-9263109 93.320 sSTA | 32.00000 2986.24 | 35.75000 3336.19]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0300 2528-8445110 LUMP | 6600.00000 6600.00| 5550.00000 5550.00]
TRAFFIC CONTROL | | |
0310 2533-4980005 LUMP | 122850.00000 122850.00| 115000.00000 115000.00|
MOBILIZATION | |
0320 2602-0000309 312.500 LF | 4.00000 1250.00| 5.00000 1562.50]|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0330 2602-0000350 312.500 LF | 2.00000 625.00| 1.00000 312.50]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS | $ 1,263,018.07| S 1,343,861.60]| S
—————————————————————————————————————————— o
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\



Bid Order: 111
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 88-1692-02

PORTATION

4

Run Date: 07/24/15
Page: 111 4

Primary County: UNION

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0340 2301-7000110 11500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

0350 2317-7000110 9500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

CONTRACT TOTALS

| ( 1 ) AL427 | ( 2 ) CR334 I
|ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY |
I I I
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
o T e +
| 1.00000 11500.00| 1.00000 11500.00|
I I I
| | |
I I I
| 1.00000 9500.00| 1.00000 9500.00|
I I I
| | |
I I I
| $ 21,000.00| $ 21,000.00|
o o ettt
| $ 1,284,018.07] $ 1,364,861.60|




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
112 Contract ID: 96-C096-129
150616 10:00 A.M.
CONTRACT SIGNED by
25 WORK DAYS Late Start Date:

WICKS CONSTRUCTION, INC.
09/14/15

Run Date: 07/24/15
Page: 112 1

Primary County: WINNESHIEK
No Established DBE Goal

Project: FM-TSF-C096(129)--5B-96
Work Type: PCC PAVED SHOULDER - NEW
County: WINNESHIEK Prj Awd Amt: $292,632.75
Route: A-52
Location: ON A52 AND A6W, FROM INT OF A52 AND HWY 9
NE 3000 FEET TO 3 00' NORTH OF INT OF
MOELLERS DR., IN S23 T98N RO8W
RANK VENDOR NO./NAME
1 WIO040 WICKS CONSTRUCTION, INC.
2 CR334 CROELL AND SUBSIDIARY

ABSOLUTE CONCRETE CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 292,632.75 100.00 %
$ 345,159.88 117.94 %
$ 399,724.50 136.59 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 112 2
Bid Order: 112 Contract ID: 96-C096-129 Primary County: WINNESHIEK
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) WIO40 | ( 2 ) CR334 | ( 3 ) ABl12
|[WICKS CONSTRUCTION, INC. | CROELL AND SUBSIDIARY | ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713070 666.000 CY | 20.00000 13320.00] 20.00000 13320.00] 30.00000 19980.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0020 2121-7425020 609.600 TON | 20.00000 12192.00] 20.00000 12192.00] 30.00000 18288.00
GRANULAR SHOULDERS, TYPE B | | |
0030 2122-5190008 3196.700 SY | 62.50000 199793.75| 75.50000 241350.85] 75.00000 239752.50
PAVED SHOULDER, P.C. CONCRETE, 8 IN. | | |
0040 2499-3575000 1.000 EACH | 2500.00000 2500.00| 5500.00000 5500.00| 10000.00000 10000.00
SPECIAL FLUME | |
0050 2510-6745850 105.200 sSY | 40.00000 4208.00| 40.00000 4208.00| 50.00000 5260.00
REMOVAL OF PAVEMENT | | |
0060 2527-9263117 95.250 STA | 78.00000 7429.50| 78.00000 7429.50| 80.00000 7620.00
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0070 2528-8445110 LUMP | 6000.00000 6000.00] 4500.00000 4500.00| 5000.00000 5000.00
TRAFFIC CONTROL | | |
0080 2528-8445113 30.000 EACH | 420.00000 12600.00] 420.00000 12600.00] 420.00000 12600.00
FLAGGERS | | |
0090 2528-8445115 10.000 EACH | 630.00000 6300.00] 630.00000 6300.00] 630.00000 6300.00
PILOT CARS | | |
0100 2533-4980005 LUMP | 25000.00000 25000.00| 35000.00000 35000.00] 72000.00000 72000.00
MOBILIZATION | |
0110 2548-0000200 73.100 sSTA | 45.00000 3289.50] 37.75000 2759.53]| 40.00000 2924.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS | $ 292,632.75] $ 345,159.88] $ 399,724.50
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 292,632.75] $ 345,159.88] $ 399,724.50




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
151 Contract ID: 19-0182-707
150616 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Late Start Date:

HEARTLAND ASPHALT, INC.
09/14/15

Run Date: 07/24/15
Page: 151 1

Primary County: CHICKASAW
No Established DBE Goal

Project: MP-018-2(707)220--76-19
Work Type: HMA RESURFACING WITH MILLING
County: CHICKASAW Prj Awd Amt: $470,133.48
Route: U.S. 18
Location: FROM WEST OF BASSETT, EAST TO V14.
RANK VENDOR NO./NAME
1 HE020 HEARTLAND ASPHALT, INC.

MATHY CONSTRUCTION COMPANY

TOTAL % OVER
BID LOW BID
$ 470,133.48

100.00 %

$ 479,278.75 101.94



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 19-0182-707 Primary County: CHICKASAW
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( )
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 468.400 TON | 17.55000 8220.42| 17.55000 8220.42|
GRANULAR SHOULDERS, TYPE B | | \
0020 2212-5070310 389.900 SY | 125.00000 48737.50] 125.00000 48737.50]
PATCHES, FULL-DEPTH REPAIR | | |
0030 2212-5070330 65.000 EACH | 38.00000 2470.00 | 38.00000 2470.00 |
PATCHES BY COUNT (REPAIR) | | |
0040 2214-5145150 52010.700 SY | 0.84000 43688.99] 1.38000 71774.77]
PAVEMENT SCARIFICATION | | |
0050 2303-0033500 4300.600 TON | 36.42000 156627.85] 29.43000 126566.66|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | \ \
0060 2303-0246422 258.000 TON | 450.00000 116100.00] 496.00000 127968.00|
ASPHALT BINDER, PG 64-22 | | \
0070 2303-6911000 LUMP | 300.00000 300.00] 500.00000 500.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0080 2303-7000610 2150.000 EACH | 1.00000 2150.00] 1.00000 2150.00]|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0090 2303-7000620 2150.000 EACH | 1.00000 2150.00| 1.00000 2150.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0100 2317-7000120 12483.000 EACH | 1.00000 12483.00| 1.00000 12483.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | \ \
0110 2527-9263109 1052.240 STA | 7.15000 7523.52 | 9.02000 9491.20]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0120 2527-9263137 2.000 EACH | 175.00000 350.00] 100.00000 200.00 |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0130 2528-8445110 LUMP | 4350.00000 4350.00| 2400.00000 2400.00|
TRAFFIC CONTROL | |
0140 2528-8445113 90.000 EACH | 420.00000 37800.00] 420.00000 37800.00]
| | |

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 3
Bid Order: 151 Contract ID: 19-0182-707 Primary County: CHICKASAW
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( )
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0150 2528-8445115 15.000 EACH | 630.00000 9450.00] 630.00000 9450.00|
PILOT CARS | | \
0160 2529-8174010 125.800 SY | 9.00000 1132.20]| 9.00000 1132.20]|
SUBBASE (PATCHES) | | |
0170 2529-8174050 22.000 EACH | 250.00000 5500.00 | 250.00000 5500.00 |
PATCH SUBDRAIN | |
0180 2533-4980005 LUMP | 11100.00000 11100.00] 10285.00000 10285.00 |
MOBILIZATION | | |
SECTION TOTALS | $ 470,133.48]| $ 479,278.75| $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 470,133.48]| $ 479,278.75| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 152 1
Bid Order: 152 Contract ID: 29-0349-213-A Primary County: DES MOINES
Letting Date: 150616 10:00 A.M. Established DBE Goal: 3.00 %

Letting Status: CONTRACT SIGNED by OMG D/B/A CESSFORD CONSTRUCTION COMPANY
Contract Period: By Individual Site Numbers

Project: NHSX-034-9(213)--3H-29
Work Type: HMA RESURFACING
County: DES MOINES Prj Awd Amt: $8,108,326.50
Route: U.S. 34
Location: IN THE CITY OF BURLINGTON FROM MT. PLEASANT
ST. TO THE MAIN ST. BRIDGE

OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY $ 8,108,326.50 100.00 %



Bid Order: 152

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 29-0349-213-A

Primary County:

Run Date: 07/24/15
Page: 152 2

DES MOINES

ESAL), SURFACE COURSE, 1/2 IN. MIX

’

Letting Date: 06/16/15 10:00 A.M.
\ 1 ) 0.051 | ( ) | ( )
|OMG D/B/A CESSFORD CONSTRUCT | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625001 1140.100 CY | 19.74000 22505.57] |
EMBANKMENT-IN-PLACE, CONTRACTOR | | \
FURNISHED | | |
0020 2102-2713070 2057.800 CY | 13.40000 27574 .52 | |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | \ \
0030 2105-8425005 1870.200 CY | 36.60000 68449.32 | |
TOPSOIL, FURNISH AND SPREAD | | \
0040 2115-0100000 1668.100 CY | 70.72000 117968.03| |
MODIFIED SUBBASE | | |
0050 2122-5190006 2435.300 SY | 60.82000 148114.95| |
PAVED SHOULDER, P.C. CONCRETE, 6 IN. | | |
0060 2122-5500060 2375.200 SY | 36.73000 87241.10] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0070 2212-0475095 11.700 MILE | 1948.74000 22800.26| |
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 1584.500 SY | 101.03000 160082.04 | |
PATCHES, FULL-DEPTH REPAIR | | |
0090 2212-5070330 106.000 EACH | 360.82000 38246.92| |
PATCHES BY COUNT (REPAIR) | | |
0100 2212-5075001 15.000 TON | 748.13000 11221.95] \
HOT MIX ASPHALT SURFACE PATCHES | | |
0110 2214-5145150 15514.200 SY | 11.41000 177017.02] |
PAVEMENT SCARIFICATION \ \ \
0120 2301-1033100 4462.200 SY | 71.13000 317396.29] |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0130 2301-6911722 LUMP | 7216.49000 7216.49]| |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | \ \
0140 2303-0001000 131.000 TON | 135.52000 17753.12] |
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0150 2303-0052500 29298.200 TON | 54.76000 1604369.43| |
HOT MIX ASPHALT MIXTURE (10,000,000 | \ \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0160 2303-0053502 21973.700 TON | 63.74000 1400603.64 | |
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
| | |
| | |

FRICTION L-2



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 29-0349-213-A Primary County: DES MOINES
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) 0.051 | ( ) | ( )
|OMG D/B/A CESSFORD CONSTRUCT | \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et e st et
0170 2303-0246422 1757.900 TON | 564.08000 991596.23| |
ASPHALT BINDER, PG 64-22 | | |
0180 2303-0246428 1318.400 TON | 676.84000 892345.86| |
ASPHALT BINDER, PG 64-28 | | |
0190 2303-6911000 LUMP | 43362.95000 43362.95| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0200 2315-8275025 180.000 TON | 29.90000 5382.00] |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0210 2416-0100024 1.000 EACH | 3092.78000 3092.78] |
APRONS, CONCRETE, 24 IN. DIA. | | |
0220 2416-0101036 5.000 EACH | 2268.04000 11340.20| |
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0230 2416-1180024 12.000 LF | 206.19000 2474 .28 |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | \
0240 2416-1541036 36.000 LF | 159.79000 5752.44 |
REMOVE AND REINSTALL RIGID PIPE CULVERT | | \
LESS THAN OR EQUAL TO 36 IN. | | |
0250 2435-0250700 5.000 EACH | 6082.47000 30412.35| |
INTAKE, SW-507 | \ |
0260 2435-0250704 31.000 EACH | 4226.80000 131030.80| |
INTAKE, SW-507, TOP ONLY | | \
0270 2435-0250900 1.000 EACH | 8453.61000 8453.61| |
INTAKE, SW-509 | |
0280 2435-0250904 12.000 EACH | 5773.20000 69278.40] |
INTAKE, SW-509, TOP ONLY | | |
0290 2502-8212034 1884.000 LF | 9.28000 17483.52| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0300 2502-8221303 11.000 EACH | 376.29000 4139.19] |
SUBDRAIN OUTLET, DR-303 | | |
0310 2502-8221304 1.000 EACH | 386.60000 386.60 | |
SUBDRAIN OUTLET, DR-304 [ | |
0320 2505-4008120 3568.900 LF | 8.25000 29443 .43 |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0330 2505-4008130 4107.000 LF | 2.32000 9528.24 |
REMOVAL OF CABLE GUARDRAIL | | \
0340 2505-4008300 2887.500 LF | 22.68000 65488.50 | |
| | |

STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 29-0349-213-A Primary County: DES MOINES
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) 0.051 \ ) | ( )
|OMG D/B/A CESSFORD CONSTRUCT | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2505-4008400 18.000 EACH | 1881.44000 33865.92| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0360 2505-4020580 3.000 EACH | 3092.78000 9278.34| |
GUARDRAIL, SPECIAL ANCHOR SECTION | | |
0370 2505-4021010 18.000 EACH | 206.19000 3711.42] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0380 2505-4021020 10.000 EACH | 1030.93000 10309.30] \
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0390 2505-4021700 22.000 EACH | 2092.78000 46041.16| \
STEEL BEAM GUARDRAIL END TERMINAL | | |
0400 2505-4021701 2.000 EACH | 2092.78000 4185.56| |
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0410 2505-6000111 4164.000 LF | 12.89000 53673.96| |
HIGH TENSION CABLE GUARDRAIL | | |
0420 2505-6000121 9.000 EACH | 2577.32000 23195.88| |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0430 2505-6000131 1.000 EACH | 4639.18000 4639.18| |
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
0440 2510-6745850 8455.400 SY | 13.40000 113302.36/| |
REMOVAL OF PAVEMENT | | |
0450 2512-1725206 400.000 LF | 67.01000 26804.00 | |
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | | |
0460 2518-6910000 22.000 EACH | 123.71000 2721.62| |
SAFETY CLOSURE | |
0470 2525-0000200 2.000 EACH | 2577.32000 5154.64| |
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | | |
0480 2527-9263112 1826.100 STA | 32.16000 58727.38| |
PAINTED PAVEMENT MARKINGS, HIGH-BUILD | | |
WATERBORNE | | |
0490 2527-9263138 4.000 EACH | 128.87000 515.48| |
PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD | | |
WATERBORNE | | |
0500 2527-9263180 88.100 STA | 92.78000 8173.92| |
PAVEMENT MARKINGS REMOVED | | |
0510 2527-9263190 4.000 EACH | 103.09000 412.36| |
SYMBOLS AND LEGENDS REMOVED | | |
0520 2528-8445110 LUMP | 137344.33000 137344.33] |
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 5
Bid Order: 152 Contract ID: 29-0349-213-A Primary County: DES MOINES
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) 0.051 | ( ) | ( )
|OMG D/B/A CESSFORD CONSTRUCT | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0530 2528-8445113 20.000 EACH | 420.00000 8400.00 | \
FLAGGERS | | |
0540 2528-9290050 120.000 CDAY | 87.63000 10515.60]| \
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0550 2529-2242304 13.000 EACH | 128.87000 1675.31| |
CD JOINT ASSEMBLY \ \ \
0560 2529-2242320 16.000 EACH | 190.72000 3051.52]| |
CT JOINT | | \
0570 2529-5070110 578.100 SY | 120.62000 69730.42| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0580 2529-5070111 192.000 SY | 116.49000 22366.08 | |
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | \
0590 2529-5070120 47.000 EACH | 422.68000 19865.96| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0600 2529-8174010 324.400 SY | 11.86000 3847.38]| |
SUBBASE (PATCHES) | | I
0610 2529-8174050 24.000 EACH | 670.10000 16082.40| \
PATCH SUBDRAIN | | |
0620 2529-8201000 24.000 EACH | 618.56000 14845.44| |
JOINT ASSEMBLY, EF | | |
0630 2532-5200001 2667.000 SY | 8.25000 22002.75] |
PAVEMENT SURFACE REPAIR (GRINDING | \ \
LIMESTONE) | | |
0640 2533-4980005 LUMP | 529728.61000 529728.61| \
MOBILIZATION | |
0650 2548-0000100 192.600 STA | 24.74000 4764.92 | |
MILLED SHOULDER RUMBLE STRIPS, HMA | \
SURFACE | | |
0660 2548-0000110 208.600 GAL | 20.50000 4276.30 | \
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0670 2551-0000230 2.000 EACH | 31958.76000 63917.52| |
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0680 2551-0000300 2.000 EACH | 3092.78000 6185.56| \
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0690 2555-0000010 LUMP | 4123.71000 4123.71| |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0700 2590-0000020 LUMP | 52631.58000 52631.58] |
| | \

PROJECT MANAGEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 6
Bid Order: 152 Contract ID: 29-0349-213-A Primary County: DES MOINES
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) 0.051 | ( ) | ( )
|OMG D/B/A CESSFORD CONSTRUCT | \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0710 2602-0000020 12710.000 LF | 2.58000 32791.80| |
SILT FENCE | | \
0720 2602-0000030 200.000 LF | 2.58000 516.00] |
SILT FENCE FOR DITCH CHECKS | | |
0730 2602-0000071 12910.000 LF | 0.52000 6713.20| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
0740 2602-0000101 6455.000 LF | 0.52000 3356.60] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0750 2602-0000309 590.000 LF | 2.58000 1522.20] |
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 9 IN. DIA. | | |
0760 2602-0000350 590.000 LF | 0.52000 306.80| |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0770 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
0780 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 7,996,326.50| S | S
—————————————————————————————————————————— e e
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0790 2303-7000610 26000.000 EACH | 1.00000 26000.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | \
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | \
0800 2303-7000620 26000.000 EACH | 1.00000 26000.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | \
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0810 2317-7000120 60000.000 EACH | 1.00000 60000.00| |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) \ \ \
SECTION TOTALS | $ 112,000.00] $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 8,108,326.50] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

153 Contract ID: 35-C035-074
150616 10:00 A.M.
CONTRACT SIGNED by HEARTLAND ASPHALT, INC.

25 WORK DAYS Late Start Date: 08/24/15

Run Date: 07/24/15
Page: 153 1

Primary County: FRANKLIN
No Established DBE Goal

Project: FM-C035(74)--55-35
Work Type: HMA RESURFACING WITH MILLING
County: FRANKLIN Prj Awd Amt: $809,688.20
Route: S25
Location: S-25 100TH STREET (C47) TO 4TH STREET
COULTER
RANK VENDOR NO./NAME
1 HEO020 HEARTLAND ASPHALT, INC.

MATHY CONSTRUCTION COMPANY

TOTAL % OVER
BID LOW BID
$ 809,688.20 100.00 %
$ 824,648.65 101.84 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 35-C035-074 Primary County: FRANKLIN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( )
| HEARTLAND ASPHALT, INC. IMATHY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 1290.000 TON | 20.21000 26070.90] 20.88000 26935.20]
GRANULAR SHOULDERS, TYPE B | | |
0020 2213-2713300 216.600 CY | 15.30000 3313.98] 31.00000 6714.60|
EXCAVATION, CLASS 13, FOR WIDENING | | |
0030 2213-8201060 1300.000 SY | 27.00000 35100.00| 23.12000 30056.00|
BASE WIDENING, 6 IN. HOT MIX ASPHALT | | |
MIXTURE | | |
0040 2214-5145150 61193.000 SY | 0.97000 59357.21| 1.18000 72207 .74 |
PAVEMENT SCARIFICATION | | |
0050 2302-7430100 58.500 STA | 35.00000 2047.50] 15.50000 906.75|
SHOULDERS, TYPE A | | |
0060 2303-0023500 10010.000 TON | 32.81000 328428.10] 25.87000 258958.70|
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | \
0070 2303-0245828 600.600 TON | 425.00000 255255.00] 515.00000 309309.00]
ASPHALT BINDER, PG 58-28 | | |
0080 2303-6911000 LUMP | 620.00000 620.00| 500.00000 500.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2303-7000610 5005.000 EACH | 1.00000 5005.00] 1.00000 5005.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0100 2303-7000620 5005.000 EACH | 1.00000 5005.00] 1.00000 5005.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0110 2315-8275055 545.000 TON | 20.21000 11014.45| 20.88000 11379.60|
SURFACING, DRIVEWAY | | |
0120 2316-0000120 14600.000 EACH | 1.00000 14600.00| 1.00000 14600.00|
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | \
0130 2527-9263109 1132.670 STA | 8.45000 9571.06| 8.45000 9571.06|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0140 2528-8445110 LUMP | 5600.00000 5600.00] 6100.00000 6100.00|
| | \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 3
Bid Order: 153 Contract ID: 35-C035-074 Primary County: FRANKLIN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( )
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2528-8445113 60.000 EACH | 420.00000 25200.00| 420.00000 25200.00|
FLAGGERS | | |
0160 2528-8445115 20.000 EACH | 630.00000 12600.00] 630.00000 12600.00|
PILOT CARS | | |
0170 2533-4980005 LUMP | 10900.00000 10900.00] 29600.00000 29600.00|
MOBILIZATION | | |
SECTION TOTALS | $ 809,688.20| $ 824,648.65| $
—————————————————————————————————————————— ittt it ettt L TP
|

CONTRACT TOTALS $ 809,688.20] $ 824,648.65]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
154 Contract ID: 43-0444-703
150616 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Late Start Date:

HENNINGSEN CONSTRUCTION, INC.
09/14/15

MP-044-4(703)0--76-43
HMA RESURFACING
HARRISON

IOWA 44

FROM U.S. 30 TO U.S. 59

Prj Awd Amt: $354,105.73

Run Date:

Primary County: HARRISON
No Established DBE Goal

07/24/15
Page: 154 1

RANK
1 HE400
2 WES540
3 0.055

HENNINGSEN CONSTRUCTION, INC.
WESTERN ENGINEERING CO., INC.
OMG MIDWEST, INC. D/B/A OMNI ENGINEERING

$ 354,105.73
$ 393,044.15
$ 426,067.71



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 43-0444-703 Primary County: HARRISON
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WE540 | ( 3 ) 0.055
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 263.300 TON | 60.57000 15948.08| 75.00000 19747.50| 87.70000 23091.41
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 1.300 MILE | 1000.00000 1300.00] 500.00000 650.00| 2500.00000 3250.00
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 4580.000 SY | 6.05000 27709.00] 10.50000 48090.00 | 4.00000 18320.00
PAVEMENT SCARIFICATION | | |
0040 2303-0001000 366.400 TON | 94.98000 34800.67| 77.50000 28396.00| 140.00000 51296.00
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | \ \
0050 2303-0033500 1161.300 TON | 83.98000 97525.97| 77.50000 90000.75| 120.00000 139356.00
HOT MIX ASPHALT MIXTURE (1,000,000 | \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0060 2303-0245828 91.700 TON | 509.00000 46675.30 | 625.00000 57312.50| 525.00000 48142.50
ASPHALT BINDER, PG 58-28 | | |
0070 2319-3000101 15.800 TON | 125.00000 1975.00] 130.00000 2054.00] 139.00000 2196.20
STRIP SLURRY TREATMENT COARSE AGGREGATE | | |
0080 2319-3000200 1.300 MILE | 7500.00000 9750.00 | 8000.00000 10400.00 | 8500.00000 11050.00
SURFACE PREPARATION FOR STRIP SLURRY | | |
TREATMENT | | |
0090 2319-4000000 518.800 GAL | 4.00000 2075.20] 4.20000 2178.96| 5.00000 2594.00
ASPHALT EMULSION FOR SLURRY LEVELING, | |
SLURRY WEDGE, AND SLURRY TREATMENT | | |
0100 2527-9263109 278.580 STA | 9.50000 2646.51| 18.00000 5014.44| 20.00000 5571.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 25500.00000 25500.00 5000.00000 5000.00] 22000.00000 22000.00
TRAFFIC CONTROL | | |
0120 2528-8445113 80.000 EACH | 420.00000 33600.00 | 420.00000 33600.00 | 420.00000 33600.00
FLAGGERS | | |
0130 2528-8445115 20.000 EACH | 630.00000 12600.00 | 630.00000 12600.00 | 630.00000 12600.00
PILOT CARS | | |
0140 2533-4980005 LUMP | 39000.00000 39000.00 | 75000.00000 75000.00 | 50000.00000 50000.00
MOBILIZATION | |
SECTION TOTALS | S 351,105.73] S 390,044.15] S 423,067.71
—————————————————————————————————————————— Rt ettt ettt e ettt ettt

SECTION 0002

PAYMENT ADJUSTMENT INCENTIVE ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 3
Bid Order: 154 Contract ID: 43-0444-703 Primary County: HARRISON
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WE540 | ( 3 ) 0.055
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e T et amatat L e e P
0150 2317-7000120 3000.000 EACH | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS \ $ 3,000.00| $ 3,000.00| $ 3,000.00
—————————————————————————————————————————— f——————
\

CONTRACT TOTALS $ 354,105.73] $ 393,044.15] $ 426,067.71




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
155 Contract ID: 48-0806-386
150616 10:00 A.M.

CONTRACT SIGNED by PELLING, L.L. CO., INC.

Run Date:

Primary County: IOWA
No Established DBE Goal

$ 694,829.78

07/24/15
Page: 155 1

% OVER

Contract Period: 20 WORK DAYS Late Start Date: 09/14/15
Project: IMN-080-6(386)216--0E-48
Work Type: HMA RESURFACING WITH MILLING

County: IOWA Prj Awd Amt: $694,829.78
Route: I-80

Location: CO RD V66, IA 149, AND US 151 INTERCHANGES

RANK VENDOR NO./NAME
1 PE140 PELLING, L.L. CO., INC.



IOWA DEPARTMENT OF TRANSPORTATION

PAYMENT ADJUSTMENT

INCENTIVE/DISINCENTIVE FOR HMA MIXTURE

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 2
Bid Order: 155 Contract ID: 48-0806-386 Primary County: IOWA
Letting Date: 06/16/15 10:00 A.M.
¢ 1 ) PE140 ¢ ) ¢ )
| PELLING, L.L. CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 476.100 TON | 60.00000 28566.00] |
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 2.200 MILE | 1895.00000 4169.00| |
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5075001 10.000 TON | 600.00000 6000.00] |
HOT MIX ASPHALT SURFACE PATCHES | | |
0040 2214-5145150 37326.500 SY | 3.80000 141840.70| |
PAVEMENT SCARIFICATION \ \ \
0050 2303-0043504 4479.200 TON | 61.65000 276142.68]| |
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0060 2303-0246422 268.700 TON | 500.00000 134350.00| |
ASPHALT BINDER, PG 64-22 | | |
0065 2303-6911000 LUMP | 4275.00000 4275.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0070 2527-9263109 508.800 STA | 15.50000 7886.40] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2528-8445110 LUMP | 18450.00000 18450.00| |
TRAFFIC CONTROL | |
0090 2528-8445113 40.000 EACH | 420.00000 16800.00| |
FLAGGERS \ \ \
0100 2533-4980005 LUMP | 39850.00000 39850.00]| |
MOBILIZATION | |
SECTION TOTALS | $ 678,329.78| $ | $
—————————————————————————————————————————— o
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0110 2303-7000610 2000.000 EACH | 1.00000 2000.00| |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | \
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | \
0120 2303-7000620 2000.000 EACH | 1.00000 2000.00] |
| | |
\ \ \
| | |

FIELD VOIDS

(FORMULA - BY PAY FACTOR)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 3
Bid Order: 155 Contract ID: 48-0806-386 Primary County: IOWA
Letting Date: 06/16/15 10:00 A.M.
1 ) PE140 ( ) ( )

(
PELLING, L.L. CO., INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0130 2317-7000120 12500.000 EACH | 1.00000 12500.00| |
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | \
SECTION TOTALS | S 16,500.00| S | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | S 694,829.78| S | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
156 Contract ID: 49-049(59)
150616 10:00 A.M.
CONTRACT SIGNED by
10 WORK DAYS Late Start Date:

MATHY CONST. D/B/A RIVER CITY PAVING
09/28/15

Run Date:

Primary County: JACKSON
No Established DBE Goal

07/24/15
Page: 156 1

Project: L-049(59)--73-49
Work Type: HMA RESURFACING
County: JACKSON Prj Awd Amt: $284,420.10
Route: SEIVERDING RIDGE RD
Location: MILLCREEK RD NORTH 1.25 MILES
RANK VENDOR NO./NAME
1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING

DETERMANN ASPHALT, L.L.C.

$ 284,420.10
$ 308,438.09



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 2
Bid Order: 156 Contract ID: 49-049(59) Primary County: JACKSON
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) MA812 | ( 2 ) DE559 | ( )
I[MATHY CONST. D/B/A RIVER CIT |DETERMANN ASPHALT PAVING, L. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2212-0475095 1.200 MILE | 600.00000 720.00] 2000.00000 2400.00|
CLEANING AND PREPARATION OF BASE | | |
0020 2212-5070310 86.700 SY | 73.18000 6344.71 | 35.25000 3056.18|
PATCHES, FULL-DEPTH REPAIR | | |
0030 2212-5070330 2.000 EACH | 200.00000 400.00] 725.00000 1450.00]
PATCHES BY COUNT (REPAIR) | | |
0040 2214-5145150 108.300 SY | 9.42000 1020.19] 15.75000 1705.73|
PAVEMENT SCARIFICATION | | |
0050 2303-0001000 967.700 TON | 36.02000 34856.55| 39.25000 37982.23|
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0060 2303-0013500 2887.800 TON | 33.40000 96452.52 | 39.25000 113346.15]
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | |
1/2 IN. MIX, NO SPCL FRIC REQ | | |
0070 2303-0245828 231.300 TON | 495.00000 114493.50] 495.00000 114493.50]
ASPHALT BINDER, PG 58-28 | | |
0080 2303-6911000 LUMP | 600.00000 600.00| 2250.00000 2250.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0110 2315-8275025 144.000 TON | 16.00000 2304.00] 18.00000 2592.00]
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0120 2527-9263109 234.700 STA | 8.75000 2053.63| 9.00000 2112.30]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 1500.00000 1500.00] 2250.00000 2250.00]
TRAFFIC CONTROL | | |
0140 2528-8445113 25.000 EACH | 420.00000 10500.00 | 420.00000 10500.00 |
FLAGGERS | | |
0150 2528-8445115 10.000 EACH | 630.00000 6300.00 | 630.00000 6300.00 |
PILOT CARS | | |
0160 2533-4980005 LUMP | 6875.00000 6875.00 | 8000.00000 8000.00|
MOBILIZATION | |
SECTION TOTALS | S 284,420.10] S 308,438.09] $
—————————————————————————————————————————— e e s et T Tt e
CONTRACT TOTALS | S 284,420.10] S 308,438.09] $




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
157 Contract ID: 77-2352-640
150616 10:00 A.M.

CONTRACT SIGNED by OMG D/B/A DES MOINES ASPHALT & PAVING

Run Date:

Primary County: POLK
No Established DBE Goal

$ 5,957,439.46

07/24/15
Page: 157 1

% OVER

Contract Period: 50 WORK DAYS Late Start Date: 07/20/15
Project: IMN-235-2(640) 0--0E-77
Work Type: HMA RESURFACING WITH MILLING
County: POLK Prj Awd Amt: $5,957,439.46
Route: I-235
Location: 50TH ST IN WEST DES MOINES TO 28TH ST IN DES
MOINES
RANK VENDOR NO./NAME
1 0.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING



Bid Order: 157
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

77-2352-640

Run Date: 07/24/15
Page: 157 2

Primary County: POLK

LINE NO / ITEM CODE / ALT

0150 2303-7000610 16500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

ITEM DESCRIPTION QUANTITY
SECTION 0001 ROADWAY ITEMS
\
0010 2212-0475095 18.600 MILE |
CLEANING AND PREPARATION OF BASE |
0020 2214-5145150 258907.700 SY
PAVEMENT SCARIFICATION |
0030 2303-0063502 28544.600 TON |
HOT MIX ASPHALT MIXTURE (30,000,000 |
ESAL), SURFACE COURSE, 1/2 IN. MIX, |
FRICTION L-2 |
0040 2303-0247028 1712.700 TON |
ASPHALT BINDER, PG 70-28 |
0050 2303-6911000 LUMP |
HOT MIX ASPHALT PAVEMENT SAMPLES |
0070 2527-9263109 275.090 STA |
PAINTED PAVEMENT MARKING, WATERBORNE OR |
SOLVENT-BASED |
0080 2527-9263112 994.900 STA |
PAINTED PAVEMENT MARKINGS, HIGH-BUILD |
WATERBORNE \
0090 2527-9263126 368.580 STA |
PERMANENT TAPE MARKINGS, PROFILED |
PAVEMENT MARKING TAPE |
0100 2527-9270111 368.580 STA |
GROOVES CUT FOR PAVEMENT MARKINGS |
0110 2528-8445110 LUMP |
TRAFFIC CONTROL |
0120 2528-9290050 120.000 CDAY |
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) |
0130 2533-4980005 LUMP |
MOBILIZATION |
0140 2540-4480507 414522.600 LF
LONGITUDINAL JOINT REPAIR |
SECTION TOTALS \
__________________________________________ +
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE
\
|
|
|
|
|

1)

0.050

(
OMG D/B/A DES MOINES ASPHALT

65.

647.

26000.

92.

33.

425.

73.

156000.

140.

250000.

.00000

.00000

15000

50000

00000

00000

00000

50000

10000

00000

00000

00000

.25000

51150.
776723.

1859680.

1108973.
26000.

25308.

32831.

156830.

26943.
156000.
16800.
250000.
1347198.

5,834,439.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 3
Bid Order: 157 Contract ID: 77-2352-640 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
1 ) 0.050 ( ) ( )

(
OMG D/B/A DES MOINES ASPHALT
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2303-7000620 16500.000 EACH | 1.00000 16500.00| |
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0170 2317-7000120 90000.000 EACH | 1.00000 90000.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 123,000.00| S | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | S 5,957,439.46| S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
158 Contract ID: 78-0064-714
150616 10:00 A.M.
CONTRACT SIGNED by
10 WORK DAYS Late Start Date:

WESTERN ENGINEERING CO., INC.
10/05/15

Run Date: 07/24/15
Page: 158 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: MP-006-4(714)36--76-78
Work Type: HMA RESURFACING WITH MILLING
County: POTTAWATTAMIE Prj Awd Amt: $59,150.85
Route: U.S. 6
Location: APPROX 2.2 MI WEST OF M47.
RANK VENDOR NO./NAME
1 WE540 WESTERN ENGINEERING CO., INC.
2 HE400 HENNINGSEN CONSTRUCTION, INC.

OMG MIDWEST, INC. D/B/A OMNI ENGINEERING

TOTAL % OVER
BID LOW BID
$ 59,150.85 100.00 %
$ 68,458.65 115.73 %
$ 94,159.00 159.18 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 2
Bid Order: 158 Contract ID: 78-0064-714 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
| 1 ) WE540 | ( 2 ) HE400 | ( 3 ) 0.055
| WNESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 21.000 TON | 90.00000 1890.00 | 303.89000 6381.69] 200.00000 4200.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 0.100 MILE | 500.00000 50.00] 5000.00000 500.00]| 10000.00000 1000.00
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 533.400 SY | 10.50000 5600.70 | 13.66000 7286.24 | 10.00000 5334.00
PAVEMENT SCARIFICATION | | |
0040 2303-0001000 13.200 TON | 104.50000 1379.40| 98.54000 1300.73] 250.00000 3300.00
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0050 2303-0033500 123.500 TON | 104.50000 12905.75]| 87.54000 10811.19] 170.00000 20995.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT | | |
0060 2303-0245828 8.200 TON | 625.00000 5125.00]| 509.00000 4173.80]| 525.00000 4305.00
ASPHALT BINDER, PG 58-28 | | I
0070 2527-9263109 13.000 STA | 100.00000 1300.00] 85.00000 1105.00] 125.00000 1625.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | [
SOLVENT-BASED | |
0080 2528-8445110 LUMP | 2500.00000 2500.00 | 7500.00000 7500.00]| 20000.00000 20000.00
TRAFFIC CONTROL | |
0090 2528-8445113 20.000 EACH | 420.00000 8400.00 | 420.00000 8400.00] 420.00000 8400.00
FLAGGERS | | |
0100 2533-4980005 LUMP | 20000.00000 20000.00]| 21000.00000 21000.00]| 25000.00000 25000.00
MOBILIZATION | |
SECTION TOTALS | $ 59,150.85] $ 68,458.65| $ 94,159.00
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 59,150.85] $ 68,458.65| $ 94,159.00




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 07/24/15
Page: 159 1

Bid Order: 159 Contract ID: 78-6802-162 Primary County: POTTAWATTAMIE
Letting Date: 150616 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to WESTERN ENGINEERING CO., INC.
Contract Period: 120 WORK DAYS Late Start Date: 07/20/15
Project: IMX-680-2(162)20--02-78
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: POTTAWATTAMIE Prj Awd Amt: $8,783,406.24
Route: I-680
Location: FROM THE CO. RD. L-34 (BEEBEETOWN)
INTERCHANGE E. TO I-80 (WBL)
WESTERN ENGINEERING CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 WES540 WESTERN ENGINEERING CO., INC. $ 8,783,406.24 100.00 %
2 HE400 HENNINGSEN CONSTRUCTION, INC. $ 9,793,814.55 111.50 %
3 MA225 MANATT'S, INC. $ 10,228,847.93 116.45 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 2
Bid Order: 159 Contract ID: 78-6802-162 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
1 ) WE540 2 ) HE400 3 ) MA225

o~
=

(
WESTERN ENGINEERING CO., INC ENNINGSEN CONSTRUCTION, INC ANATT'S, INC.

LINE NO / ITEM CODE / ALT

I I I
I I I
I I I
I I I
————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS - DIVISION 1
I I I

0010 2102-0425070 5912.700 TON | 25.00000 147817.50] 28.51000 168571.08] 48.00000 283809.60
SPECIAL BACKFILL | |

0020 2102-2625000 2907.400 CY | 22.50000 65416.50| 22.50000 65416.50 | 25.00000 72685.00
EMBANKMENT-IN-PLACE I I I

0030 2102-2710070 18.000 cCY | 31.00000 558.00| 100.00000 1800.00| 35.00000 630.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | I

0040 2102-2713070 3860.000 CY | 12.50000 48250.00 | 15.44000 59598.40 | 15.00000 57900.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | I

0050 2121-7425010 825.000 TON | 30.00000 24750.00| 41.52000 34254.00]| 36.00000 29700.00
GRANULAR SHOULDERS, TYPE A | | I

0060 2122-5190009 214.700 SY | 120.00000 25764.00| 116.75000 25066.23 116.75000 25066.23
PAVED SHOULDER, P.C. CONCRETE, 9 IN. | |

0070 2122-5191005 27.900 SY | 220.00000 6138.00] 215.85000 6022.22]| 215.85000 6022.22
REINFORCED PAVED SHOULDER FOR CONCRETE | | |
BARRIER I I I

0080 2122-5500060 760.000 SY | 75.00000 57000.00 | 32.51000 24707.60| 44.00000 33440.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |

0090 2122-5500100 3985.900 SY | 48.00000 191323.20] 47.03000 187456.88 | 55.00000 219224.50
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
10 IN. I I I

0100 2123-7450000 90.400 STA | 560.00000 50624.00 | 300.00000 27120.00| 550.00000 49720.00
SHOULDER CONSTRUCTION, EARTH I I I

0120 2213-8201040 5336.900 SY | 17.50000 93395.75| 19.39000 103482.49| 22.00000 117411.80
BASE WIDENING, 4 IN. HOT MIX ASPHALT | I
MIXTURE | | |

0130 2214-5145150 219645.200 SY | 2.50000 549113.00] 2.73000 599631.40] 3.94000 865402.09
PAVEMENT SCARIFICATION | | |

0140 2301-0690204 3519.100 SY | 225.00000 791797.50] 220.35000 775433.69] 220.35000 775433.69
BRIDGE APPROACH, BR-204 | | |

0150 2303-0052500 32774.200 TON | 38.90000 1274916.38| 40.11000 1314573.16| 37.50000 1229032.50
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |

0160 2303-0053502 24445.800 TON | 42.00000 1026723.60] 43.67000 1067548.09| 47.00000 1148952.60
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |

0170 2303-0247028 3433.200 TON | 555.00000 1905426.00] 654.00000 2245312.80] 670.00000 2300244.00

| | |

ASPHALT BINDER,

PG 70-28



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 3
Bid Order: 159 Contract ID: 78-6802-162 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) MA225
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2303-6911000 LUMP | 10000.00000 10000.00] 5000.00000 5000.00| 15000.00000 15000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0190 2304-0100000 8085.000 sSY | 48.50000 392122.50] 53.09000 429232.65] 61.00000 493185.00
DETOUR PAVEMENT | |
0200 2318-1001100 137362.400 SY | 1.90000 260988.56| 1.85000 254120.44| 1.89000 259614.94
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | \
0210 2318-1001220 453.300 TON | 575.00000 260647.50] 565.35000 256273.16| 566.00000 256567.80
ASPHALT STABILIZING AGENT (FOAMED | | \
ASPHALT) | | |
0220 2412-0000100 2211.900 SY | 2.80000 6193.32] 2.75000 6082.73| 2.75000 6082.73
LONGITUDINAL GROOVING IN CONCRETE | | |
0230 2417-2307036 348.000 LF | 210.00000 73080.00] 120.00000 41760.00| 100.00000 34800.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | | |
36 IN., W/6 IN. GRATE | | |
0240 2417-5895018 6.000 EACH | 1375.00000 8250.00| 750.00000 4500.00| 400.00000 2400.00
BEVELED PIPE AND GUARD, 18 INCH | | |
0250 2422-1722018 792.000 LF | 32.00000 25344.00| 50.00000 39600.00| 65.00000 51480.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0260 2502-8212034 34712.000 LF | 7.50000 260340.00] 7.30000 253397.60] 7.79000 270406.48
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | \ \
0270 2502-8221304 137.000 EACH | 190.00000 26030.00| 185.00000 25345.00| 175.00000 23975.00
SUBDRAIN OUTLET, DR-304 | | |
0280 2503-0500402 12.000 EACH | 1800.00000 21600.00| 2000.00000 24000.00| 1750.00000 21000.00
BRIDGE END DRAIN, DR-402 | | |
0290 2505-4008120 2689.000 LF | 2.10000 5646.90| 5.00000 13445.00] 2.00000 5378.00
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0300 2505-4008130 660.000 LF | 2.10000 1386.00| 5.00000 3300.00] 2.00000 1320.00
REMOVAL OF CABLE GUARDRAIL | | \
0310 2505-4008300 2550.000 LF | 16.00000 40800.00] 15.50000 39525.00| 15.50000 39525.00
STEEL BEAM GUARDRAIL | | \
0320 2505-4008400 18.000 EACH | 2050.00000 36900.00| 2000.00000 36000.00| 2000.00000 36000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0330 2505-4021010 18.000 EACH | 210.00000 3780.00| 200.00000 3600.00| 200.00000 3600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0340 2505-4021020 1.000 EACH | 2100.00000 2100.00| 2000.00000 2000.00| 2000.00000 2000.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0350 2505-4021700 17.000 EACH | 2050.00000 34850.00 | 2000.00000 34000.00 | 2000.00000 34000.00
| \ \

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

TEMPORARY TO PERMANENT BARRIER

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 4
Bid Order: 159 Contract ID: 78-6802-162 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) MA225
| WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC.
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2505-6000111 660.000 LF | 14.50000 9570.00| 14.00000 9240.00| 14.00000 9240.00
HIGH TENSION CABLE GUARDRAIL | | |
0370 2505-6000121 2.000 EACH | 2450.00000 4900.00 | 2400.00000 4800.00 | 2400.00000 4800.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0380 2505-6000131 1.000 EACH | 2450.00000 2450.00 | 2400.00000 2400.00 | 2400.00000 2400.00
HIGH TENSION CABLE GUARDRAIL, SPARE | \
PARTS KIT | | |
0390 2510-6745030 40.000 EACH | 760.00000 30400.00] 1500.00000 60000.00] 800.00000 32000.00
REMOVAL OF ANCHOR LUGS | | |
0400 2510-6745850 8757.700 SY | 12.00000 105092.40] 10.00000 87577.00| 19.00000 166396.30
REMOVAL OF PAVEMENT | | |
0410 2513-0001020 109.700 LF | 125.00000 13712.50] 122.05000 13388.89] 122.05000 13388.89
CONCRETE BARRIER, BA-102 | | [
0420 2513-0001050 3.000 EACH | 1450.00000 4350.00]| 1422.50000 4267.50]| 1422.50000 4267.50
CONCRETE BARRIER, BA-105 | | I
0430 2513-0001070 3.000 EACH | 1040.00000 3120.00] 1005.75000 3017.25]| 1005.75000 3017.25
CONCRETE BARRIER RAIL, BA-107 | | |
0440 2518-0470005 3.000 EACH | 3250.00000 9750.00 | 3200.00000 9600.00| 2600.00000 7800.00
CROSSOVER BARRICADE | | |
0450 2518-6910000 30.000 EACH | 76.00000 2280.00]| 75.00000 2250.00] 100.00000 3000.00
SAFETY CLOSURE | |
0460 2527-9263109 2915.500 STA | 10.50000 30612.75]| 10.25000 29883.88]| 12.75000 37172.63
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0470 2527-9263131 96.590 STA | 110.00000 10624.90| 109.00000 10528.31| 110.00000 10624.90
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0480 2527-9263137 8.000 EACH | 77.00000 616.00] 75.00000 600.00] 100.00000 800.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0490 2527-9263180 1667.910 STA | 8.00000 13343.28| 7.69000 12826.23| 20.00000 33358.20
PAVEMENT MARKINGS REMOVED | | \
0500 2527-9263190 8.000 FEACH | 77.00000 616.00] 75.00000 600.00| 100.00000 800.00
SYMBOLS AND LEGENDS REMOVED | | \
0510 2528-4983200 120.000 CDAY | 950.00000 114000.00| 895.00000 107400.00 | 915.00000 109800.00
MONITORING WITH INCIDENT RESPONSE | | |
0520 2528-8400048 4075.000 LF [ 7.00000 28525.00]| 6.96000 28362.00]| 9.50000 38712.50
TEMPORARY BARRIER RAIL, CONCRETE | | |
0530 2528-8400055 2.000 EACH | 2550.00000 5100.00| 2500.00000 5000.00]| 8500.00000 17000.00
| | |
| \ \

CONNECTION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 5
Bid Order: 159 Contract ID: 78-6802-162 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) MA225
| WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0540 2528-8400157 4.000 EACH | 7100.00000 28400.00] 5000.00000 20000.00| 7000.00000 28000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0550 2528-8445110 LUMP | 70000.00000 70000.00] 152000.00000 152000.00] 125000.00000 125000.00
TRAFFIC CONTROL | |
0560 2528-9109020 1408.000 LF | 6.00000 8448.00 | 5.75000 8096.00 | 6.00000 8448.00
TEMPORARY LANE SEPARATOR SYSTEM | | |
0570 2533-4980005 LUMP | 250000.00000 250000.00] 693626.00000 693626.00| 425000.00000 425000.00
MOBILIZATION | | |
0580 2548-0000100 993.200 STA | 6.50000 6455.80] 10.50000 10428.60| 13.00000 12911.60
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | \
0590 2548-0000110 1079.200 GAL | 4.60000 4964 .32 | 4.60000 4964 .32 | 5.00000 5396.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | \
RUMBLE STRIPS) | |
0600 2548-0000200 3.000 STA | 31.00000 93.00| 30.00000 90.00| 100.00000 300.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
0610 2551-0000110 9.000 EACH | 820.00000 7380.00 | 800.00000 7200.00 | 1250.00000 11250.00
TEMP CRASH CUSHION | | |
0620 2555-0000010 LUMP | 22500.00000 22500.00| 50000.00000 50000.00 | 45000.00000 45000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0630 2599-9999020 2050.400 TON | 27.50000 56386.00 | 28.79000 59031.02 | 36.00000 73814.40
("TONS' ITEM) GRANULAR FILLET FOR PAVED | | |
SHOULDERS | | |
0640 2602-0000020 4532.000 LF | 2.30000 10423.60]| 2.35000 10650.20] 2.25000 10197.00
SILT FENCE | | |
0650 2602-0000030 158.000 LF | 2.80000 442 .40 2.75000 434 .50 2.75000 434.50
SILT FENCE FOR DITCH CHECKS | | |
0660 2602-0000071 4690.000 LF | 0.42000 1969.80 | 0.45000 2110.50] 0.40000 1876.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0670 2602-0000101 469.000 LF | 0.52000 243.88| 1.85000 867.65]| 0.50000 234.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0680 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0690 2602-0010020 1.000 EACH | 1000.00000 1000.00 | 1000.00000 1000.00 | 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 8,587,341.84| $ 9,589,915.97| $ 10,014,949.35
—————————————————————————————————————————— e e
SECTION 0002 DESIGN NO. 1715; 330'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 6
Bid Order: 159 Contract ID: 78-6802-162 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) MA225
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0700 2401-6750001 LUMP | 2100.00000 2100.00/| 2048.60000 2048.60| 2048.60000 2048.60
REMOVALS, AS PER PLAN | | |
0710 2403-0100000 0.800 CY | 3300.00000 2640.00| 3243.20000 2594.56/| 3243.20000 2594.56
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0720 2404-7775005 137.000 LB | 3.50000 479.50] 3.42000 468.54| 3.42000 468.54
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | $ 5,219.50| $ 5,111.70| $ 5,111.70
—————————————————————————————————————————— -
SECTION 0003  DESIGN NO. 1815; 263'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0730 2401-6750001 LUMP | 2100.00000 2100.00| 2048.60000 2048.60] 2048.60000 2048.60
REMOVALS, AS PER PLAN | | |
0740 2403-0100000 0.900 cCY | 3000.00000 2700.00| 2882.90000 2594.61| 2882.90000 2594.061
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0750 2404-7775005 156.000 LB | 3.20000 499.20| 3.08000 480.48| 3.08000 480.48
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | $ 5,299.20| $ 5,123.69| $ 5,123.69
—————————————————————————————————————————— -
SECTION 0004  DESIGN NO. 1915; 150'-10 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0760 2401-6750001 LUMP | 3300.00000 3300.00] 3206.30000 3206.30] 3206.30000 3206.30
REMOVALS, AS PER PLAN | | |
0770 2403-0100000 1.400 CY | 3500.00000 4900.00 | 3410.10000 4774.14 | 3410.10000 4774.14
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0780 2404-7775005 274.000 LB | 3.50000 959.00| 3.42000 937.08| 3.42000 937.08
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | $ 9,159.00| $ 8,917.52| $ 8,917.52
—————————————————————————————————————————— -
SECTION 0005 DESIGN NO. 2015; 260'-0 X VARIABLE CONTINUOUS WELDED GIRDER CURVED BRIDGE
\ \ \
0790 2401-6750001 LUMP | 2100.00000 2100.00| 2048.60000 2048.60] 2048.60000 2048.60
REMOVALS, AS PER PLAN | | |
0800 2403-0100000 0.900 cCY | 3000.00000 2700.00| 2882.90000 2594 .61 2882.90000 2594.61
STRUCTURAL CONCRETE (MISCELLANEOQUS) | | |
0810 2404-7775005 156.000 LB | 3.20000 499.20| 3.08000 480.48| 3.08000 480.48
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | S 5,299.20] $ 5,123.69| $ 5,123.69
—————————————————————————————————————————— -
SECTION 0006 DESIGN NO. 2116; 330'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 7
Bid Order: 159 Contract ID: 78-6802-162 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) MA225
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0820 2401-6750001 LUMP | 4200.00000 4200.00| 4097.25000 4097.25] 4097.25000 4097.25
REMOVALS, AS PER PLAN | | |
0830 2403-0100000 1.600 CY | 3300.00000 5280.00] 3193.20000 5109.12| 3193.20000 5109.12
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0840 2404-7775005 276.000 LB | 3.50000 966.00 | 3.40000 938.40] 3.40000 938.40
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | $ 10,446.00] $ 10,144.77] $ 10,144.77
—————————————————————————————————————————— -
SECTION 0007 DESIGN NO. 2216; 263'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0850 2401-6750001 LUMP | 4200.00000 4200.00]| 4097.25000 4097.25]| 4097.25000 4097.25
REMOVALS, AS PER PLAN | | |
0860 2403-0100000 1.800 CY | 2900.00000 5220.00] 2838.45000 5109.21| 2838.45000 5109.21
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0870 2404-7775005 315.000 LB | 3.20000 1008.00| 3.05000 960.75] 3.05000 960.75
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | $ 10,428.00] $ 10,167.21| $ 10,167.21
—————————————————————————————————————————— -
SECTION 0008 DESIGN NO. 2316; 150'-10 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0880 2401-6750001 LUMP | 4200.00000 4200.00| 4097.25000 4097.25] 4097.25000 4097.25
REMOVALS, AS PER PLAN | | |
0890 2403-0100000 1.500 CY | 3500.00000 5250.00] 3406.10000 5109.15] 3406.10000 5109.15
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0900 2404-7775005 273.000 LB | 3.50000 955.50] 3.43000 936.39] 3.43000 936.39
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | $ 10,405.50] $ 10,142.79] $ 10,142.79
—————————————————————————————————————————— -
SECTION 0009 DESIGN NO. 2416; 280'-0 X 35'-0 CONTINUOUS WELDED GIRDER BRIDGE
\ \ \
0910 2401-6750001 LUMP | 4200.00000 4200.00| 4097.25000 4097.25] 4097.25000 4097.25
REMOVALS, AS PER PLAN | | |
0920 2403-0100000 1.800 CY | 3000.00000 5400.00 | 2838.45000 5109.21| 2838.45000 5109.21
STRUCTURAL CONCRETE (MISCELLANEQUS) | | |
0930 2404-7775005 315.000 LB | 3.20000 1008.00]| 3.05000 960.75] 3.05000 960.75
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | S 10,608.00] S 10,167.21| S 10,167.21
—————————————————————————————————————————— -

SECTION 0010

PAYMENT ADJUSTMENT INCENTIVE ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 8
Bid Order: 159 Contract ID: 78-6802-162 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
1 ) WE540 2 ) HE400 3 ) MA225

o~
=

(
WESTERN ENGINEERING CO., INC ENNINGSEN CONSTRUCTION, INC ANATT'S, INC.

LINE NO / ITEM CODE / ALT

I I I
I I I
I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0940 2303-7000610 28000.000 EACH | 1.00000 28000.00| 1.00000 28000.00] 1.00000 28000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | | |
0950 2303-7000620 28000.000 EACH | 1.00000 28000.00| 1.00000 28000.00] 1.00000 28000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0960 2317-7000120 68000.000 EACH | 1.00000 68000.00 | 1.00000 68000.00 | 1.00000 68000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | I I
SECTION TOTALS | $ 124,000.00] $ 124,000.00] $ 124,000.00
—————————————————————————————————————————— et et s Tt
SECTION 0011 RATILROAD INSURANCE
I I I
0970 2595-0005105 LUMP | 5200.00000 5200.00] 15000.00000 15000.00| 25000.00000 25000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR BNSEF RAILWAY CO. | I I
SECTION TOTALS | $ 5,200.00] $ 15,000.00] $ 25,000.00
—————————————————————————————————————————— o o
CONTRACT TOTALS | $ 8,783,406.24| $ 9,793,814.55| $ 10,228,847.93




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

160 Contract ID: 83-0594-707
150616 10:00 A.M.
CONTRACT SIGNED by WESTERN ENGINEERING CO., INC.

5 WORK DAYS Late Start Date: 10/19/15

Project: MP-059-4(707)73--76-83
Work Type: HMA RESURFACING
County: SHELBY Prj Awd Amt: $47,162.75
Route: U.S. 59
Location: AT A BOX CULVERT, 1.7 MILES SOUTH OF HARLAN.
RANK VENDOR NO./NAME
1 WES540 WESTERN ENGINEERING CO., INC.
2 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY

HENNINGSEN CONSTRUCTION, INC.

Run Date: 07/24/15
Page: 160 1

Primary County: SHELBY
No Established DBE Goal

TOTAL % OVER

BID LOW BID

$ 47,162.75 100.00 %

$ 53,357.86 113.13 %

$ 54,778.82 116.14 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 2
Bid Order: 160 Contract ID: 83-0594-707 Primary County: SHELBY
Letting Date: 06/16/15 10:00 A.M.
1 ) WE540 2 ) 0.051 3 ) HE400

o~

( (
WESTERN ENGINEERING CO., INC |OMG D/B/A CESSFORD CONSTRUCT ENNINGSEN CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— e T T

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2212-0475095 0.100 MILE | 500.00000 50.00] 10000.00000 1000.00| 2000.00000 200.00
CLEANING AND PREPARATION OF BASE | | |
0020 2214-5145150 666.700 SY | 12.50000 8333.75| 13.00000 8667.10| 13.49000 8993.78
PAVEMENT SCARIFICATION | | |
0030 2303-0033500 77.200 TON | 115.00000 8878.00 | 185.00000 14282.00] 107.54000 8302.09
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | I I
0040 2303-0245828 4.600 TON | 625.00000 2875.00 | 535.00000 2461.00]| 509.00000 2341.40
ASPHALT BINDER, PG 58-28 | | I
0050 2527-9263109 5.630 STA | 200.00000 1126.00| 203.50000 1145.71| 185.00000 1041.55
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2528-8445110 LUMP | 2500.00000 2500.00 | 2402.05000 2402.05]| 7500.00000 7500.00
TRAFFIC CONTROL I I
0070 2528-8445113 20.000 EACH | 420.00000 8400.00 | 420.00000 8400.00 | 420.00000 8400.00
FLAGGERS I I I
0080 2533-4980005 LUMP | 15000.00000 15000.00 | 15000.00000 15000.00 | 18000.00000 18000.00
MOBILIZATION | I
SECTION TOTALS | $ 47,162.75] $ 53,357.86] $ 54,778.82
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 47,162.75] $ 53,357.86] $ 54,778.82




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
161 Contract ID: 91-C091-095
150616 10:00 A.M.
AWARD RECOMMENDED to
40 WORK DAYS Late Start Date:

HENNINGSEN CONSTRUCTION, INC.
08/24/15

Run Date: 07/24/15
Page: 161 1

Primary County: WARREN
No Established DBE Goal

Project: FM-C091(95)--55-91
Work Type: PCC PAVEMENT WIDENING / HMA RESURFACING
County: WARREN Prj Awd Amt: $1,511,252.71
Route: G76
Location: G76: FROM HWY 69 TO HWY G72 PATCHING &
SUBDRAINS, PREP FOR OVERLAY
RANK VENDOR NO./NAME
1 HE400 HENNINGSEN CONSTRUCTION, INC.
2 NOO081 NORRIS ASPHALT PAVING CO., LC

OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING

TOTAL % OVER
BID LOW BID
$ 1,511,252.71 100.00 %
$ 1,572,923.76 104.08 %
$ 1,967,658.23 130.20 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 2
Bid Order: 161 Contract ID: 91-C091-095 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) NOO081 | ( 3 ) 0.050
| HENNINGSEN CONSTRUCTION, INC |NORRIS ASPHALT PAVING CO., L |OMG D/B/A DES MOINES ASPHALT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 7800.000 TON | 19.96000 155688.00] 20.90000 163020.00] 25.60000 199680.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2210-0475105 6120.000 TON | 22.88000 140025.60] 22.00000 134640.00] 30.90000 189108.00
CHOKE STONE BASE \ \ \
0030 2213-7100400 16.000 EACH | 300.00000 4800.00 | 75.00000 1200.00| 345.00000 5520.00
RELOCATION OF MAIL BOXES \ \ \
0040 2214-5145150 1462.000 SY | 6.32000 9239.84| 5.73000 8377.26| 10.50000 15351.00
PAVEMENT SCARIFICATION | \ \
0050 2217-1000000 65389.000 SY | 1.10000 71927.90] 1.10000 71927.90] 1.30000 85005.70
RUBBLIZED PAVEMENT | | \
0060 2303-0031500 9640.000 TON | 35.88000 345883.20] 42.96000 414134.40] 56.40000 543696.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0070 2303-0033500 5864.000 TON | 36.09000 211631.76| 43.08000 252621.12] 60.50000 354772.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | \ \
0080 2303-0245828 930.000 TON | 496.00000 461280.00| 501.00000 465930.00| 497.50000 462675.00
ASPHALT BINDER, PG 58-28 | | |
0090 2303-6911000 LUMP | 2500.00000 2500.00 | 2000.00000 2000.00 | 20000.00000 20000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | \
0100 2303-9091010 4.000 EACH | 350.00000 1400.00| 350.00000 1400.00| 403.00000 1612.00
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0110 2515-6745600 138.000 SY | 20.00000 2760.00 | 15.00000 2070.00 | 27.60000 3808.80
REMOVAL OF PAVED DRIVEWAY | | |
0120 2518-6910000 2.000 EACH | 200.00000 400.00| 150.00000 300.00] 230.00000 460.00
SAFETY CLOSURE | |
0130 2526-8285000 LUMP | 9200.00000 9200.00| 6000.00000 6000.00| 12100.00000 12100.00
CONSTRUCTION SURVEY | | |
0140 2527-9263109 816.630 STA | 7.00000 5716.41 | 6.80000 5553.08 | 7.50000 6124.73
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2528-8445110 LUMP | 16500.00000 16500.00 | 6950.00000 6950.00| 16445.00000 16445.00
TRAFFIC CONTROL | |
0160 2528-8445113 15.000 EACH | 420.00000 6300.00] 420.00000 6300.00] 420.00000 6300.00
FLAGGERS | | |
0170 2533-4980005 LUMP | 66000.00000 66000.00 | 30500.00000 30500.00| 45000.00000 45000.00
MOBILIZATION | |
SECTION TOTALS \ $ 1,511,252.71]| $ 1,572,923.76]| $ 1,967,658.23
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 1,511,252.71] $ 1,572,923.76]| $ 1,967,658.23




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

162 Contract ID: 91-C091-096
150616 10:00 A.M.
AWARD RECOMMENDED to MANATT'S, INC.

40 WORK DAYS Late Start Date: 08/24/15

FM-C091 (96) --55-91

PCC PAVEMENT WITH HMA RESURFACING

WARREN Prj Awd Amt: $1,162,528.74
Gl4

ON G14, FROM R57 EAST TO R63 AND FROM I35
WEST 0.5 MILE

Primary County:

No Established DBE Goal

RANK
1 MA225
2 0.050

MANATT'S, INC.
OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING

GRIMES ASPHALT AND PAVING CORPORATION

Run Date: 07/24/15
Page: 162 1

WARREN

TOTAL % OVER

BID LOW BID
1,162,528.74 100.00 %
1,170,987.38 100.72 %
1,292,655.18 111.19 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 2
Bid Order: 162 Contract ID: 91-C091-096 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.050 | ( 3 ) GR219
|[MANATT'S, INC. |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING COR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2115-0100000 308.100 CY | 55.00000 16945.50| 96.00000 29577.60 | 58.00000 17869.80
MODIFIED SUBBASE | | |
0020 2121-7425020 1727.800 TON | 27.30000 47168.94 | 25.60000 44231.68| 42.00000 72567.60
GRANULAR SHOULDERS, TYPE B | | |
0030 2123-7450000 8.800 STA | 750.00000 6600.00| 365.00000 3212.00] 1600.00000 14080.00
SHOULDER CONSTRUCTION, EARTH | | |
0040 2212-0475095 1.200 MILE | 300.00000 360.00]| 3000.00000 3600.00] 879.00000 1054.80
CLEANING AND PREPARATION OF BASE | | |
0050 2212-5070310 293.400 sSY | 83.64000 24539.98| 92.00000 26992.80| 126.00000 36968.40
PATCHES, FULL-DEPTH REPATIR | | |
0060 2212-5070330 12.000 EACH | 70.00000 840.00| 77.00000 924.00] 525.00000 6300.00
PATCHES BY COUNT (REPAIR) | | |
0070 2213-2713300 706.600 CY | 27.00000 19078.20| 48.00000 33916.80| 24.00000 16958.40
EXCAVATION, CLASS 13, FOR WIDENING | | |
0080 2213-8201060 4239.900 SY | 32.00000 135676.80| 33.00000 139916.70| 33.00000 139916.70
BASE WIDENING, 6 IN. HOT MIX ASPHALT | | |
MIXTURE | | |
0090 2301-1033090 1552.000 SY | 55.00000 85360.00| 60.50000 93896.00| 61.50000 95448.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9 IN. | | |
0100 2303-0002380 1097.800 TON | 75.00000 82335.00] 65.00000 71357.00| 77.00000 84530.60
HOT MIX ASPHALT MIXTURE INTERLAYER BASE | | |
COURSE, 3/8 IN. MIX | | |
0110 2303-0032500 3105.200 TON | 60.00000 186312.00| 50.00000 155260.00| 58.00000 180101.60
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0120 2303-0033500 1927.000 TON | 65.00000 125255.00| 55.00000 105985.00| 59.00000 113693.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0130 2303-0245828 301.900 TON | 500.00000 150950.00| 497.50000 150195.25]| 547.00000 165139.30
ASPHALT BINDER, PG 58-28 | | \
0140 2303-0246434 98.800 TON | 675.00000 66690.00 | 667.50000 65949.00| 734.00000 72519.20
ASPHALT BINDER, PG 64-34 | | |
0150 2303-6911000 LUMP | 1500.00000 1500.00| 2292.57000 2292.57] 2400.00000 2400.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0160 2303-9091010 2.000 EACH | 475.00000 950.00] 550.00000 1100.00] 525.00000 1050.00
| | |

RUMBLE STRIP PANEL (HMA SURFACE)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 3
Bid Order: 162 Contract ID: 91-C091-096 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.050 | ( 3 ) GR219
|MANATT'S, INC. |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING COR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2303-9093010 19.400 SY | 56.00000 1086.40| 180.00000 3492.00 | 99.00000 1920.60
HOT MIX ASPHALT, DRIVEWAY | | |
0180 2315-8275025 52.200 TON | 27.30000 1425.06 | 61.00000 3184.20]| 24.00000 1252.80
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0190 2502-8212036 2840.100 LF | 19.42000 55154.74| 12.65000 35927.27| 14.00000 39761.40
SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN | | \
DIA. | | |
0200 2502-8221304 8.000 EACH | 200.00000 1600.00 | 275.00000 2200.00 | 420.00000 3360.00
SUBDRAIN OUTLET, DR-304 | | |
0210 2510-6745850 1076.500 SY | 14.65000 15770.73] 17.28000 18601.92| 13.00000 13994.50
REMOVAL OF PAVEMENT \ | \
0220 2515-2475006 342.500 SY | 55.00000 18837.50] 60.50000 20721.25] 47.25000 16183.13
DRIVEWAY, P.C. CONCRETE, 6 IN. | | \
0230 2515-6745600 361.900 SY | 14.65000 5301.84| 17.00000 6152.30] 15.00000 5428.50
REMOVAL OF PAVED DRIVEWAY | | \
0240 2518-6910000 2.000 EACH | 100.00000 200.00 | 110.00000 220.00| 105.00000 210.00
SAFETY CLOSURE | |
0250 2524-6765010 6.000 EACH | 250.00000 1500.00 | 132.00000 792.00] 105.00000 630.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0260 2527-9263109 259.090 STA | 12.25000 3173.85] 20.90000 5414.98| 15.00000 3886.35
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2527-9263180 1.320 STA | 75.00000 99.00 | 220.00000 290.40| 105.00000 138.60
PAVEMENT MARKINGS REMOVED \ \ \
0280 2528-8400256 2.000 EACH | 2500.00000 5000.00 | 2970.00000 5940.00 | 1312.50000 2625.00
TEMPORARY TRAFFIC SIGNALS | \ \
0290 2528-8445110 LUMP | 12500.00000 12500.00| 21000.00000 21000.00| 13755.00000 13755.00
TRAFFIC CONTROL | |
0300 2529-5070111 543.700 SY | 56.00000 30447.20] 92.00000 50020.40 | 57.00000 30990.90
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | |
FEET OR GREATER IN LENGTH) | | |
0310 2529-5070120 2.000 EACH | 150.00000 300.00] 1650.00000 3300.00]| 1200.00000 2400.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0320 2529-8174010 837.100 SY | 10.00000 8371.00| 20.60000 17244.26| 110.00000 92081.00
SUBBASE (PATCHES) | \ \
0330 2533-4980005 LUMP | 50000.00000 50000.00 | 45000.00000 45000.00 | 42600.00000 42600.00
MOBILIZATION | \
0340 2599-9999005 8.000 EACH | 150.00000 1200.00| 385.00000 3080.00 | 105.00000 840.00
('"EACH' ITEM) Remove and Relocate | \ \
Mailbox | | |
SECTION TOTALS | $ 1,162,528.74] $ 1,170,987.38] $ 1,292,655.18
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,162,528.74] $ 1,170,987.38] $ 1,292,655.18




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

163 Contract ID: 91-0352-446
150616 10:00 A.M.
CONTRACT SIGNED by MANATT'S, INC.

75 WORK DAYS Late Start Date: 07/20/15
MP-002-5(703)119--76-27 Project:
PCC PATCHING Work Type:
DECATUR Prj Awd Amt: $152,346.20 County:
IOWA 2 Route:
I-35 TO ECL OF CORYDON Location:
MPIN-035-5(716) 6--0N-27 Project:
HMA RESURFACING WITH MILLING Work Type:
DECATUR Prj Awd Amt: $369,622.58 County:
I-35 Route:
REST AREA / VISITOR CENTER AT MP 7.0 - Location:

PARKING AND RAMPS

07/24/15
163 1

Run Date:
Page:

Primary County: WARREN
No Established DBE Goal

IMN-035-1(139) 0--0E-27
PCC PATCHING
DECATUR

I-35

FROM THE MISSOURI STATE LINE, NORTH TO WEST
I-35/80/235 INTERCHANGE

Prj Awd Amt: $254,782.50

IMN-035-2(446)58--0E-91

HMA RESURFACING WITH MILLING
WARREN Prj Awd Amt:
I-35

1.4 MI N OF IA 92 TO 0.25 MI N OF ADAMS ST
(NB/SB)

$2,675,693.81

RANK
1 MA225
2 0.050

MANATT'S, INC.

OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING

TOTAL % OVER
BID LOW BID
$ 3,452,445.09 100.00 %
$ 3,925,001.29 113.68 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 2
Bid Order: 163 Contract ID: 91-0352-446 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.050 | ( )
|MANATT'S, INC. |OMG D/B/A DES MOINES ASPHALT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS MP-002-5(703)119--76-27
\ \ \
0010 2528-8445110 LUMP | 7850.00000 7850.00 | 1320.00000 1320.00|
TRAFFIC CONTROL | \
0020 2528-8445113 38.000 EACH | 420.00000 15960.00 | 420.00000 15960.00 |
FLAGGERS | | \
0030 2528-8445115 12.000 EACH | 630.00000 7560.00 | 630.00000 7560.00 |
PILOT CARS | | |
0040 2529-2242304 8.000 EACH | 150.00000 1200.00 | 157.50000 1260.00 |
CD JOINT ASSEMBLY | | |
0050 2529-5070110 927.300 SY | 80.00000 74184.00 | 84.00000 77893.20 |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0060 2529-5070111 205.400 SY | 118.00000 24237.20] 123.90000 25449.06|
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0070 2529-5070120 99.000 EACH | 145.00000 14355.00 | 152.25000 15072.75]
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0080 2533-4980005 LUMP | 7000.00000 7000.00 | 2100.00000 2100.00 |
MOBILIZATION \ \

SECTION TOTALS | $ 152,346.20| $ 146,615.01| $
—————————————————————————————————————————— f—— -
SECTION 0002 ROADWAY ITEMS IMN-035-1(139)0--0E-27

\ \ \
0090 2528-8445110 LUMP | 20000.00000 20000.00| 14300.00000 14300.00|
TRAFFIC CONTROL | |
0100 2529-2242304 21.000 EACH | 160.00000 3360.00 | 168.00000 3528.00|
CD JOINT ASSEMBLY | | |
0110 2529-2242320 10.000 EACH | 250.00000 2500.00 | 262.50000 2625.00 |
CT JOINT | | |
0120 2529-5070110 2170.500 SY | 93.00000 201856.50] 97.65000 211949.33]
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0130 2529-5070120 187.000 EACH | 118.00000 22066.00| 123.90000 23169.30]
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0140 2533-4980005 LUMP | 5000.00000 5000.00] 2100.00000 2100.00|
MOBILIZATION \ \

SECTION TOTALS | $ 254,782.50]| $ 257,671.63]| $
—————————————————————————————————————————— -
SECTION 0003 ROADWAY ITEMS MPIN-035-5(716) 6--0N-27

\ \ \
0150 2212-0475095 1.600 MILE | 1000.00000 1600.00 | 7500.00000 12000.00]

CLEANING AND PREPARATION OF BASE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 3
Bid Order: 163 Contract ID: 91-0352-446 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.050 \ )
IMANATT'S, INC. |OMG D/B/A DES MOINES ASPHALT |
LINE NO / ITEM CODE / ALT [ [ |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0160 2212-5070310 427.700 SY | 88.00000 37637.60] 92.40000 39519.48|
PATCHES, FULL-DEPTH REPAIR | | |
0170 2212-5070330 37.000 EACH | 80.00000 2960.00 | 84.00000 3108.00]|
PATCHES BY COUNT (REPAIR) [ [ |
0180 2213-6745500 0.250 STA | 5000.00000 1250.00] 3675.00000 918.75]
REMOVAL OF CURB | |
0190 2214-5145150 12089.700 SY | 3.75000 45336.38]| 5.60000 67702.32|
PAVEMENT SCARIFICATION | | \
0200 2303-0042500 549.300 TON | 85.00000 46690.50| 103.00000 56577.90|
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0210 2303-0043500 732.600 TON | 85.00000 62271.00| 103.00000 75457.80 |
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0220 2303-0043503 317.000 TON | 105.00000 33285.00]| 110.00000 34870.00|
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-3 | | I
0230 2303-0247022 95.900 TON | 595.00000 57060.50| 643.20000 61682.88|
ASPHALT BINDER, PG 70-22 | | |
0240 2303-6911000 LUMP | 1800.00000 1800.00| 2500.00000 2500.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | \
0250 2511-6745900 16.300 SY | 50.00000 815.00| 52.50000 855.75|
REMOVAL OF SIDEWALK | | |
0260 2511-7526004 13.700 SY | 120.00000 1644.00| 78.75000 1078.88|
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0270 2511-7526006 2.700 SY | 250.00000 675.00] 682.50000 1842.75|
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0280 2511-7528101 8.000 SF | 115.00000 920.00] 84.00000 672.00]
DETECTABLE WARNINGS | | |
0290 2512-1725256 24.500 LF | 57.50000 1408.75| 70.00000 1715.00]|
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | |
0300 2527-9263109 51.340 STA | 10.00000 513.40] 11.00000 564.74|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0310 2527-9263131 11.250 STA | 125.00000 1406.25| 137.50000 1546.88|
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0320 2527-9263137 2.000 EACH | 125.00000 250.00] 137.50000 275.00|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
| | |

OR SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 4
Bid Order: 163 Contract ID: 91-0352-446 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.050 | ( )
|MANATT'S, INC. |OMG D/B/A DES MOINES ASPHALT |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0330 2527-9263152 2.000 EACH | 350.00000 700.00] 385.00000 770.00]

PRE-CUT SYMBOLS AND LEGENDS, REGULAR | | |

MARKING TAPE | | |
0340 2528-8445110 LUMP | 15000.00000 15000.00] 8800.00000 8800.00|

TRAFFIC CONTROL | | |
0350 2528-8445113 10.000 EACH | 420.00000 4200.00| 420.00000 4200.00|

FLAGGERS | | |
0360 2528-9290050 32.000 CDAY | 85.00000 2720.00| 90.00000 2880.00|

PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0370 2529-5070110 122.400 sSY | 93.00000 11383.20] 97.65000 11952.36]

PATCHES, FULL-DEPTH FINISH, BY AREA | |
0380 2529-5070120 22.000 EACH | 118.00000 2596.00| 123.90000 2725.80]|

PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0390 2533-4980005 LUMP | 17500.00000 17500.00] 83000.00000 83000.00]

MOBILIZATION | | |
0400 2590-0000020 LUMP | 15000.00000 15000.00] 16500.00000 16500.00]

PROJECT MANAGEMENT | | |

SECTION TOTALS | S 366,622.58] S 493,716.29] S
—————————————————————————————————————————— o
SECTION 0004  PAYMENT ADJUSTMENT INCENTIVE ITEMS MPIN-035-5(716) 6--0N-27

\ \ \

0410 2317-7000120 3000.000 EACH | 1.00000 3000.00]| 1.00000 3000.00]|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | \ \

SECTION TOTALS | $ 3,000.00] $ 3,000.00] $
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0005  ROADWAY ITEMS IMN-035-2 (446) 58--0E-91

\ \ \
0420 2212-0475095 11.900 MILE | 350.00000 4165.00| 4650.00000 55335.00]
CLEANING AND PREPARATION OF BASE | | |
0430 2214-5145150 218108.300 sSY | 1.00000 218108.30] 1.50000 327162.45]|
PAVEMENT SCARIFICATION | | |
0440 2303-0003380 13642.926 TON | 62.00000 845861.41| 70.00000 955004.82
HOT MIX ASPHALT MIXTURE THIN LIFT | | |
SURFACE COURSE, 3/8 IN. MIX | | |
0450 2303-0031500 4351.800 TON | 39.50000 171896.10| 55.00000 239349.00|
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0460 2303-0246422 261.100 TON | 525.00000 137077.50| 497.50000 129897.25]|
\ \ \

ASPHALT BINDER, PG 64-22



IOWA DEPARTMENT OF TRANSPORTATION

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE

LABORATORY VOIDS (FORMULA - BY PAY

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 5
Bid Order: 163 Contract ID: 91-0352-446 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.050 | )
|[MANATT'S, INC. |OMG D/B/A DES MOINES ASPHALT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0470 2303-0247634 955.005 TON | 725.00000 692378.63| 717.50000 685216.09|
ASPHALT BINDER, PG 76-34 | | |
0480 2303-6911000 LUMP | 5250.00000 5250.00] 21500.00000 21500.00]|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0490 2308-1000000 4047.600 GAL | 5.36000 21695.14| 5.25000 21249.90|
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) | | |
0500 2527-9263109 2823.080 STA | 10.00000 28230.80| 10.50000 29642.34|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0510 2528-8445110 LUMP | 57000.00000 57000.00| 66000.00000 66000.00|
TRAFFIC CONTROL | | |
0520 2529-2242304 8.000 EACH | 160.00000 1280.00| 168.00000 1344.00|
CD JOINT ASSEMBLY | | |
0530 2529-2242320 4.000 EACH | 250.00000 1000.00| 262.50000 1050.00|
CT JOINT | | |
0540 2529-5070110 3358.700 SY | 92.00000 309000.40]| 96.60000 324450.42|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0550 2529-5070120 365.000 EACH | 118.00000 43070.00] 123.90000 45223.50|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0560 2533-4980005 LUMP | 80000.00000 80000.00| 65000.00000 65000.00 |
MOBILIZATION | |
0570 2544-1001200 6.500 MILE | 4000.00000 26000.00 | 3188.00000 20722.00|
CLEANING AND FILLING CRACKS (SHOULDER | | |
MAINTENANCE) | | |
0580 2544-1003000 970.200 GAL | 4.50000 4365.90| 4.70000 4559.94 |
FILLER MATERIAL (MAINTENANCE) | |
0590 2548-0000100 571.700 STA | 12.75000 7289.18| 13.50000 7717.95]
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0600 2548-0000110 619.300 GAL | 6.50000 4025.45| 9.00000 5573.70]
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
SECTION TOTALS | $ 2,657,693.81] $ 3,005,998.36]| $
—————————————————————————————————————————— b
SECTION 0006  PAYMENT ADJUSTMENT INCENTIVE ITEMS IMN-035-2(446)58--0E-91
\ \
0610 2303-7000610 9000.000 EACH | 1.00000 9000.00 1.00000 9000.00]
|
|
|
|

FACTOR)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 6
Bid Order: 163 Contract ID: 91-0352-446 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.050 | ( )
|[MANATT'S, INC. |OMG D/B/A DES MOINES ASPHALT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it st i T ittt
0620 2303-7000620 9000.000 EACH | 1.00000 9000.00] 1.00000 9000.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
SECTION TOTALS | $ 18,000.00] $ 18,000.00]| $
—————————————————————————————————————————— ittt it ettt L TP
|

CONTRACT TOTALS $ 3,452,445.09| $ 3,925,001.29| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
164 Contract ID: 96-0098-042
150616 10:00 A.M.
CONTRACT SIGNED by
25 WORK DAYS Late Start Date:

SKYLINE CONSTRUCTION, INC.
09/14/15

Run Date: 07/24/15
Page: 164 1

Primary County: WINNESHIEK
No Established DBE Goal

Project: TSF-009-8(42)--92-96
Work Type: HMA PAVEMENT - GRADE AND NEW
County: WINNESHIEK Prj Awd Amt: $127,579.75
Route: IOWA 9

Location: CO RD W4B INTERSECTION APPROX 5 MILES E OF

DECORAH

RANK VENDOR NO./NAME

1 SK040 SKYLINE CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 127,579.75 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 164 2
Bid Order: 164 Contract ID: 96-0098-042 Primary County: WINNESHIEK
Letting Date: 06/16/15 10:00 A.M.
1 ) SKO040 ( ) ( )

(
SKYLINE CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-0425071 234.000 CY | 32.00000 7488.00 | I
SPECIAL BACKFILL | I
0020 2102-2625000 875.000 CY | 8.95000 7831.25] I
EMBANKMENT-IN-PLACE | | |
0030 2102-2713070 864.000 CY | 5.95000 5140.80 | |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | I
0040 2105-8425005 432.000 CY | 20.00000 8640.00 | |
TOPSOIL, FURNISH AND SPREAD | | I
0050 2121-7425020 505.300 TON | 18.95000 9575.44| |
GRANULAR SHOULDERS, TYPE B | | |
0060 2123-7450000 7.100 STA | 200.00000 1420.00| |
SHOULDER CONSTRUCTION, EARTH | | I
0070 2303-0031750 179.700 TON | 121.00000 21743.70| I
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0080 2303-0032500 39.300 TON | 71.10000 2794.23| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | I
0090 2303-0033504 39.300 TON | 71.10000 2794 .23 |
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0100 2303-0245828 15.100 TON | 550.00000 8305.00 | I
ASPHALT BINDER, PG 58-28 | | |
0110 2510-6745850 27.000 SY | 30.00000 810.00] I
REMOVAL OF PAVEMENT | I I
0120 2524-6765010 2.000 EACH | 500.00000 1000.00| |
REMOVE AND REINSTALL SIGN AS PER PLAN I I I
0130 2524-9275222 32.000 LF | 30.00000 960.00| |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | I
X 6 IN. | | |
0140 2527-9263109 58.130 STA | 25.00000 1453.25| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2527-9263137 2.000 EACH | 185.00000 370.00] I
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0160 2527-9263180 7.510 STA | 135.00000 1013.85] |
I I I

PAVEMENT MARKINGS REMOVED



Bid Order: 164
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 96-0098-042

Run Date: 07/24/15
Page: 164 3

Primary County: WINNESHIEK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2528-8445110 LUMP
TRAFFIC CONTROL

0180 2528-8445113 40.000 EACH
FLAGGERS

0190 2533-4980005 LUMP
MOBILIZATION

0200 2548-0000100 9.300 STA
MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0210 2602-0000030 750.000 LF
SILT FENCE FOR DITCH CHECKS

0220 2602-0000071 250.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0230 2602-0000101 50.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0240 2602-0000320 1000.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0250 2602-0000350 1000.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0260 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0270 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 1 ) SKO040 \
SKYLINE CONSTRUCTION, INC. \
|

UNIT PRICE AMOUNT |
_____________________________ +
2600.00000 2600.00]

|

420.00000 16800.00]

|

12500.00000 12500.00|

\

300.00000 2790.00]

|

|

3.00000 2250.00]

\

1.00000 250.00]

|

|

1.00000 50.00]|

|

|

7.00000 7000.00 |

|

|

0.50000 500.00]

|

\

500.00000 500.00]

|

1000.00000 1000.00|

|

$ 127,579.75]|
_____________________________ +
\

$ 127,579.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15
VENDOR RANKING Page: 165 1
165 Contract ID: 97-0203-721 Primary County: WOODBURY
150616 10:00 A.M. No Established DBE Goal

CONTRACT SIGNED by
20 WORK DAYS

KNIFE RIVER MIDWEST LLC
Late Start Date: 09/14/15

Project: MP-020-3(721)0--76-97
Work Type: HMA RESURFACING WITH MILLING
County: WOODBURY Prj Awd Amt: $463,537.68
Route: U.S. 20
Location: FROM I-29 IN SIOUX CITY , EAST TO D22 / IDA

Project: MP-012-3(710)1--76-97
Work Type: HMA RESURFACING WITH MILLING
County: WOODBURY Prj Awd Amt: $18,453.83
Route: IOWA 12
Location: GORDON DR. BETWEEN S. MAPLE ST AND S.
MAGNOLIA ST IN SIOUX CITY (EB)
Project: MP-075-3(708)94--76-97
Work Type: HMA RESURFACING WITH MILLING
County: WOODBURY Prj Awd Amt: $184,798.56
Route: U.S. 75
Location: FROM NORTH OF U.S. 20/IOWA 12, NORTH TO C80
RANK VENDOR NO./NAME
1 KNO36 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST

AVE.
TOTAL % OVER
BID LOW BID
LLC $ 666,790.07 100.00 %



Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

165 Contract ID: 97-0203-721
06/16/15 10:00 A.M.

Run Date: 07/24/15
Page: 165 2

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

SECTION 0001 ROADWAY ITEMS

\
0010 2212-0475095 0.100 MILE |
CLEANING AND PREPARATION OF BASE | |
0020 2214-5145150 302.700 SY | 17.52000 5303.30 |
PAVEMENT SCARIFICATION | |
0030 2303-0043503 33.000 TON | 145.44000 4799.52 |
HOT MIX ASPHALT MIXTURE (3,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-3 | |
0040 2303-0247022 2.000 TON | 650.00000 1300.00]|
ASPHALT BINDER, PG 70-22 | |
0050 2528-8445110 LUMP | 2543.50000 2543.50]
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 3916.01000 3916.01 |
MOBILIZATION | |
SECTION TOTALS | $ 18,453.83] S
__________________________________________ +_____________________________+__________________
SECTION 0002  ROADWAY ITEMS WOODBURY COUNTY MP-020-3(721)0--76-97
\ \
0070 2212-0475095 1.300 MILE | 5915.08000 7689.60 |
CLEANING AND PREPARATION OF BASE | |
0080 2214-5145150 18182.300 SY | 6.57000 119457.71|
PAVEMENT SCARIFICATION | |
0090 2303-0001000 2004.900 TON | 90.83000 182105.07|
HOT MIX ASPHALT MIXTURE, WEDGE, | |
LEVELING OR STRENGTHENING COURSE | |
0100 2303-0247022 120.300 TON | 650.00000 78195.00]
ASPHALT BINDER, PG 70-22 | |
0110 2303-6911000 LUMP | 2901.17000 2901.17|
HOT MIX ASPHALT PAVEMENT SAMPLES | |
0120 2527-9263109 290.030 STA | 20.67000 5994.92 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 22779.91000 22779.91|
TRAFFIC CONTROL | |
0140 2533-4980005 LUMP | 42414.30000 42414 .30]
MOBILIZATION | |
SECTION TOTALS | $ 461,537.68] $
__________________________________________ +_____________________________+__________________

( 1 ) KNO36 \
KNIFE RIVER MIDWEST LLC |
|

QUANTITY UNIT PRICE AMOUNT| UNIT PRICE

\

\

|

|
_________________________ +_____________________________+__________________
WOODBURY COUNTY MP-012-3(710)1--76-97

\
5915.00000 591.50]

SECTION 0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS



Bid Order: 165

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-0203-721

Primary County:

Run Date: 07/24/15
Page: 165 3

WOODBURY

Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) KNO36 | ( ) | ( )
|[KNIFE RIVER MIDWEST LLC \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0150 2303-7000610 1000.000 EACH | 1.00000 1000.00| |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | \
FACTOR) | | I
0160 2303-7000620 1000.000 EACH | 1.00000 1000.00| \
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
SECTION TOTALS | $ 2,000.00] | $
—————————————————————————————————————————— e
SECTION 0004 ROADWAY ITEMS WOODBURY COUNTY MP-075-3(708)94--76-97
\ \ \
0170 2212-0475095 0.200 MILE | 5915.10000 1183.02| |
CLEANING AND PREPARATION OF BASE | | |
0180 2214-5145150 4688.900 SY | 13.74000 64425.49| |
PAVEMENT SCARIFICATION | | |
0190 2303-0001000 541.500 TON | 138.30000 74889.45| \
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0200 2303-0247022 32.500 TON | 650.00000 21125.00] |
ASPHALT BINDER, PG 70-22 | | |
0210 2527-9263109 45.000 STA | 20.67000 930.15] \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0220 2528-8445110 LUMP | 6526.13000 6526.13] |
TRAFFIC CONTROL | |
0230 2533-4980005 LUMP | 15719.32000 15719.32]| |
MOBILIZATION | |
SECTION TOTALS | $ 184,798.56| \ $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 666,790.07]| \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
201 Contract ID: 00-0001-733
150616 10:00 A.M.
CONTRACT SIGNED by
30 WORK DAYS Late Start Date:

IOWA EROSION CONTROL, INC.
08/31/15

Run Date: 07/24/15
Page: 201 1

Primary County: STATEWIDE
No Established DBE Goal

Project: MP-000-1(733)0--76-00
Work Type: PCC PATCHING
County: STATEWIDE Prj Awd Amt: $339,415.52
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN DISTRICT 1 (5-COUNTIES).
RANK VENDOR NO./NAME

1 10200 IOWA EROSION CONTROL, INC.
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC.

HAWKEYE PAVING CORP.

TOTAL % OVER
BID LOW BID
$ 339,415.52 100.00 %
$ 420,382.50 123.85 %
$ 496,136.00 146.17 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 00-0001-733 Primary County: STATEWIDE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) I0200 | ( 2 ) CE040 | ( 3 ) HA760
| IOWA EROSION CONTROL, INC. |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 1.440 sSTA | 250.50000 360.72| 225.00000 324.00] 250.00000 360.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \ \
0020 2527-9263180 1.440 STA | 200.00000 288.00 | 175.00000 252.00| 200.00000 288.00
PAVEMENT MARKINGS REMOVED | | |
0030 2528-8400256 1.000 EACH | 3575.00000 3575.00] 3250.00000 3250.00] 4000.00000 4000.00
TEMPORARY TRAFFIC SIGNALS | | \
0040 2528-8445110 LUMP | 4000.00000 4000.00] 7600.00000 7600.00| 25000.00000 25000.00
TRAFFIC CONTROL | | \
0050 2528-8445113 10.000 EACH | 420.00000 4200.00] 420.00000 4200.00] 420.00000 4200.00
FLAGGERS | | |
0060 2529-2242304 4.000 EACH | 135.00000 540.00] 120.00000 480.00] 150.00000 600.00
CD JOINT ASSEMBLY | | |
0070 2529-5070110 1222.600 SY | 158.33000 193574.26| 250.00000 305650.00 | 250.00000 305650.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0080 2529-5070120 68.000 EACH | 302.28000 20555.04 | 128.00000 8704.00| 575.00000 39100.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0090 2529-8174020 956.900 SY | 25.00000 23922.50] 25.00000 23922.50] 20.00000 19138.00
SUBBASE PATCH WITH EF JOINT | | |
0100 2529-8174050 28.000 EACH | 300.00000 8400.00| 250.00000 7000.00| 500.00000 14000.00
PATCH SUBDRAIN | | |
0110 2529-8201000 52.000 EACH | 750.00000 39000.00 | 750.00000 39000.00 | 650.00000 33800.00
JOINT ASSEMBLY, EF | | |
0120 2533-4980005 LUMP | 41000.00000 41000.00 | 20000.00000 20000.00] 50000.00000 50000.00
MOBILIZATION | | |
SECTION TOTALS \ S 339,415.52| S 420,382.50] S 496,136.00
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS \ S 339,415.52| S 420,382.50] S 496,136.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

202 Contract ID: 10-0206-712

150616 10:00 A.M.
CONTRACT SIGNED by
65 WORK DAYS

CEDAR FALLS CONSTR. CO.,
Late Start Date: 07/27/15

INC.

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Run Date: 07/24/15
Page: 202 1

Primary County: BUCHANAN
No Established DBE Goal

MP-013-6(710)45--76-28
PCC PATCHING
DELAWARE
IOWA 13

N OF MANCHESTER NORTH TO S JCT IOWA 3

Prj Awd Amt: $119,752.50

MP-061-6(705)175--76-31
PCC PATCHING
DUBUQUE

U.s. 61

FROM JACKSON COUNTY LINE, NORTH TO SOUTH
JUNCTION U.Ss.151.

Prj Awd Amt: $64,029.60

MP-038-6(718)43--76-53

PCC PATCHING

JONES Prj Awd Amt: $37,885.40
IOWA 38

IN THE CITY OF OLIN, FROM WALNUT CREEK,
NORTH TO UNION ST.

Project: MP-020-6(712)245--76-10
Work Type: PCC PATCHING
County: BUCHANAN Prj Awd Amt: $107,255.20
Route: U.S. 20
Location: BLACK HAWK COUNTY TO IOWA AVE. IN
INDEPENDENCE .
Project: MP-052-6(716)44--76-31
Work Type: PCC PATCHING
County: DUBUQUE Prj Awd Amt: $157,596.40
Route: U.S. 52
Location: S JCT U.S. 61 NORTH TO N JCT U.S. 61 IN
DUBUQUE
Project: MP-061-6(706)189--76-31
Work Type: PCC PATCHING
County: DUBUQUE Prj Awd Amt: $34,316.00
Route: U.S. 61
Location: FROM THE NORTH JCT. U.S. 52, NORTHEAST TO
WISCONSIN ST. LINE
RANK VENDOR NO./NAME
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
2 10200 IOWA EROSION CONTROL, INC.

TOTAL % OVER
BID LOW BID
$ 520,835.10 100.00 %
$ 963,251.33 184.94 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 10-0206-712 Primary County: BUCHANAN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) 10200 | ( )
|CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS BUCHANAN COUNTY MP-020-6(712)245--76-10
\ \ \
0010 2528-8445110 LUMP | 3000.00000 3000.00]| 4400.00000 4400.00 |
TRAFFIC CONTROL | |
0020 2529-5070110 778.900 SY | 94.00000 73216.60 | 128.13000 99800.46 |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0030 2529-5070120 97.000 EACH | 94.00000 9118.00] 265.46000 25749.62]
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0040 2529-8174010 27.600 SY | 12.00000 331.20] 25.00000 690.00|
SUBBASE (PATCHES) \ \ \
0050 2529-8174020 13.300 SY | 18.00000 239.40| 25.00000 332.50]
SUBBASE PATCH WITH EF JOINT | \ \
0060 2529-8201000 1.000 EACH | 500.00000 500.00] 523.12000 523.12]
JOINT ASSEMBLY, EF | | |
0070 2530-5070210 510.000 SF | 35.00000 17850.00]| 88.81000 45293.10]|
PATCHES, PARTIAL-DEPTH P.C.C. FINISH | | |
0080 2533-4980005 LUMP | 3000.00000 3000.00 | 30000.00000 30000.00]
MOBILIZATION | | |
SECTION TOTALS | $ 107,255.20]| $ 206,788.80| $
—————————————————————————————————————————— e e
SECTION 0002 ROADWAY ITEMS DELAWARE COUNTY MP-013-6(710)45--76-28
\ \ \
0090 2528-8445110 LUMP | 250.00000 250.00| 1760.00000 1760.00 |
TRAFFIC CONTROL | \
0100 2528-8445113 40.000 EACH | 420.00000 16800.00| 420.00000 16800.00 |
FLAGGERS | | |
0110 2528-8445115 10.000 EACH | 630.00000 6300.00] 630.00000 6300.00]
PILOT CARS | | |
0120 2529-5070110 886.600 SY | 82.50000 73144.50]| 121.51000 107730.77]
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0130 2529-5070111 216.000 SY | 82.50000 17820.00] 137.32000 29661.12]
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0140 2529-5070120 46.000 EACH | 53.00000 2438.00| 206.19000 9484.74 |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0150 2533-4980005 LUMP | 3000.00000 3000.00] 30000.00000 30000.00]
MOBILIZATION | |
SECTION TOTALS | $ 119,752.50] $ 201,736.63]| $
—————————————————————————————————————————— o

SECTION 0003

ROADWAY ITEMS

DUBUQUE COUNTY MP-052-6(716)44--76-31



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 3
Bid Order: 202 Contract ID: 10-0206-712 Primary County: BUCHANAN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) 10200 | ( )
|CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. \

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 2528-8445110 LUMP | 2400.00000 2400.00 | 1980.00000 1980.00 |

TRAFFIC CONTROL | |
0170 2529-2242304 28.000 EACH | 100.00000 2800.00 | 122.35000 3425.80]|

CD JOINT ASSEMBLY | | |
0180 2529-2242320 24.000 EACH | 130.00000 3120.00] 163.26000 3918.24|

CT JOINT | | |
0190 2529-5070110 371.400 SY | 120.00000 44568.00 | 193.29000 71787.91]|

PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0200 2529-5070111 742.200 SY | 120.00000 89064.00 | 193.06000 143289.13]

PATCHES, FULL-DEPTH FINISH, BY AREA (50 | |

FEET OR GREATER IN LENGTH) | | |
0210 2529-5070120 44.000 EACH | 130.00000 5720.00 | 301.29000 13256.76]|

PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0220 2529-8174010 38.700 SY | 12.00000 464 .40 25.00000 967.50|

SUBBASE (PATCHES) | \ \
0230 2529-8174020 120.000 SY | 18.00000 2160.00 | 25.00000 3000.00 |

SUBBASE PATCH WITH EF JOINT | | |
0240 2529-8174050 4.000 EACH | 250.00000 1000.00 | 300.00000 1200.00 |

PATCH SUBDRAIN | | |
0250 2529-8201000 4.000 EACH | 500.00000 2000.00 | 704.19000 2816.76|

JOINT ASSEMBLY, EF | | |
0260 2530-5070210 13.000 SF | 100.00000 1300.00| 155.92000 2026.96|

PATCHES, PARTIAL-DEPTH P.C.C. FINISH | | |
0270 2533-4980005 LUMP | 3000.00000 3000.00 | 30000.00000 30000.00 |

MOBILIZATION | \

SECTION TOTALS | $ 157,596.40| $ 277,669.06]| $
—————————————————————————————————————————— f—— -
SECTION 0004 ROADWAY ITEMS DUBUQUE COUNTY MP-061-6(705)175--76-31

\ \ \
0280 2528-8445110 LUMP | 2000.00000 2000.00 | 3850.00000 3850.00 |
TRAFFIC CONTROL | |
0290 2529-2242304 3.000 EACH | 110.00000 330.00] 132.98000 398.94|
CD JOINT ASSEMBLY | | |
0300 2529-2242320 3.000 EACH | 180.00000 540.00| 157.65000 472 .95|
CT JOINT | | |
0310 2529-5070110 488.800 SY | 109.50000 53523.60] 170.37000 83276.86]
PATCHES, FULL-DEPTH FINISH, BY AREA \ \
0320 2529-5070120 38.000 EACH | 122.00000 4636.00] 291.51000 11077.38]|
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0330 2533-4980005 LUMP | 3000.00000 3000.00]| 30000.00000 30000.00]
MOBILIZATION | |

SECTION TOTALS \ $ 64,029.60]| $ 129,076.13| S

—————————————————————————————————————————— -

SECTION 0005 ROADWAY ITEMS

DUBUQUE COUNTY MP-061-6(706)189--76-31



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 4
Bid Order: 202 Contract ID: 10-0206-712 Primary County: BUCHANAN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CEO040 | ( 2 ) I0200 | ( )
| CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2528-8445110 LUMP | 1000.00000 1000.00| 1980.00000 1980.00|
TRAFFIC CONTROL | | |
0350 2529-2242304 5.000 EACH | 100.00000 500.00] 117.17000 585.85]
CD JOINT ASSEMBLY | | |
0360 2529-2242320 5.000 EACH | 80.00000 400.00] 84.73000 423.65]
CT JOINT | | |
0370 2529-5070110 235.000 SY | 117.00000 27495.00 | 146.94000 34530.90|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0380 2529-5070120 17.000 EACH | 113.00000 1921.00]| 286.24000 4866.08 |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0390 2533-4980005 LUMP | 3000.00000 3000.00| 31003.26000 31003.26|
MOBILIZATION | | |
SECTION TOTALS | S 34,316.00| S 73,389.74| $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0006 ROADWAY ITEMS JONES COUNTY MP-038-6(718)43--76-53
\ \ \
0400 2528-8445110 LUMP | 100.00000 100.00] 1320.00000 1320.00|
TRAFFIC CONTROL | |
0410 2528-8445113 5.000 EACH | 420.00000 2100.00| 420.00000 2100.00|
FLAGGERS | | |
0420 2529-2242304 6.000 EACH | 130.00000 780.00] 164.67000 988.02]
CD JOINT ASSEMBLY | | |
0430 2529-2242320 5.000 EACH | 180.00000 900.00| 225.31000 1126.55]|
CT JOINT | | |
0440 2529-5070110 108.700 SY | 122.00000 13261.40| 146.65000 15940.86|
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0450 2529-5070111 142.000 SY | 122.00000 17324.00 | 146.76000 20839.92|
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0460 2529-5070120 3.000 EACH | 140.00000 420.00] 424.12000 1272.36|
PATCHES, FULL-DEPTH FINISH, BY COUNT | \
0470 2533-4980005 LUMP | 3000.00000 3000.00| 31003.26000 31003.26|
MOBILIZATION | |
SECTION TOTALS | S 37,885.40] S 74,590.97] $
—————————————————————————————————————————— b
CONTRACT TOTALS | S 520,835.10] S 963,251.33] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 203 1
Bid Order: 203 Contract ID: 11-0033-708 Primary County: BUENA VISTA
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MIDWEST CONTRACTORS, INC.
Contract Period: 10 WORK DAYS Late Start Date: 09/28/15

Project: MP-003-3(708)70--76-11
Work Type: PCC PATCHING
County: BUENA VISTA Prj Awd Amt: $37,435.48
Route: IOWA 3
Location: EAST OF THE CHEROKEE COUNTY LINE, EAST TO U.

S. 71.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MI330 MIDWEST CONTRACTORS, INC. $ 37,435.48 100.00 %
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 41,563.80 111.02 %
3 GU100 GUS CONSTRUCTION CO., INC. $ 50,963.00 136.13 %
4 I0200 IOWA EROSION CONTROL, INC. $ 102,020.00 272.52 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:
Page:

07/24/15
203 2

Bid Order: 203 Contract ID: 11-0033-708 Primary County: BUENA VISTA
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) MI330 | ( 2 ) CE040 | ( 3 ) GU100
IMIDWEST CONTRACTORS, INC. |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 900.00000 900.00| 200.00000 200.00| 1500.00000 1500.00
TRAFFIC CONTROL | |
0020 2528-8445113 5.000 EACH | 420.00000 2100.00] 420.00000 2100.00] 420.00000 2100.00
FLAGGERS | | |
0030 2529-2242304 8.000 EACH | 115.00000 920.00] 110.00000 880.00] 411.00000 3288.00
CD JOINT ASSEMBLY | | |
0040 2529-5070110 326.600 SY | 87.80000 28675.48| 103.00000 33639.80| 115.00000 37559.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 8.000 EACH | 80.00000 640.00| 93.00000 744.00| 252.00000 2016.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0060 2533-4980005 LUMP | 4200.00000 4200.00] 4000.00000 4000.00] 4500.00000 4500.00
MOBILIZATION | | |
SECTION TOTALS | $ 37,435.48| $ 41,563.80| $ 50,963.00
—————————————————————————————————————————— f———————————
CONTRACT TOTALS | $ 37,435.48| $ 41,563.80| $ 50,963.00




Bid Order: 203
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

11-0033-708

Run Date: 07/24/15
Page: 203 3

Primary County: BUENA VISTA

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 5.000 EACH
FLAGGERS

0030 2529-2242304 8.000 EACH
CD JOINT ASSEMBLY

0040 2529-5070110 326.600 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0050 2529-5070120 8.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

4 )

10200

(
IOWA EROSION CONTROL, INC.

5000.

420.

200.

200.

250.

26000.

00000

00000

00000

00000

00000

00000

5000.
2100.
1600.
65320.
2000.
26000.
102,020.

102,020.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 204 1
Bid Order: 204 Contract ID: 22-081 Primary County: CLAYTON
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MANATT'S, INC.
Contract Period: 15 WORK DAYS Late Start Date: 08/03/15

Project: LFM-081--7X-22
Work Type: SEAL COAT
County: CLAYTON Prj Awd Amt: $572,924.72
Route: VARIOUS ROUTES
Location: VARIES: FROM SOUTH TO NORTH

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 572,924.72 100.00 %
2 SC520 SCOTT CONSTRUCTION, INC. $ 689,381.38 120.32 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 2
Bid Order: 204 Contract ID: 22-081 Primary County: CLAYTON
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) SC520 | ( )
|[MANATT'S, INC. | SCOTT CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2307-0025003 6196.000 TON | 25.00000 154900.00| 13.00000 80548.00|
AGGREGATE, ROADWAY COVER, 3/8 IN. | | |
0020 2307-0600451 134558.000 GAL | 2.84000 382144.72| 4.11000 553033.38]|
BINDER BITUMEN, MC-3000 | | |
0030 2518-6910000 72.000 EACH | 100.00000 7200.00| 25.00000 1800.00|
SAFETY CLOSURE | | |
0040 2528-8445110 LUMP | 12030.00000 12030.00] 19000.00000 19000.00|
TRAFFIC CONTROL | | |
0050 2533-4980005 LUMP | 16650.00000 16650.00] 35000.00000 35000.00]
MOBILIZATION | | |
SECTION TOTALS | $ 572,924.72| $ 689,381.38] $
—————————————————————————————————————————— i et e et
CONTRACT TOTALS | $ 572,924.72| $ 689,381.38] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
205 Contract ID: 36-0024-712
150616 10:00 A.M.
CONTRACT SIGNED by
5 WORK DAYS Late Start Date:

FORT DODGE ASPHALT CO., INC.
09/14/15

Run Date:

Primary County: FREMONT
No Established DBE Goal

27,854.35

07/24/15
Page: 205 1

% OVER
LOW BID
100.00 %
138.69 %
186.10 %

Project: MP-002-4(712)16--76-36
Work Type: HMA CRACK FILLING
County: FREMONT Prj Awd Amt: $27,854.35
Route: IOWA 2
Location: FROM ECL OF SIDNEY, EAST 0.5 MILE.
RANK VENDOR NO./NAME
1 FO200 FORT DODGE ASPHALT COMPANY, INC.
2 DE300 DENCO HIGHWAY CONSTRUCTION CORP.
3 MI295 MIDWEST COATINGS COMPANY, INC.

$
$ 38,632.33
$ 51,837.20



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 205 2
Bid Order: 205 Contract ID: 36-0024-712 Primary County: FREMONT
Letting Date: 06/16/15 10:00 A.M.
1 ) FO200 2 ) DE300 3 ) MI295

(
MIDWEST COATINGS COMPANY, INC

O ~

(
FORT DODGE ASPHALT CO., INC. ENCO HIGHWAY CONSTRUCTION C

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2319-1000000 0.500 MILE | 10364.00000 5182.00] 15500.00000 7750.00] 30000.00000 15000.00
SLURRY LEVELING | |
0020 2319-4000000 718.700 GAL | 3.00000 2156.10] 2.98000 2141.73] 6.00000 4312.20
ASPHALT EMULSION FOR SLURRY LEVELING, | | |
SLURRY WEDGE, AND SLURRY TREATMENT | |
0030 2528-8445110 LUMP | 500.00000 500.00] 200.00000 200.00] 4500.00000 4500.00
TRAFFIC CONTROL | |
0040 2528-8445113 20.000 EACH | 420.00000 8400.00] 420.00000 8400.00] 420.00000 8400.00
FLAGGERS | | |
0050 2528-8445115 5.000 EACH | 630.00000 3150.00] 630.00000 3150.00] 630.00000 3150.00
PILOT CARS | | |
0060 2533-4980005 LUMP | 1500.00000 1500.00] 9000.00000 9000.00| 10000.00000 10000.00
MOBILIZATION | |
0070 2544-1001100 0.500 MILE | 11690.00000 5845.00] 13580.00000 6790.00| 9500.00000 4750.00
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0080 2544-1003000 345.000 GAL | 3.25000 1121.25| 3.48000 1200.60| 5.00000 1725.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | S 27,854.35] S 38,632.33] S 51,837.20
—————————————————————————————————————————— e
CONTRACT TOTALS | S 27,854.35] S 38,632.33] S 51,837.20




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 206 1
Bid Order: 206 Contract ID: 37-C037-068 Primary County: GREENE
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MIDWEST CONTRACTORS, INC.
Contract Period: 75 WORK DAYS Late Start Date: 07/20/15

Project: FM-C037(68)--55-37
Work Type: PCC PATCHING
County: GREENE Prj Awd Amt: $856,955.94
Route: P14 & E26
Location: PAVED ROUTES: COUNTY WIDE

GUS CONSTRUCTION CO., INC.
Award limit set for letting: Low Bidder - Award of contract to other responsive vendor

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GU100 GUS CONSTRUCTION CO., INC. $ 854,602.00 99.72 %
2 MI330 MIDWEST CONTRACTORS, INC. $ 856,955.94 100.00 %
3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 999,102.02 116.58 %
4 I0200 IOWA EROSION CONTROL, INC. $ 1,405,951.09 164.06 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 2
Bid Order: 206 Contract ID: 37-C037-068 Primary County: GREENE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) MI330 | ( 3 ) CE040
| GUS CONSTRUCTION CO., INC. |IMIDWEST CONTRACTORS, INC. | CEDAR FALLS CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 5000.00000 5000.00 | 3900.00000 3900.00 | 1800.00000 1800.00
TRAFFIC CONTROL | |
0020 2528-8445113 275.000 EACH | 420.00000 115500.00 | 420.00000 115500.00 | 420.00000 115500.00
FLAGGERS | | |
0030 2528-8445115 75.000 EACH | 630.00000 47250.00 | 630.00000 47250.00 | 630.00000 47250.00
PILOT CARS | | |
0040 2529-5070110 4118.870 SY | 50.00000 205943.50]| 52.46000 216075.92| 63.00000 259488.81
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0050 2529-5070111 8630.670 SY | 50.00000 431533.50] 52.56000 453628.02 | 63.00000 543732.21
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | |
FEET OR GREATER IN LENGTH) | | |
0060 2529-5070120 347.000 EACH | 125.00000 43375.00 | 46.00000 15962.00 | 73.00000 25331.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0070 2529-8202000 2.000 EACH | 500.00000 1000.00| 320.00000 640.00] 500.00000 1000.00
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0080 2533-4980005 LUMP | 5000.00000 5000.00 | 4000.00000 4000.00 | 5000.00000 5000.00
MOBILIZATION | |
SECTION TOTALS | $ 854,602.00] $ 856,955.94| $ 999,102.02
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 854,602.00] $ 856,955.94 | $ 999,102.02




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 3
Bid Order: 206 Contract ID: 37-C037-068 Primary County: GREENE
Letting Date: 06/16/15 10:00 A.M.
¢ 4 ) 10200 I ( ) ¢ )
| IOWA EROSION CONTROL, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 10000.00000 10000.00 | |
TRAFFIC CONTROL | |
0020 2528-8445113 275.000 EACH | 420.00000 115500.00 | \
FLAGGERS | | |
0030 2528-8445115 75.000 EACH | 630.00000 47250.00 | |
PILOT CARS | | |
0040 2529-5070110 4118.870 SY | 85.71000 353028.35] |
PATCHES, FULL-DEPTH FINISH, BY AREA | \
0050 2529-5070111 8630.670 SY | 78.49000 677421.29] |
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0060 2529-5070120 347.000 EACH | 290.35000 100751.45| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0070 2529-8202000 2.000 EACH | 1000.00000 2000.00 | |
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | \
0080 2533-4980005 LUMP | 100000.00000 100000.00 | |
MOBILIZATION | |
SECTION TOTALS | $ 1,405,951.09] $ | $
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 1,405,951.09] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 207 1
Bid Order: 207 Contract ID: 43-0304-713 Primary County: HARRISON
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CEDAR FALLS CONSTR. CO., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/14/15

Project: MP-030-4(713)0--76-43
Work Type: PCC PATCHING
County: HARRISON Prj Awd Amt: $327,953.00
Route: U.S. 30
Location: FROM THE MISSOURI RIVER EAST TO WOODBINE.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 327,953.00 100.00 %
2 10200 IOWA EROSION CONTROL, INC. $ 473,120.00 144.26 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 207 2
Bid Order: 207 Contract ID: 43-0304-713 Primary County: HARRISON
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) 10200 | ( )
|CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 600.00000 600.00] 9000.00000 9000.00]
TRAFFIC CONTROL | |
0020 2528-8445113 80.000 EACH | 420.00000 33600.00] 420.00000 33600.00]|
FLAGGERS | | |
0030 2528-8445115 20.000 EACH | 630.00000 12600.00| 630.00000 12600.00|
PILOT CARS | | |
0040 2529-2242304 14.000 EACH | 100.00000 1400.00 | 120.00000 1680.00 |
CD JOINT ASSEMBLY | | |
0050 2529-5070110 1336.000 SY | 141.00000 188376.00] 190.00000 253840.00]
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0060 2529-5070111 320.000 SY | 141.00000 45120.00| 175.00000 56000.00 |
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | |
FEET OR GREATER IN LENGTH) | | |
0070 2529-5070120 67.000 EACH | 111.00000 7437.00 | 250.00000 16750.00 |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0080 2529-8174020 836.000 SY | 20.00000 16720.00| 25.00000 20900.00|
SUBBASE PATCH WITH EF JOINT | \ \
0090 2529-8174050 23.000 EACH | 200.00000 4600.00 | 500.00000 11500.00]|
PATCH SUBDRAIN | | \
0100 2529-8201000 23.000 EACH | 500.00000 11500.00] 750.00000 17250.00 |
JOINT ASSEMBLY, EF | | |
0110 2533-4980005 LUMP | 6000.00000 6000.00| 40000.00000 40000.00 |
MOBILIZATION | |
SECTION TOTALS | $ 327,953.00]| $ 473,120.00| $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 327,953.00]| $ 473,120.00| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 208 1
Bid Order: 208 Contract ID: 48-0806-714-A Primary County: IOWA
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by ILLOWA INVESTMENT, INC.
Contract Period: 30 WORK DAYS Late Start Date: 10/05/15

Project: MPIN-080-6(714)226--0N-48
Work Type: HMA CRACK FILLING
County: IOWA Prj Awd Amt: $167,302.00
Route: I-80
Location: FROM 1 MILE EAST OF U.S. 151, EAST TO EAST

OF I-380.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 ILO8O ILLOWA INVESTMENT, INC. $ 167,302.00 100.00 %
2 MI120 MID-CONTINENT CONTRACTING, INC. $ 256,340.00 153.21 %
3 FAQ41 FAHRNER ASPHALT SEALERS, LLC $ 410,200.00 245.18 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 2
Bid Order: 208 Contract ID: 48-0806-714-A Primary County: IOWA
Letting Date: 06/16/15 10:00 A.M.
1 ) ILO08O 2 ) MI120 3 ) FAO41

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2533-4980005 LUMP
MOBILIZATION

0030 2544-1001100 27.200 MILE
CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0040 2544-1002010 7.000 TON
HOT MIX ASPHALT FOR CRACK FILLING

0050 2544-1003000 14000.000 GAL

FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

CONTRACT TOTALS

(
ILLOWA INVESTMENT,

34500.
10000.

2685.

110.

00000

00000

00000

00000

.50000

INC.

34500.
10000.

73032.

770.
49000.

167,302.

167,302.

18000.00000

28000.00000

5700.00000

500.00000

3.70000

ID-CONTINENT CONTRACTING,

18000.
28000.

155040.

3500.
51800.

256,340.

256,340.

g~

AHRNER ASPHALT SEALERS, LL

C

60000.
16000.

11000.

200.

00000

00000

00000

00000

.40000

16000.

299200.

1400.
33600.

410,200.

410,200.




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
209 Contract ID: 48-0806-715-A
150616 10:00 A.M.

CONTRACT SIGNED by MARTIN RESOURCE D/B/A MONARCH OIL CO.

Run Date:

Primary County: IOWA
No Established DBE Goal

07/24/15
Page: 209 1

% OVER

Contract Period: 15 WORK DAYS Late Start Date: 08/31/15
Project: MPIN-080-6(715)210--0N-48
Work Type: MICROSURFACING

County: IOWA Prj Awd Amt: $419,999.99
Route: I-80

Location: FROM 1.2 MI EAST OF REST AREA, EAST TO 1.4

MI WEST OF V66 (WBL)
RANK VENDOR NO./NAME
1 MAG670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY

$ 419,999.99



Bid Order: 209
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

48-0806-715-A

Run Date: 07/24/15
Page: 209 2

Primary County: IOWA

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2320-0000002 1271.000 TON
AGGREGATE FOR MICROSURFACING, FRICTION
L-2

0020 2320-0000020 5.500 MILE
PREPARATION OF SURFACE FOR
MICROSURFACING

0030 2320-0000030 38509.000 GAL
EMULSIFIED ASPHALT FOR MICROSURFACING

0040 2527-9263109 1963.950 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

1)

=

85.

6975.

17.

43954.

43954.

MAG670

85000

00000

.90000

53000

50000

50000

38362.

150185.

34428.

43954.
43954.
419, 999.

419,999.

ARTIN RESOURCE D/B/A MONARC

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 210 1
Bid Order: 210 Contract ID: 57-3806-714-A Primary County: LINN
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by AMERICAN PAVEMENT SOLUTIONS, INC.
Contract Period: 15 WORK DAYS Late Start Date: 08/24/15

Project: MPIN-380-6(714)21--0N-57
Work Type: HMA JOINT & CRACK SEALING
County: LINN Prj Awd Amt: $176,640.00
Route: I-380
Location: FROM THE ASH PIT IN CEDAR RAPIDS NORTH TO
TODDVILLE (SBL)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY $ 176,640.00 100.00 %
2 IL0O8O ILLOWA INVESTMENT, INC. $ 235,600.00 133.37 %
3 FAQ41 FAHRNER ASPHALT SEALERS, LLC $ 237,479.60 134.44 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 2
Bid Order: 210 Contract ID: 57-3806-714-A Primary County: LINN
Letting Date: 06/16/15 10:00 A.M.
1 ) AM154 2 ) IL080 3 ) FA041

H o~
o~

(
AMERICAN PAVEMENT SOLUTIONS, LLOWA INVESTMENT, INC. AHRNER ASPHALT SEALERS, LLC

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 17000.00000 17000.00 | 38000.00000 38000.00 | 24000.00000 24000.00
TRAFFIC CONTROL | |
0020 2533-4980005 LUMP | 5000.00000 5000.00 | 30000.00000 30000.00 | 12000.00000 12000.00
MOBILIZATION | | |
0030 2541-1004011 10.800 MILE | 8300.00000 89640.00 | 9500.00000 102600.00 | 12637.00000 136479.60
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) \ \
0040 2541-1005001 65000.000 LB | 1.00000 65000.00 | 1.00000 65000.00 | 1.00000 65000.00
SEALER MATERIAL (HMA SURFACES) \ \ \
SECTION TOTALS | $ 176,640.00]| $ 235,600.00] $ 237,479.60
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 176,640.00] $ 235,600.00] $ 237,479.60




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

211
150616

CONTRACT SIGNED
30 WORK DAYS

Contract ID:
10:00 A.M.
by
Late Start Date:

FORT DODGE ASPHALT CO.,
08/10/15

MP-014-5(703)19--76-59

HMA JOINT & CRACK SEALING
LUCAS Prj Awd Amt:
IOWA 14

NCL OF CHARITON TO SCL OF KNOXVILLE

$122,530.76

59-0145-703

INC.

Project:
Work Type:
County:
Route:
Location:

VENDOR NO./NAME

RANK
1 F0200
2 IL080
3 AM154
4 DE300
5 FAQ41

FORT DODGE ASPHALT COMPANY, INC.

ILLOWA INVESTMENT, INC.

AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY
DENCO HIGHWAY CONSTRUCTION CORP.

FAHRNER ASPHALT SEALERS, LLC

Run Date: 07/24/15
Page: 211 1
Primary County: LUCAS
No Established DBE Goal
MP-163-5(702)35--76-63
HMA CRACK FILLING
MARION Prj Awd Amt: $24,285.41
IOWA 163
1 MI E OF OTLEY TO 0.5 MI W OF PELLA (WB)
TOTAL % OVER
BID LOW BID
$ 146,816.17 100.00 %
$ 164,663.41 112.15 %
$ 212,595.36 144.80 %
$ 239,232.89 162.94 %
$ 312,033.08 212.53 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 211 2
Bid Order: 211 Contract ID: 59-0145-703 Primary County: LUCAS
Letting Date: 06/16/15 10:00 A.M.
1 ) FO200 2 ) ILO08O 3 ) AM154

[N

( I (
FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC. MERICAN PAVEMENT SOLUTIONS,
|

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS LUCAS COUNTY MP-014-5(703)19--76-59
\ \ \

0010 2527-9263109 2024.040 STA | 8.53000 17265.06]| 6.80000 13763.47| 6.70000 13561.07
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |

0020 2528-8445110 LUMP | 1000.00000 1000.00| 1500.00000 1500.00 | 4500.00000 4500.00
TRAFFIC CONTROL | |

0030 2528-8445113 80.000 EACH | 420.00000 33600.00 | 420.00000 33600.00 | 420.00000 33600.00
FLAGGERS | | |

0040 2533-4980005 LUMP | 1500.00000 1500.00 | 4500.00000 4500.00 | 2500.00000 2500.00
MOBILIZATION | |

0050 2541-1004011 12.100 MILE | 587.00000 7102.70]| 1950.00000 23595.00| 4950.00000 59895.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | \

0060 2541-1005001 62063.000 LB | 1.00000 62063.00| 1.00000 62063.00 | 1.00000 62063.00
SEALER MATERIAL (HMA SURFACES) | | \

SECTION TOTALS | $ 122,530.76] $ 139,021.47] $ 176,119.07
—————————————————————————————————————————— it e At
SECTION 0002 ROADWAY ITEMS MARION COUNTY MP-163-5(702)35--76-63

\ \ \
0070 2527-9263109 462.580 STA | 9.46000 4376.01 | 6.80000 3145.54| 6.70000 3099.29
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0080 2528-8445110 LUMP | 500.00000 500.00| 3000.00000 3000.00 | 7000.00000 7000.00
TRAFFIC CONTROL | \
0090 2533-4980005 LUMP | 1000.00000 1000.00| 4000.00000 4000.00 | 2500.00000 2500.00
MOBILIZATION | |
0100 2544-1001100 4.100 MILE | 3631.00000 14887.10] 2440.00000 10004.00 | 4950.00000 20295.00
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0110 2544-1003000 1194.000 GAL | 2.95000 3522.30] 4.60000 5492 .40 | 3.00000 3582.00
FILLER MATERIAL (MAINTENANCE) | | |

SECTION TOTALS | $ 24,285.41| $ 25,641.94 | $ 36,476.29
—————————————————————————————————————————— et et

CONTRACT TOTALS | $ 146,816.17] $ 164,663.41| $ 212,595.36




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 211 3
Bid Order: 211 Contract ID: 59-0145-703 Primary County: LUCAS
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) DE300 | ( 5 ) FA041 | ( )
| DENCO HIGHWAY CONSTRUCTION C |FAHRNER ASPHALT SEALERS, LLC |
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS LUCAS COUNTY MP-014-5(703)19--76-59
\ \ \
0010 2527-9263109 2024.040 STA | 8.00000 16192.32] 8.45000 17103.14]|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0020 2528-8445110 LUMP | 400.00000 400.00| 5000.00000 5000.00 |
TRAFFIC CONTROL | |
0030 2528-8445113 80.000 EACH | 420.00000 33600.00| 420.00000 33600.00 |
FLAGGERS | | |
0040 2533-4980005 LUMP | 1500.00000 1500.00| 6250.00000 6250.00]
MOBILIZATION | |
0050 2541-1004011 12.100 MILE | 8690.90000 105159.89| 10500.00000 127050.00 |
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0060 2541-1005001 62063.000 LB | 1.00000 62063.00| 1.00000 62063.00 |
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 218,915.21| $ 251,066.14| $
—————————————————————————————————————————— it e A
SECTION 0002 ROADWAY ITEMS MARION COUNTY MP-163-5(702)35--76-63
\ \ \
0070 2527-9263109 462.580 STA | 8.75000 4047.58 ]| 8.45000 3908.80]|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2528-8445110 LUMP | 1660.00000 1660.00 | 5000.00000 5000.00 |
TRAFFIC CONTROL | |
0090 2533-4980005 LUMP | 1000.00000 1000.00| 6250.00000 6250.00]
MOBILIZATION | |
0100 2544-1001100 4.100 MILE | 2475.00000 10147.50]| 10500.00000 43050.00 |
CLEANING AND FILLING CRACKS (PAVEMENT | \
MAINTENANCE) | | |
0110 2544-1003000 1194.000 GAL | 2.90000 3462.60]| 2.31000 2758.14|
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 20,317.68] $ 60,966.94 | $
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 239,232.89] $ 312,033.08]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
212 Contract ID: 69-0714-707
150616 10:00 A.M.
CONTRACT SIGNED by
10 WORK DAYS Late Start Date:

DENCO HIGHWAY CONSTRUCTION CORP.
08/10/15

Run Date: 07/24/15
Page: 212 1

Primary County: MONTGOMERY
No Established DBE Goal

Project: MP-071-4(707)30--76-69
Work Type: HMA PAVED SHOULDER - FOG SEAL
County: MONTGOMERY Prj Awd Amt: $28,263.62
Route: U.S. 71
Location: FROM U.S. 34, NORTH TO THE CASS COUNTY LINE.
RANK VENDOR NO./NAME
1 DE300 DENCO HIGHWAY CONSTRUCTION CORP.
2 MA225 MANATT'S, INC.
3 MI295 MIDWEST COATINGS COMPANY, INC.

TOTAL % OVER
BID LOW BID
$ 28,263.62 100.00 %
$ 30,914.42 109.37 %
$ 61,523.50 217.67 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 212 2
Bid Order: 212 Contract ID: 69-0714-707 Primary County: MONTGOMERY
Letting Date: 06/16/15 10:00 A.M.
1 ) DE300 2 ) MA225 3 ) MI295

(
MIDWEST COATINGS COMPANY, INC

=

(
DENCO HIGHWAY CONSTRUCTION C ANATT'S, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2308-1000000 3746.000 GAL | 5.97000 22363.62] 5.77000 21614.42] 9.75000 36523.50
ASPHALT EMULSION FOR FOG SEAL | I I
(SHOULDERS) | | |
0020 2528-8445110 LUMP | 2900.00000 2900.00 | 5300.00000 5300.00 | 10000.00000 10000.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 3000.00000 3000.00 | 4000.00000 4000.00 | 15000.00000 15000.00
MOBILIZATION | |
SECTION TOTALS | $ 28,263.62] $ 30,914.42] $ 61,523.50
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 28,263.62] $ 30,914.42] $ 61,523.50




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
213 Contract ID: 70-0615-705
150616 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

CEDAR FALLS CONSTR. CO., INC.
10/19/15

Run Date: 07/24/15
Page: 213 1

Primary County: MUSCATINE
No Established DBE Goal

Project: MP-061-5(705)93--76-70
Work Type: PCC PATCHING
County: MUSCATINE Prj Awd Amt: $160,381.00
Route: U.S. 61
Location: FROM THE NORTH JCT IOWA 38 IN MUSCATINE,
EAST TO SCOTT CO.
RANK VENDOR NO./NAME
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
2 MI330 MIDWEST CONTRACTORS, INC.

HAWKEYE PAVING CORP.

TOTAL % OVER
BID LOW BID
$ 160,381.00 100.00 %
$ 172,605.90 107.62 %
$ 240,010.00 149.64 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/24/15
Page: 213 2

Bid Order: 213 Contract ID: 70-0615-705 Primary County: MUSCATINE
Letting Date: 06/16/15 10:00 A.M.
| 1 ) CE040 | ( 2 ) MI330 | ( 3 ) HA760
|CEDAR FALLS CONSTR. CO., INC |MIDWEST CONTRACTORS, INC. | HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 7200.00000 7200.00 | 18000.00000 18000.00]| 10000.00000 10000.00
TRAFFIC CONTROL \ \
0020 2528-8445113 60.000 EACH | 420.00000 25200.00] 420.00000 25200.00] 420.00000 25200.00
FLAGGERS \ \ \
0030 2528-8445115 15.000 EACH | 630.00000 9450.00| 630.00000 9450.00| 630.00000 9450.00
PILOT CARS | \ \
0040 2529-2242304 11.000 EACH | 100.00000 1100.00| 108.00000 1188.00| 150.00000 1650.00
CD JOINT ASSEMBLY | | \
0050 2529-2242320 9.000 EACH | 115.00000 1035.00| 125.00000 1125.00| 220.00000 1980.00
CT JOINT | | \
0060 2529-5070110 1209.000 SY | 84.00000 101556.00] 86.10000 104094.90| 120.00000 145080.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0070 2529-5070120 82.000 EACH | 120.00000 9840.00] 114.00000 9348.00] 325.00000 26650.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0080 2533-4980005 LUMP | 5000.00000 5000.00 | 4200.00000 4200.00 | 20000.00000 20000.00
MOBILIZATION | | |
SECTION TOTALS | $ 160,381.00| $ 172,605.90| $ 240,010.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS \ $ 160,381.00| $ 172,605.90| $ 240,010.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

214 Contract ID: 73-0484-704
150616 10:00 A.M.

CONTRACT SIGNED by FORT DODGE ASPHALT CO., INC.
25 WORK DAYS Late Start Date: 08/10/15

Run Date: 07/24/15

Primary County: PAGE
No Established DBE Goal

116,480.00

Page: 214 1

Project: MP-048-4(704)0--76-73
Work Type: SLURRY SEAL
County: PAGE Prj Awd Amt: $116,480.00
Route: TIOWA 48
Location: FROM U.S. 59 EAST AND NORTHTO RED OAK
RANK VENDOR NO./NAME
1 FO200 FORT DODGE ASPHALT COMPANY, INC.
2 DE300 DENCO HIGHWAY CONSTRUCTION CORP.
3 MI295 MIDWEST COATINGS COMPANY, INC.

$
$ 124,217.50
$ 259,350.00

% OVER
LOW BID
100.00 %
106.64 %
222.65 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 214 2
Bid Order: 214 Contract ID: 73-0484-704 Primary County: PAGE
Letting Date: 06/16/15 10:00 A.M.
1 ) FO200 2 ) DE300 3 ) MI295

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-1000000
SLURRY LEVELING

0020 2319-4000000 5000.000 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

20.500 MILE

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2528-8445113 75.000 EACH
FLAGGERS

0050 2528-8445115 25.000 EACH
PILOT CARS

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

(
FORT DODGE ASPHALT CO.,

1000.
420.
630.

2000.

.00000

.75000

00000

00000

00000

00000

52480.

13750.

1000.
31500.
15750.

2000.

116,480.

116,480.

INC.

O ~

2945.00000

2.98000

995.00000

420.00000

630.00000

700.00000

ENCO HIGHWAY CONSTRUCTION

60372.

14900.

995.
31500.
15750.

700.

124,217.

124,217.

C

IDWEST COATINGS COMPANY,

INC

7500.

420.

630.

12000.

.00000

.90000

00000

00000

00000

00000

168100.

24500.

7500.
31500.
15750.
12000.

259,350.

00

00

00

259,350.




Bid Order: 215 Contract ID: 78-0064-713
Letting Date: 150616 10:00 A.M.
Letting Status: CONTRACT SIGNED by IOWA EROSION CONTROL, INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/19/15
Project: MP-006-4(713)1--76-78
Work Type: PCC PATCHING
County: POTTAWATTAMIE Prj Awd Amt: $73,376.19
Route: U.S. 6
Location: FROM 32ND ST TO 34TH ST IN COUNCIL BLUFFS
RANK VENDOR NO./NAME
1 10200 IOWA EROSION CONTROL, INC.
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC.

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Primary County:

Run Date: 07/24/15

No Established DBE Goal

Page: 215
POTTAWATTAMIE
TOTAL % OVER
BID LOW BID
73,376.19 100.00 %
75,593.90 103.02 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 215 2
Bid Order: 215 Contract ID: 78-0064-713 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) I0200 | ( 2 ) CE040 | ( )
| IOWA EROSION CONTROL, INC. | CEDAR FALLS CONSTR. CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2525-0000200 2.000 EACH | 2000.00000 4000.00| 2500.00000 5000.00|
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | | |
0020 2527-9263109 2.160 sSTA | 600.00000 1296.00| 275.00000 594.00|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0030 2528-8445110 LUMP | 5000.00000 5000.00| 1600.00000 1600.00|
TRAFFIC CONTROL | | |
0040 2529-2242304 10.000 EACH | 125.00000 1250.00| 100.00000 1000.00]|
CD JOINT ASSEMBLY | | |
0050 2529-5070110 126.200 sY | 178.06000 22471.17| 203.00000 25618.60|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0060 2529-5070111 171.100 sY | 168.82000 28885.10| 203.00000 34733.30]
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0070 2529-5070120 8.000 EACH | 371.74000 2973.92| 131.00000 1048.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0080 2533-4980005 LUMP | 7500.00000 7500.00 | 6000.00000 6000.00|
MOBILIZATION | | |
SECTION TOTALS | $ 73,376.19] $ 75,593.90] $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 73,376.19] $ 75,593.90] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 216 1
Bid Order: 216 Contract ID: 78-0594-705 Primary County: POTTAWATTAMIE
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CEDAR FALLS CONSTR. CO., INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/19/15

Project: MP-059-4(705)64--76-78
Work Type: PCC PATCHING
County: POTTAWATTAMIE Prj Awd Amt: $123,716.30
Route: U.S. 59
Location: FROM SCL OF AVOCA TO APPROX 0.12 MI N OF
SHELBY CO LINE.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 123,716.30 100.00 %
2 MI330 MIDWEST CONTRACTORS, INC. $ 126,748.36 102.45 %
3 GU100 GUS CONSTRUCTION CO., INC. $ 161,496.40 130.53 %
4 I0200 IOWA EROSION CONTROL, INC. $ 180,472.94 145.87 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 216 2
Bid Order: 216 Contract ID: 78-0594-705 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) MI330 | ( 3 ) GU100
|CEDAR FALLS CONSTR. CO., INC |MIDWEST CONTRACTORS, INC. | GUS CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et et T e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 1600.00000 1600.00 | 1500.00000 1500.00] 5500.00000 5500.00
TRAFFIC CONTROL [ [
0020 2528-8445113 40.000 EACH | 420.00000 16800.00 | 420.00000 16800.00]| 420.00000 16800.00
FLAGGERS | | |
0030 2528-8445115 10.000 EACH | 630.00000 6300.00| 630.00000 6300.00| 630.00000 6300.00
PILOT CARS | \ |
0040 2529-2242304 17.000 EACH | 100.00000 1700.00| 98.00000 1666.00| 210.00000 3570.00
CD JOINT ASSEMBLY | \ |
0050 2529-5070110 753.700 SY | 91.00000 68586.70 | 90.80000 68435.96 | 112.00000 84414.40
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0060 2529-5070111 185.600 SY | 91.00000 16889.60 | 94.00000 17446.40| 145.00000 26912.00
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | |
FEET OR GREATER IN LENGTH) | | |
0070 2529-5070120 80.000 EACH | 73.00000 5840.00]| 130.00000 10400.00]| 175.00000 14000.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0080 2533-4980005 LUMP | 6000.00000 6000.00| 4200.00000 4200.00]| 4000.00000 4000.00
MOBILIZATION | |
SECTION TOTALS | $ 123,716.30]| $ 126,748.36]| $ 161,496.40
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | $ 123,716.30]| $ 126,748.36]| $ 161,496.40




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 216 3
Bid Order: 216 Contract ID: 78-0594-705 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
¢ 4 ) 10200 ¢ ) ¢ )
| TOWA EROSION CONTROL, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 5000.00000 5000.00] |
TRAFFIC CONTROL | |
0020 2528-8445113 40.000 EACH | 420.00000 16800.00]| \
FLAGGERS | | |
0030 2528-8445115 10.000 EACH | 630.00000 6300.00| |
PILOT CARS \ \ \
0040 2529-2242304 17.000 EACH | 125.00000 2125.00| |
CD JOINT ASSEMBLY | \ |
0050 2529-5070110 753.700 SY | 121.60000 91649.92| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0060 2529-5070111 185.600 SY | 114.36000 21225.22]| |
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0070 2529-5070120 80.000 EACH | 279.66000 22372.80] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0080 2533-4980005 LUMP | 15000.00000 15000.00]| |
MOBILIZATION | |
SECTION TOTALS | $ 180,472.94| $ | $
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 180,472.94| $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
217 Contract ID: 78-1924-705
150616 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Late Start Date:

GUS CONSTRUCTION CO., INC.
10/05/15

Run Date: 07/24/15
Page: 217 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: MP-192-4(705)1--76-78
Work Type: PCC PATCHING
County: POTTAWATTAMIE Prj Awd Amt: $294,953.50
Route: IOWA 192
Location: 23RD AVE TO 6TH AVE IN COUNCIL BLUFFS
RANK VENDOR NO./NAME
1 GU100 GUS CONSTRUCTION CO., INC.
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
3 10200 IOWA EROSION CONTROL, INC.

TOTAL % OVER
BID LOW BID
$ 294,953.50 100.00 %
$ 316,696.25 107.37 %
$ 324,894.13 110.15 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 217 2
Bid Order: 217 Contract ID: 78-1924-705 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
1 ) GU100 2 ) CE040 3 ) I0200

(
IOWA EROSION CONTROL, INC.

Q —~

(
GUS CONSTRUCTION CO., INC. EDAR FALLS CONSTR. CO., INC

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2527-9263109 6.850 STA | 210.00000 1438.50] 325.00000 2226.25] 200.00000 1370.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | I
0020 2528-8445110 LUMP | 8000.00000 8000.00| 6000.00000 6000.00 | 10000.00000 10000.00
TRAFFIC CONTROL | I I
0030 2529-2242304 40.000 EACH | 250.00000 10000.00| 80.00000 3200.00] 125.00000 5000.00
CD JOINT ASSEMBLY | | |
0040 2529-5070110 961.000 sY | 135.00000 129735.00] 178.00000 171058.00] 158.03000 151866.83
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070111 667.000 sSY | 165.00000 110055.00] 178.00000 118726.00] 146.34000 97608.78
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0060 2529-5070120 93.000 EACH | 325.00000 30225.00| 102.00000 9486.00 | 473.64000 44048.52
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0070 2533-4980005 LUMP | 5500.00000 5500.00] 6000.00000 6000.00 | 15000.00000 15000.00
MOBILIZATION | | |
SECTION TOTALS | $ 294,953.50| $ 316,696.25] $ 324,894.13
—————————————————————————————————————————— ettt e e B it
CONTRACT TOTALS | $ 294,953.50| $ 316,696.25] $ 324,894.13




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
218 Contract ID: 78-2754-701
150616 10:00 A.M.
CONTRACT SIGNED by
5 WORK DAYS Late Start Date:

MIDWEST COATINGS COMPANY, INC.
08/17/15

Run Date: 07/24/15
Page: 218 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: MP-275-4(701)54--76-78
Work Type: FOG SEAL
County: POTTAWATTAMIE Prj Awd Amt: $30,218.00
Route: U.S. 275
Location: FROM THE MISSOURI RIVER, EAST TO THE SOUTH
EXPRESSWAY IN COUNCIL BLUFFS.
RANK VENDOR NO./NAME
1 MI295 MIDWEST COATINGS COMPANY, INC.

TOTAL % OVER
BID LOW BID
$ 30,218.00 100.00 %



Bid Order: 218
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

78-2754-701

Run Date: 07/24/15
Page: 218 2

Primary County: POTTAWATTAMIE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2308-1000000 948.000 GAL
ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2533-4980005 LUMP
MOBILIZATION

0040 2542-1006001 0.200 MILE

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)
0050 2542-1007000 50.000 LB
SEALER MATERIAL (PCC PAVEMENT)
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

1)

MI295

(
MIDWEST COATINGS COMPANY,

UNIT PRICE

16.

5000.

5000.

25000.

00000

00000

00000

00000

.00000

5000.

5000.

5000.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
219 Contract ID: 94-0201-707
150616 10:00 A.M.
CONTRACT SIGNED by
25 WORK DAYS Late Start Date:

MIDWEST CONTRACTORS, INC.
09/14/15

Run Date:

Primary County: WEBSTER
No Established DBE Goal

215,301.80

07/24/15
Page: 219 1

Project: MP-020-1(707)124--76-94
Work Type: PCC PATCHING
County: WEBSTER Prj Awd Amt: $215,301.80
Route: U.S. 20
Location: FROM P59, EAST TO WEST JCT IOWA 17 IN
HAMILTON CO.
RANK VENDOR NO./NAME
1 MI330 MIDWEST CONTRACTORS, INC.
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC.

GUS CONSTRUCTION CO., INC.

$
$ 265,560.00
$ 331,571.25



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 219 Contract ID: 94-0201-707
Letting Date: 06/16/15 10:00 A.M.

Run Date: 07/24/15

Page: 219 2

Primary County: WEBSTER

| ( 1 ) MI330 | ( 2 ) CE040
IMIDWEST CONTRACTORS, INC. |CEDAR FALLS CONSTR. CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2527-9263109 23.050 STA | 100.00000 2305.00] 100.00000 2305.00]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 5600.00000 5600.00] 4500.00000 4500.00]
TRAFFIC CONTROL | | |
0030 2529-2242304 128.000 EACH | 88.00000 11264.00| 90.00000 11520.00|
CD JOINT ASSEMBLY | | |
0040 2529-5070110 312.000 SY | 80.00000 24960.00| 103.00000 32136.00|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070111 1977.000 sY | 81.80000 161718.60] 103.00000 203631.00|
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | \
0060 2529-5070120 42.000 EACH | 125.10000 5254.20] 154.00000 6468.00 |
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0070 2533-4980005 LUMP | 4200.00000 4200.00] 5000.00000 5000.00]
MOBILIZATION | | |
SECTION TOTALS | $ 215,301.80| $ 265,560.00|
—————————————————————————————————————————— it e e
CONTRACT TOTALS | $ 215,301.80| $ 265,560.00|

( 3 ) GU100

GUS CONSTRUCTION CO., INC.
UNIT PRICE AMOUNT
125.00000 2881.25
10000.00000 10000.00
176.00000 22528.00
98.00000 30576.00
128.00000 253056.00
215.00000 9030.00
3500.00000 3500.00
$ 331,571.25
$ 331,571.25




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 301 1
Bid Order: 301 Contract ID: 43-0301-146 Primary County: HARRISON
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CARLSON, L.A. CONTRACTING, INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/05/15

Project: NHSN-030-1(146)--2R-43
Work Type: REVETMENT
County: HARRISON Prj Awd Amt: $134,056.40
Route: U.S. 30
Location: MISSOURI RIVER E. TO I-29

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CA340 L.A. CARLSON CONTRACTING, INC. $ 134,056.40 100.00 %

2 NE140 NELSON & ROCK CONTRACTING, INC. $ 149,079.15 111.20 %

3 NI100 NIEWOHNER CONSTRUCTION, INC. $ 158,520.50 118.24 %

4 PE320 PETERSON CONTRACTORS INC. $ 165,472.50 123.43 %

5 K.055 K & L CONSTRUCTION, INC. $ 177,130.00 132.13 %

6 RE300 REILLY CONSTRUCTION CO., INC. $ 186,875.25 139.40 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 43-0301-146 Primary County: HARRISON
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CA340 | ( 2 ) NE140 | ( 3 ) NI100
| CARLSON, L.A. CONTRACTING, I |NELSON & ROCK CONTRACTING, I |NIEWOHNER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.560 ACRE | 1500.00000 840.00| 7000.00000 3920.00| 1785.00000 999.60
CLEARING AND GRUBBING | | |
0020 2210-0475290 20.000 TON | 28.70000 574.00| 50.00000 1000.00| 35.00000 700.00
MACADAM STONE BASE | | |
0030 2312-8260051 16.000 TON | 27.05000 432.80| 50.00000 800.00 | 25.00000 400.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0040 2402-2720000 1603.000 CY | 5.90000 9457.70] 7.00000 11221.00]| 3.00000 4809.00
EXCAVATION, CLASS 20 | | |
0050 2507-3250005 1108.000 SY | 3.00000 3324.00| 3.00000 3324.00| 4.00000 4432.00
ENGINEERING FABRIC | | |
0060 2507-6800021 2596.000 TON | 40.40000 104878.40 | 40.40000 104878.40 | 52.00000 134992.00
REVETMENT, CLASS B | | |
0070 2526-8285000 LUMP | 1800.00000 1800.00| 3000.00000 3000.00| 1800.00000 1800.00
CONSTRUCTION SURVEY | | |
0080 2528-8445110 LUMP | 1000.00000 1000.00| 1400.00000 1400.00| 1000.00000 1000.00
TRAFFIC CONTROL | |
0090 2533-4980005 LUMP | 4000.00000 4000.00 | 12000.00000 12000.00| 3000.00000 3000.00
MOBILIZATION \ \
0100 2601-2634105 0.330 ACRE | 3500.00000 1155.00| 5000.00000 1650.00| 3030.00000 999.90
MULCHING, BONDED FIBER MATRIX | \ |
0110 2601-2636043 0.330 ACRE | 3500.00000 1155.00| 4000.00000 1320.00]| 1515.15000 500.00
SEEDING AND FERTILIZING (RURAL) | \ \
0120 2602-0000020 915.000 LF | 2.45000 2241.75| 2.75000 2516.25| 2.50000 2287.50
SILT FENCE | | \
0130 2602-0000071 915.000 LF | 0.85000 777.75]| 0.50000 457.50 | 0.70000 640.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0140 2602-0000101 92.000 LF | 10.00000 920.00] 1.00000 92.00]| 5.00000 460.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0150 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0160 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 134,056.40]| $ 149,079.15]| $ 158,520.50
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 134,056.40]| $ 149,079.15]| $ 158,520.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3
Bid Order: 301 Contract ID: 43-0301-146 Primary County: HARRISON
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) K.055 | ( 6 ) RE300
| PETERSON CONTRACTORS INC. |[K & L CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.560 ACRE | 6000.00000 3360.00 | 6500.00000 3640.00 | 15000.00000 8400.00
CLEARING AND GRUBBING | | \
0020 2210-0475290 20.000 TON | 36.00000 720.00 | 60.00000 1200.00| 50.00000 1000.00
MACADAM STONE BASE | | \
0030 2312-8260051 16.000 TON | 34.00000 544.00| 40.00000 640.00| 50.00000 800.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0040 2402-2720000 1603.000 CY | 15.00000 24045.00]| 12.00000 19236.00| 14.00000 22442.00
EXCAVATION, CLASS 20 \ \ \
0050 2507-3250005 1108.000 SY | 3.50000 3878.00| 3.00000 3324.00| 4.00000 4432.00
ENGINEERING FABRIC | \ \
0060 2507-6800021 2596.000 TON | 43.50000 112926.00 | 48.00000 124608.00 | 47.50000 123310.00
REVETMENT, CLASS B | \ \
0070 2526-8285000 LUMP | 2300.00000 2300.00| 3500.00000 3500.00 | 5000.00000 5000.00
CONSTRUCTION SURVEY | | \
0080 2528-8445110 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 | 3000.00000 3000.00
TRAFFIC CONTROL | |
0090 2533-4980005 LUMP | 7950.00000 7950.00 | 12500.00000 12500.00 | 10000.00000 10000.00
MOBILIZATION | |
0100 2601-2634105 0.330 ACRE | 3500.00000 1155.00| 4500.00000 1485.00 | 4000.00000 1320.00
MULCHING, BONDED FIBER MATRIX | | |
0110 2601-2636043 0.330 ACRE | 3500.00000 1155.00 | 2000.00000 660.00] 4000.00000 1320.00
SEEDING AND FERTILIZING (RURAL) | | |
0120 2602-0000020 915.000 LF | 2.45000 2241.75| 2.50000 2287.50| 2.75000 2516.25
SILT FENCE | | |
0130 2602-0000071 915.000 LF | 0.85000 777.75]| 0.50000 457.50 | 1.00000 915.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | \
0140 2602-0000101 92.000 LF | 10.00000 920.00] 1.00000 92.00]| 10.00000 920.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0150 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0160 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 165,472.50]| $ 177,130.00] $ 186,875.25
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 165,472.50]| $ 177,130.00] $ 186,875.25




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

302 Contract ID: 60-0181-084
150616 10:00 A.M.
CONTRACT SIGNED by K & L CONSTRUCTION, INC.

15 WORK DAYS Late Start Date: 10/12/15
ER-018-1(84)--28-60 Project:
SLIDE REPAIR Work Type:
LYON Prj Awd Amt: $63,902.00 County:
U.S. 18 Route:
APPROX 1.5 MI E OF THE BIG SIOUX RIVER Location:

VENDOR NO./NAME

RANK
1 K.055
2 CA340
3 RE300
4 M.215

K & L CONSTRUCTION, INC.
L.A. CARLSON CONTRACTING,
REILLY CONSTRUCTION CO.,
MLS LANDSCAPE & DESIGN,

INC.
INC.
INC.

Run Date: 07/24/15
Page: 302 1
Primary County: LYON
No Established DBE Goal
ER-018-1(85)--28-60
SLIDE REPAIR
LYON Prj Awd Amt: $37,803.50
U.S. 18
APPROX 1.9 MI E OF THE BIG SIOUX RIVER
TOTAL % OVER
BID LOW BID
$ 101,705.50 100.00 %
$ 104,658.75 102.90 %
$ 158,784.00 156.12 %
$ 709,135.00 697.24 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 60-0181-084 Primary County: LYON
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) K.055 | ( 2 ) CA340 | ( 3 ) RE300
|[K & L CONSTRUCTION, INC. | CARLSON, L.A. CONTRACTING, I |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS ER-018-1(84)--28-60
\ \ \
0010 2102-2625000 740.000 CY | 10.00000 7400.00 | 6.00000 4440.00] 18.00000 13320.00
EMBANKMENT-IN-PLACE | | |
0020 2102-2710090 5313.000 CY | 8.00000 42504.00] 8.75000 46488.75| 13.00000 69069.00
EXCAVATION, CLASS 10, WASTE | | |
0030 2105-8425015 692.000 CY | 6.50000 4498.00| 10.00000 6920.00| 13.00000 8996.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0050 2533-4980005 LUMP | 8000.00000 8000.00 | 5000.00000 5000.00| 7500.00000 7500.00
MOBILIZATION | | |
SECTION TOTALS | $ 63,902.00| $ 64,348.75]| $ 100,885.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS ER-018-1(85)--28-60
\ \ \
0060 2102-2710090 2736.000 CY | 8.00000 21888.00| 8.75000 23940.00| 13.00000 35568.00
EXCAVATION, CLASS 10, WASTE | | |
0070 2105-8425015 987.000 CY | 6.50000 6415.50| 10.00000 9870.00| 13.00000 12831.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0080 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 8000.00000 8000.00 | 5000.00000 5000.00| 7500.00000 7500.00
MOBILIZATION | | |
SECTION TOTALS | $ 37,803.50] $ 40,310.00] $ 57,899.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 101,705.50] $ 104,658.75]| $ 158,784.00




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/24/15
Page: 302 3

Bid Order: 302 Contract ID: 60-0181-084 Primary County: LYON
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) M.215 [ ( ) | ( )
|[MLS LANDSCAPE & DESIGN, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS ER-018-1(84)--28-60
\ \ \
0010 2102-2625000 740.000 CY | 50.00000 37000.00] |
EMBANKMENT-IN-PLACE | | |
0020 2102-2710090 5313.000 CY | 65.00000 345345.00] \
EXCAVATION, CLASS 10, WASTE | | |
0030 2105-8425015 692.000 CY | 50.00000 34600.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2528-8445110 LUMP | 10000.00000 10000.00] |
TRAFFIC CONTROL | | |
0050 2533-4980005 LUMP | 25000.00000 25000.00 | |
MOBILIZATION | | |
SECTION TOTALS | $ 451,945.00| $ | $
—————————————————————————————————————————— ettt e it e ettt T e
SECTION 0002  ROADWAY ITEMS ER-018-1(85)--28-60
\ \ \
0060 2102-2710090 2736.000 CY | 65.00000 177840.00| \
EXCAVATION, CLASS 10, WASTE | | |
0070 2105-8425015 987.000 CY | 50.00000 49350.00] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0080 2528-8445110 LUMP | 10000.00000 10000.00] |
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 20000.00000 20000.00 | |
MOBILIZATION | | |
SECTION TOTALS | $ 257,190.00| $ | $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 709,135.00| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
303 Contract ID: 69-0714-706
150616 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

HERBERGER CONSTR. CO., INC.
10/12/15

Run Date: 07/24/15
Page: 303 1

Primary County: MONTGOMERY
No Established DBE Goal

Project: MP-071-4(706)38--76-69
Work Type: PIPE CULVERTS
County: MONTGOMERY Prj Awd Amt: $72,783.40
Route: U.S. 71
Location: APPROX 0.75 MI S OF H20
RANK VENDOR NO./NAME
1 HE420 HERBERGER CONSTRUCTION CO., INC.
2 RE300 REILLY CONSTRUCTION CO., INC.
3 K.055 K & L CONSTRUCTION, INC.
4 GU100 GUS CONSTRUCTION CO., INC.

TOTAL % OVER
BID LOW BID
$ 72,783.40 100.00 %
$ 81,544.00 112.03 %
$ 86,226.85 118.47 %
$ 97,703.00 134.23 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 69-0714-706 Primary County: MONTGOMERY
Letting Date: 06/16/15 10:00 A.M.
( 1 ) HE420 ( 2 ) RE300 ( 3 ) K.055
HERBERGER CONSTR. CO., INC. REILLY CONSTRUCTION CO., INC |K & L CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

I I I
I I I
I I I
I I I
————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 PIPE CULVERT ITEMS
I I I
0010 2402-2720100 185.200 CY | 7.00000 1296.40| 25.00000 4630.00 | 20.00000 3704.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0020 2417-0225036 1.000 EACH | 880.00000 880.00| 1000.00000 1000.00 | 650.00000 650.00
APRONS, METAL, 36 IN. DIA. | | |
0030 2417-1060036 80.000 LF | 95.00000 7600.00 | 150.00000 12000.00 | 98.00000 7840.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
36 IN. DIA. | | I
0040 2507-3250005 21.800 SY | 6.00000 130.80] 10.00000 218.00| 3.00000 65.40
ENGINEERING FABRIC | | |
0050 2507-6800061 12.000 TON | 95.00000 1140.00| 200.00000 2400.00 | 60.00000 720.00
REVETMENT, CLASS E | | |
0060 2527-9263109 1.630 STA | 205.00000 334.15] 200.00000 326.00] 440.00000 717.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED I I
0070 2527-9263131 3.940 STA | 110.00000 433.40] 100.00000 394.00| 240.00000 945.60
WET RETROREFLECTIVE REMOVABLE TAPE | I
MARKINGS | | |
0080 2527-9263180 1.630 STA | 205.00000 334.15] 200.00000 326.00] 555.00000 904.65
PAVEMENT MARKINGS REMOVED | | |
0090 2528-8400048 250.000 LF | 22.00000 5500.00 | 20.00000 5000.00 | 50.00000 12500.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0100 2528-8400157 2.000 EACH | 1700.00000 3400.00 | 1500.00000 3000.00]| 1250.00000 2500.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0110 2528-8400256 2.000 EACH | 4000.00000 8000.00 | 3500.00000 7000.00 | 3500.00000 7000.00
TEMPORARY TRAFFIC SIGNALS I I I
0120 2528-8445110 LUMP | 3800.00000 3800.00 | 3000.00000 3000.00]| 6500.00000 6500.00
TRAFFIC CONTROL | I
0130 2528-8445113 60.000 EACH | 420.00000 25200.00| 420.00000 25200.00| 420.00000 25200.00
FLAGGERS | I I
0140 2533-4980005 LUMP | 9500.00000 9500.00] 10000.00000 10000.00| 12500.00000 12500.00
MOBILIZATION | |
0150 2551-0000110 2.000 EACH | 1775.00000 3550.00 | 1600.00000 3200.00 | 1550.00000 3100.00
TEMP CRASH CUSHION | | |
0160 2601-2638352 16.000 SQ | 42.00000 672.00] 100.00000 1600.00 | 30.00000 480.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0170 2602-0000020 225.000 LF | 4.50000 1012.50]| 10.00000 2250.00| 4.00000 900.00
SILT FENCE | | |
SECTION TOTALS I $ 72,783.40] $ 81,544.00] $ 86,226.85
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 72,783.40] $ 81,544.00] $ 86,226.85




Bid Order: 303

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 69-0714-706

Primary Co

Run Date: 07/24/15
Page: 303 3

unty: MONTGOMERY

Letting Date: 06/16/15 10:00 A.M.
\ 4 ) GU100 | ( ) | ( )
| GUS CONSTRUCTION CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 PIPE CULVERT ITEMS
\ \ \
0010 2402-2720100 185.200 CY | 85.00000 15742.00]| |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | \
CULVERT | | |
0020 2417-0225036 1.000 EACH | 3500.00000 3500.00 | |
APRONS, METAL, 36 IN. DIA. | | |
0030 2417-1060036 80.000 LF | 125.00000 10000.00 | |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | \
36 IN. DIA. | | |
0040 2507-3250005 21.800 SY | 50.00000 1090.00| \
ENGINEERING FABRIC | | |
0050 2507-6800061 12.000 TON | 250.00000 3000.00]| |
REVETMENT, CLASS E | | |
0060 2527-9263109 1.630 STA | 200.00000 326.00] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0070 2527-9263131 3.940 STA | 100.00000 394.00] \
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0080 2527-9263180 1.630 STA | 200.00000 326.00] \
PAVEMENT MARKINGS REMOVED | | |
0090 2528-8400048 250.000 LF | 20.00000 5000.00 | \
TEMPORARY BARRIER RAIL, CONCRETE | | |
0100 2528-8400157 2.000 EACH | 1500.00000 3000.00]| |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0110 2528-8400256 2.000 EACH | 3500.00000 7000.00 | |
TEMPORARY TRAFFIC SIGNALS | | \
0120 2528-8445110 LUMP | 3000.00000 3000.00]| |
TRAFFIC CONTROL | |
0130 2528-8445113 60.000 EACH | 420.00000 25200.00] |
FLAGGERS | | |
0140 2533-4980005 LUMP | 15000.00000 15000.00 | \
MOBILIZATION | |
0150 2551-0000110 2.000 EACH | 1600.00000 3200.00 | |
TEMP CRASH CUSHION | | |
0160 2601-2638352 16.000 SQ | 50.00000 800.00| |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | \
0170 2602-0000020 225.000 LF | 5.00000 1125.00| |
SILT FENCE | | |
SECTION TOTALS | $ 97,703.00] | $
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 97,703.00] | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-727
150616 10:00 A.M.
CONTRACT SIGNED by K & W ELECTRIC, INC.
By Individual Site Numbers

Run Date: 07/24/15
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(727)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $64,921.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 K.100 K & W ELECTRIC, INC.
2 vo080 VOLTMER, INC.

COLLINS & HERMANN, INC.

TOTAL % OVER
BID LOW BID
$ 64,921.00 100.00 %
$ 75,513.10 116.31 %
$ 129,520.57 199.50 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-727 Primary County: STATEWIDE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) K.100 | ( 2 ) V0080 | ( 3 ) Col1l05
|[K & W ELECTRIC, INC. | VOLTMER, INC. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 10.000 EACH | 300.00000 3000.00| 400.00000 4000.00| 441.83000 4418.30
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS \ \ \
0020 2524-6765010 3.000 EACH | 250.00000 750.00] 300.00000 900.00| 457.24000 1371.72
REMOVE AND REINSTALL SIGN AS PER PLAN | |
0030 2524-6765210 9.000 EACH | 100.00000 900.00| 150.00000 1350.00| 152.41000 1371.69
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0040 2524-6765220 14.000 EACH | 250.00000 3500.00| 300.00000 4200.00| 304.83000 4267.62
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0050 2524-9081260 6.000 EACH | 750.00000 4500.00| 725.00000 4350.00] 731.24000 4387.44
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-0" DIA. X 6'-0" | | |
0060 2524-9081275 10.000 EACH | 900.00000 9000.00] 925.00000 9250.00] 944.44000 9444.40
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
0070 2524-9081290 8.000 EACH | 1100.00000 8800.00 | 975.00000 7800.00 | 1157.65000 9261.20
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0080 2524-9276010 61.400 LF | 15.00000 921.00] 16.50000 1013.10]| 11.29000 693.21
PERFORATED SQUARE STEEL TUBE POSTS | |
0090 2524-9276027 4.000 EACH | 500.00000 2000.00| 650.00000 2600.00| 450.88000 1803.52
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0100 2524-9281000 24.000 EACH | 150.00000 3600.00| 225.00000 5400.00| 594.24000 14261.76
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, INSTALL ONLY | | |
0110 2524-9680250 25.000 EACH | 400.00000 10000.00| 600.00000 15000.00]| 612.39000 15309.75
INSTALL TYPE B SIGN | | |
0120 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00]| 19317.00000 19317.00
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 500.00000 500.00] 1500.00000 1500.00| 13408.88000 13408.88
MOBILIZATION | |
SECTION TOTALS | $ 48,471.00] $ 58,363.10] $ 99,316.49
—————————————————————————————————————————— o
SECTION 0002  SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0140 2524-6765210 1.000 EACH | 250.00000 250.00] 150.00000 150.00] 152.41000 152.41
|

REMOVAL OF TYPE A SIGN ASSEMBLY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 3
Bid Order: 351 Contract ID: 00-000S-727 Primary County: STATEWIDE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) K.100 | ( 2 ) V0080 | ( 3 ) Co105
|K & W ELECTRIC, INC. | VOLTMER, INC. | COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt ettt et TP
0150 2524-6765220 1.000 EACH | 250.00000 250.00 | 400.00000 400.00 | 304.83000 304.83
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0160 2524-9081260 2.000 EACH | 1000.00000 2000.00 | 725.00000 1450.00 | 731.24000 1462.48
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | [
0170 2524-9081290 4.000 EACH | 1200.00000 4800.00 | 925.00000 3700.00| 1157.65000 4630.60
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0180 2524-9281000 6.000 EACH | 175.00000 1050.00 | 975.00000 5850.00 | 594.24000 3565.44
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, INSTALL ONLY | | |
0190 2524-9680250 4.000 EACH | 650.00000 2600.00 | 650.00000 2600.00 | 612.39000 2449.56
INSTALL TYPE B SIGN | | |
0200 2528-8445110 LUMP | 500.00000 500.00| 1500.00000 1500.00| 11696.38000 11696.38
TRAFFIC CONTROL | |
0210 2533-4980005 LUMP | 5000.00000 5000.00 | 1500.00000 1500.00| 5942.38000 5942.38
MOBILIZATION | |
SECTION TOTALS | $ 16,450.00| $ 17,150.00| $ 30,204.08
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 64,921.00]| $ 75,513.10] $ 129,520.57




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
352 Contract ID: 00-000S-781
150616 10:00 A.M.
CONTRACT SIGNED by
85 WORK DAYS Late Start Date:

COLLINS & HERMANN, INC.
07/20/15

Run Date: 07/24/15
Page: 352 1

Primary County: STATEWIDE
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 521,253.42 100.00

105.48 %

Project: NHSN-000-S(781)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $521,253.42
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN DISTRICT 3
RANK VENDOR NO./NAME

1 CO105 COLLINS & HERMANN, INC.
2 K.100 K & W ELECTRIC, INC.

$ 549,848.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 00-000S-781 Primary County: STATEWIDE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) Co0l105 | ( 2 ) K.100 | ( )
|COLLINS & HERMANN, INC. |[K & W ELECTRIC, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2524-6765110 1808.000 EACH | 55.55000 100434.40] 55.00000 99440.00 |
REMOVAL OF TYPE A SIGN | | |
0020 2524-9089100 5.000 EACH | 88.91000 444.55| 80.00000 400.00]
DELINEATOR, RIGID - TYPE I | | |
0030 2524-9276010 6476.000 LF | 9.75000 63141.00 | 9.00000 58284.00 |
PERFORATED SQUARE STEEL TUBE POSTS | | |
0040 2524-9276021 583.000 EACH | 134.76000 78565.08 | 250.00000 145750.00]
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | |
0050 2524-9276027 6.000 EACH | 424.45000 2546.70| 400.00000 2400.00]
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0060 2524-9325001 3742.000 SF | 16.57000 62004.94 | 17.00000 63614.00 |
TYPE A SIGNS, SHEET ALUMINUM | | |
0070 2524-9325007 974.000 SF | 32.21000 31372.54| 20.00000 19480.00 |
TYPE A SIGNS, PLYWOOD | | |
0080 2524-9325150 1808.000 EACH | 57.41000 103797.28| 60.00000 108480.00]
INSTALL TYPE A SIGN | | |
0090 2528-8445110 LUMP | 19428.08000 19428.08| 2000.00000 2000.00]
TRAFFIC CONTROL | | |
0100 2533-4980005 LUMP | 42964.85000 42964 .85| 40000.00000 40000.00|
MOBILIZATION | |
0110 2555-0000010 LUMP | 16554.00000 16554.00 | 10000.00000 10000.00 |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 521,253.42| $ 549,848.00| $
—————————————————————————————————————————— f——————————
CONTRACT TOTALS | $ 521,253.42| $ 549,848.00| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
353 Contract ID: 00-000S-783
150616 10:00 A.M.
CONTRACT SIGNED by
75 WORK DAYS Late Start Date:

COLLINS & HERMANN, INC.
07/27/15

Run Date: 07/24/15
Page: 353 1

Primary County: STATEWIDE
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 575,169.23 100.00

100.76 %

Project: NHSN-000-S(783)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $575,169.23
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN DISTRICT 5
RANK VENDOR NO./NAME

1 CO105 COLLINS & HERMANN, INC.
2 K.100 K & W ELECTRIC, INC.

$ 579,554.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 2
Bid Order: 353 Contract ID: 00-000S-783 Primary County: STATEWIDE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) Co0l105 | ( 2 ) K.100 | ( )
|COLLINS & HERMANN, INC. |[K & W ELECTRIC, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2524-6765110 2859.000 EACH | 57.34000 163935.06]| 50.00000 142950.00]
REMOVAL OF TYPE A SIGN | | |
0020 2524-9275222 80.000 LF | 12.48000 998.40| 15.00000 1200.00]
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | |
0030 2524-9276010 1586.000 LF | 8.78000 13925.08| 8.00000 12688.00 |
PERFORATED SQUARE STEEL TUBE POSTS | \
0040 2524-9276021 51.000 EACH | 139.11000 7094.61| 300.00000 15300.00|
PERFORATED SQUARE STEEL TUBE POST | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
0050 2524-9276027 58.000 EACH | 438.14000 25412.12| 400.00000 23200.00]
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0060 2524-9290009 23.000 EACH | 210.93000 4851.39| 125.00000 2875.00|
SIGN MOUNTING BRACKETS, SPECIAL | | |
0070 2524-9325001 1545.000 SF | 31.22000 48234.90 | 13.00000 20085.00]
TYPE A SIGNS, SHEET ALUMINUM | | |
0080 2524-9325007 2945.000 SF | 22.12000 65143.40 | 22.00000 64790.00 |
TYPE A SIGNS, PLYWOOD | | \
0090 2524-9325150 2854.000 EACH | 59.26000 169128.04 | 79.00000 225466.00 |
INSTALL TYPE A SIGN | | |
0100 2528-8445110 LUMP | 18143.41000 18143.41 | 1000.00000 1000.00]
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 41214.82000 41214.82| 50000.00000 50000.00 |
MOBILIZATION | | |
0120 2555-0000010 LUMP | 17088.00000 17088.00 | 20000.00000 20000.00]
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | S 575,169.23] S 579,554.00] S
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS | S 575,169.23] S 579,554.00] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 354 1
Bid Order: 354 Contract ID: 10-C010-094 Primary County: BUCHANAN
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to ROADSAFE TRAFFIC SYSTEMS, INC.
Contract Period: 15 WORK DAYS Late Start Date: 09/21/15

Project: HSIP-S-C010(94)--6C-10
Work Type: PAVEMENT MARKINGS
County: BUCHANAN Prj Awd Amt: $344,956.90
Route: VARIOUS ROUTES
Location: MILL-IN EDGE LINE & CENTERLINE PAVEMENT
MARKINGS IN VARIOUS LOCATIONS IN BUCHANAN

CO.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 RO032 ROADSAFE TRAFFIC SYSTEMS, INC. $ 344,956.90 100.00 %
2 D.128 QUALITY STRIPING, INC D/B/A DPLM, INC. $ 353,813.68 102.56 %



Bid Order: 354
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

10-C010-094

Run Date: 07/24/15
Page: 354 2

Primary County: BUCHANAN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2527-9263109 6075.700 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0020 2527-9263137 4.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0030 2527-9270111 5968.120 STA
GROOVES CUT FOR PAVEMENT MARKINGS

0040 2527-9270120 4.000 EACH
GROOVES CUT FOR SYMBOLS AND LEGENDS

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2528-8445113 24.000 EACH
FLAGGERS

0070 2528-8445115 12.000 EACH
PILOT CARS

0080 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

(
R

1)

RO032
OADSAFE TRAFFIC SYSTEMS,

UNIT PRICE

11.

200.

35.

200.

25000.

420.

630.

25000.

00000

00000

00000

00000

00000

00000

00000

00000

800.

208884.
800.
25000.
10080.
7560.
25000.

344, 956.

344, 956.

( 2 ) D.128
DPLM, INC.

10.00000
85.00000

39.00000
200.00000
21360.00000
420.00000
630.00000

20160.00000

60757.

340.

232756.
800.
21360.
10080.
7560.
20160.

353,813.

353,813.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 355 1
Bid Order: 355 Contract ID: 29-0349-212-A Primary County: DES MOINES
Letting Date: 150616 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by JASPER CONST. SERVICES, INC.
Contract Period: 55 WORK DAYS Late Start Date: 08/17/15

Project: NHSX-034-9(212)--3H-29
Work Type: BARRIER RAIL
County: DES MOINES Prj Awd Amt: $783,398.30
Route: U.S. 34
Location: IN THE CITY OF BURLINGTON FROM THE CENTRAL
AVE. BRIDGE TO THE 5TH ST.
BRIDGE

JASPER CONSTRUCTION SERVICES, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 783,398.30 100.00 %
2 HA760 HAWKEYE PAVING CORP. $ 951,583.10 121.46 %



IOWA DEPARTMENT OF TRANSPORTATION

CONCRETE BARRIER TRANSITION SECTION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 355 2
Bid Order: 355 Contract ID: 29-0349-212-A Primary County: DES MOINES
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) HA760 | ( )
| JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS NHSX-034-9(212)--3H-29
\ \ \
0010 2102-2713070 294.000 CY | 30.00000 8820.00| 32.00000 9408.00|
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0020 2115-0100000 294.000 CY | 50.00000 14700.00] 96.00000 28224.00|
MODIFIED SUBBASE | | |
0030 2301-4875010 821.000 sSY | 85.00000 69785.00 | 105.00000 86205.00|
MEDIAN, P.C. CONCRETE, 10 IN. | | |
0040 2401-6745356 11.000 EACH | 2500.00000 27500.00| 1200.00000 13200.00]
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | \ \
0050 2401-6745765 11.000 EACH | 1100.00000 12100.00] 1200.00000 13200.00]
REMOVAL OF LIGHT POLES | | |
0060 2401-6745830 1523.000 LF | 40.00000 60920.00| 21.00000 31983.00]
REMOVAL OF P.C. CONCRETE MEDIAN BARRIER | | |
0070 2426-6772016 126.000 SF | 150.00000 18900.00| 270.00000 34020.00|
CONCRETE REPAIR | | |
0080 2435-0254614 4.000 EACH | 4000.00000 16000.00| 6400.00000 25600.00 |
INTAKE, SW-546 MODIFIED, TOP ONLY | | |
0090 2502-8212034 1202.000 LF | 13.20000 15866.40| 19.00000 22838.00|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0100 2502-8221303 5.000 EACH | 500.00000 2500.00| 500.00000 2500.00|
SUBDRAIN OUTLET, DR-303 | | |
0110 2510-6745850 821.000 sSY | 30.00000 24630.00| 37.00000 30377.00]
REMOVAL OF PAVEMENT | | |
0120 2513-0001000 1464.500 LF | 90.00000 131805.00| 90.00000 131805.00|
CONCRETE BARRIER, BA-100 | | |
0130 2513-0474990 18.000 LF | 200.00000 3600.00| 550.00000 9900.00]
CONCRETE BARRIER, REINFORCED, AS PER | | |
PLAN (INTAKE) | |
0140 2513-0474990 220.000 LF | 200.00000 44000.00] 340.00000 74800.00|
CONCRETE BARRIER, REINFORCED, AS PER | |
PLAN (LIGHT POLE FOOTING) | | |
0150 2513-0475000 4.000 EACH | 2000.00000 8000.00| 5600.00000 22400.00|
CONCRETE BARRIER TRANSITION SECTION | |
(HEIGHT & WIDTH) | | |
0160 2513-0475000 1.000 EACH | 2500.00000 2500.00] 5600.00000 5600.00|
| | |
| | |

(WIDTH)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 355 3
Bid Order: 355 Contract ID: 29-0349-212-A Primary County: DES MOINES
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) HA760 | ( )
| JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2523-0000100 11.000 EACH | 3850.00000 42350.00] 3900.00000 42900.00|
LIGHTING POLES | |
0180 2523-0000200 1832.000 LF | 55.00000 100760.00| 55.00000 100760.00|
ELECTRICAL CIRCUITS | | |
0190 2523-0000310 14.000 EACH | 2200.00000 30800.00| 2200.00000 30800.00|
HANDHOLES AND JUNCTION BOXES | | |
0200 2524-6765010 1.000 EACH | 110.00000 110.00| 110.00000 110.00|
REMOVE AND REINSTALL SIGN AS PER PLAN | \ \
0210 2527-9263109 183.100 STA | 27.00000 4943.70| 28.00000 5126.80]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0220 2527-9263137 8.000 EACH | 110.00000 880.00 | 110.00000 880.00 |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0230 2527-9263180 183.100 STA | 22.00000 4028.20] 23.00000 4211.30]
PAVEMENT MARKINGS REMOVED | | |
0240 2527-9263190 8.000 EACH | 140.00000 1120.00] 140.00000 1120.00]
SYMBOLS AND LEGENDS REMOVED | | |
0250 2528-8400048 3975.000 LF | 20.00000 79500.00| 21.00000 83475.00|
TEMPORARY BARRIER RAIL, CONCRETE | | |
0260 2528-8445110 LUMP | 8500.00000 8500.00 | 25000.00000 25000.00]
TRAFFIC CONTROL | |
0270 2533-4980005 LUMP | 40000.00000 40000.00| 90000.00000 90000.00 |
MOBILIZATION | |
0280 2551-0000110 2.000 EACH | 1100.00000 2200.00| 1100.00000 2200.00]|
TEMP CRASH CUSHION | | |
0290 2590-0000020 LUMP | 4000.00000 4000.00| 20000.00000 20000.00]
PROJECT MANAGEMENT | | |
0300 2602-0000309 180.000 LF | 4.00000 720.00 | 6.00000 1080.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0310 2602-0000350 180.000 LF | 2.00000 360.00| 2.00000 360.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0320 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 783,398.30] $ 951,583.10| S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 783,398.30] S 951,583.10| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 356 1
Bid Order: 356 Contract ID: 50-C050-107 Primary County: JASPER
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to ROADSAFE TRAFFIC SYSTEMS, INC.
Contract Period: 15 WORK DAYS Late Start Date: 09/28/15

Project: HSIP-S-C050(107)--6C-50
Work Type: PAVEMENT MARKINGS
County: JASPER Prj Awd Amt: $281,808.41
Route: VARIOUS ROUTES
Location: ON VARIOUS, MILL-IN EDGE LINE PAVEMENT
MARKINGS AND CENTERLI NE PAVEMENT MARKINGS
USING HIGH BUILD WATERBORNE PAINT.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 RO032 ROADSAFE TRAFFIC SYSTEMS, INC. $ 281,808.41 100.00 %
2 D.128 QUALITY STRIPING, INC D/B/A DPLM, INC. $ 333,592.52 118.37 %



Bid Order: 356
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

50-C050-107

Run Date: 07/24/15
Page: 356 2

Primary County: JASPER

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2527-9263112 5688.010 STA
PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

0020 2527-9263138 4.000 EACH
PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD
WATERBORNE

0030 2527-9270111 5688.010 STA
GROOVES CUT FOR PAVEMENT MARKINGS

0040 2527-9270120 4.000 EACH
GROOVES CUT FOR SYMBOLS AND LEGENDS

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

+_

(
R

1)

RO032
OADSAFE TRAFFIC SYSTEMS,

UNIT PRICE

11.

200.

30.

200.

25000.

22000.

00000

00000

00000

00000

00000

00000

800.

170640.
800.
25000.
22000.

281,808.

281,808.

( 2 ) D.128
DPLM, INC.

13.50000
200.00000

38.00000
200.00000
18830.00000

20230.00000

216144.
800.
18830.
20230.

333,592.

333,592.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
357 Contract ID: 78-0801-452-A
150616 10:00 A.M.
CONTRACT SIGNED by
50 WORK DAYS Late Start Date:

WATTS ELECTRIC COMPANY
08/17/15

Run Date: 07/24/15
Page: 357 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: IMN-080-1(452)1--0E-78
Work Type: ITS EQUIPMENT
County: POTTAWATTAMIE Prj Awd Amt: $432,050.45
Route: I-80
Location: W I-29/I-80 INTERCHANGE TO SOUTH EXPRESSWAY
(WB)
RANK VENDOR NO./NAME
1 WA297 WATTS ELECTRIC COMPANY
2 BL360 BLUFFS ELECTRIC, INC.

K & W ELECTRIC, INC.

TOTAL % OVER
BID LOW BID
$ 432,050.45 100.00 %
$ 533,502.00 123.48 %
$ 549,560.00 127.19 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 357 Contract ID: 78-0801-452-A
Letting Date: 06/16/15 10:00 A.M.

Primary County:

Run Date: 07/24/15
Page: 357 2

POTTAWATTAMIE

1 ) WA297

( 2 )
WATTS ELECTRIC COMPANY

LINE NO / ITEM CODE / ALT

\ \

\ \

| |

| |
__________________________________________ +_____________________________+_____________________________

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PR

SECTION 0001 ITS INFRASTRUCTURE ITEMS

0010 2528-8445110 LUMP 11250.00000 11250.00 10260.
TRAFFIC CONTROL

0020 2533-4980005 LUMP 20875.00000 20875.00 25000.
MOBILIZATION

0030 2599-9999005 3.000 EACH 3110.00000 9330.00 3240.
("EACH' ITEM) CABINET FOOTING, FURNISH
AND INSTALL, 36

0040 2599-9999005 2.000 EACH 4094.50000 8189.00 5465.
('"EACH' ITEM) CABINET, FURNISH AND
INSTALL, 36 INCH X

0050 2599-9999005 1.000 EACH 4622.50000 4622.50 5465.
('"EACH' ITEM) CABINET, FURNISH, AND
INSTALL 36 INCH X

0060 2599-9999005 10.000 EACH 2008.00000 20080.00 2810.
('"EACH' ITEM) HANDHOLE, FURNISH AND
INSTALL,

0070 2599-9999005 18.000 EACH 1052.50000 18945.00 1565.

\ \

| |

| |

| |

| |

| |

| |

\ \

| |

| \

| |

| |

| |

| |

| |

| |

\ \

| |

('"EACH' ITEM) HANDHOLE, FURNISH AND | |

INSTALL, FOR27 | |
0080 2599-9999005 25.000 EACH | 785.00000 19625.00] 1125.

('"EACH' ITEM) HANDHOLE, FURNISH AND | |

INSTALL, TYPE I | \

| |

| |

| |

| |

| |

| |

| |

| |

| \

| |

| |

| |

| |

| |

| |

| |

| |

0090 2599-9999005 3.000 EACH 5275.00000 15825.00 5230.
("EACH' ITEM) METER PEDESTAL

0100 2599-9999005 1.000 EACH 767.50000 767.50 1620.
('"EACH' ITEM) POWER CONNECT TO
ELECTRICAL CABINET

0110 2599-9999005 3.000 EACH 767.50000 2302.50 1620.
('"EACH' ITEM) POWER CONNECTION TO METER
PEDESTAL

0120 2599-9999005 1.000 EACH 400.50000 400.50 650.
('EACH' ITEM) POWER INSTALLED
FOUNDATION, INSTALL ONLY

0130 2599-9999005 1.000 EACH 331.25000 331.25 2700.
('"EACH' ITEM) STEEL POLE, FURNISH AND
INSTALL, 45 FOOT

0140 2599-9999009 3000.000 LF 4.61000 13830.00 4

('"LINEAR FEET' ITEM) CABLE, FURNISH AND
INSTALL, #1

BL360

(
BLUFFS ELECTRIC,

00000
00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.55000

INC.

10260.
25000.

9720.

10930.

5465.

28100.

28170.

28125.

15690.

1620.

4860.

650.

2700.

13650.

)

( 3
K & W ELECTRIC,

K.100

INC.

9000.
39000.

2500.

7500.

7500.

2000.

1500.

1750.

5500.

2500.

2500.

1500.

5000.

00000
00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.50000

9000.
39000.

7500.

15000.

7500.

20000.

27000.

43750.

16500.

2500.

7500.

1500.

5000.

22500.

00

00

00

00

00

00

00

00

00

00

00

00

00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 357 3
Bid Order: 357 Contract ID: 78-0801-452-A Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) WA297 | ( 2 ) BL360 | ( 3 ) K.100
|[WATTS ELECTRIC COMPANY |BLUFFS ELECTRIC, INC. |K & W ELECTRIC, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0150 2599-9999009 16200.000 LF | 1.78000 28836.00 | 0.82000 13284.00] 2.00000 32400.00
('"LINEAR FEET' ITEM) CABLE, FURNISH AND | | |
INSTALL, #12 | | |
0160 2599-9999009 3200.000 LF | 4.12000 13184.00] 3.30000 10560.00] 3.50000 11200.00
('"LINEAR FEET' ITEM) CABLE, FURNISH AND | | |
INSTALL, #2 | | |
0170 2599-9999009 13200.000 LF | 13.55000 178860.00| 15.65000 206580.00| 14.00000 184800.00
('"LINEAR FEET' ITEM) CONDUIT, FURNISH | | |
AND BORE, HDPE, 2 INCH | | |
0180 2599-9999009 6350.000 LF | 3.67000 23304.50| 12.95000 82232.50] 7.00000 44450.00
('"LINEAR FEET' ITEM) CONDUIT, FURNISH | | |
AND PLOW, HDPE, 2 INCH | \ \
0190 2599-9999009 2300.000 LF | 7.83000 18009.00| 11.00000 25300.00] 7.00000 16100.00
('"LINEAR FEET' ITEM) CONDUIT, FURNISH | \
AND TRENCH, HDPE, 2 INC | | |
0200 2599-9999009 305.000 LF | 1.34000 408.70] 1.10000 335.50] 2.00000 610.00
('"LINEAR FEET' ITEM) PULL TAPE | | |
0201 2599-9999009 6500.000 LF | 1.78000 11570.00] 0.80000 5200.00| 3.00000 19500.00
('"LINEAR FEET' ITEM) CABLE, FURNISH AND | | |
INSTALL, #14 | | |
0202 2599-9999009 6500.000 LF | 1.77000 11505.00| 0.78000 5070.00| 2.50000 16250.00
('"LINEAR FEET' ITEM) CABLE, FURNISH AND | | |
INSTALL, #18 | | |
SECTION TOTALS | $ 432,050.45] $ 533,502.00] $ 549,560.00
—————————————————————————————————————————— R et e b e e
| | |

CONTRACT TOTALS $ 432,050.45 $ 533,502.00 $ 549,560.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
358 Contract ID: 79-0634-050
150616 10:00 A.M.
CONTRACT SIGNED by
30 WORK DAYS Late Start Date:

DICKINSON CO., INC.
09/07/15

Run Date: 07/24/15
Page: 358 1

Primary County: POWESHIEK
No Established DBE Goal

Project: NHSN-063-4(50)--2R-79
Work Type: LIGHTING
County: POWESHTIEK Prj Awd Amt: $40,539.20
Route: U.S. 63
Location: AT I-80 INTERCHANGE
RANK VENDOR NO./NAME
1 DI120 DICKINSON CO., INC.
2 K.100 K & W ELECTRIC, INC.
3 vo080 VOLTMER, INC.

TOTAL % OVER
BID LOW BID
$ 40,539.20 100.00 %
$ 46,440.00 114.55 %
$ 49,981.00 123.29 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 358 2
Bid Order: 358 Contract ID: 79-0634-050 Primary County: POWESHIEK
Letting Date: 06/16/15 10:00 A.M.
\ 1 ) DI120 | ( 2 ) K.100 | ( 3 ) V0080
| DICKINSON CO., INC. |[K & W ELECTRIC, INC. | VOLTMER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2523-0000200 1496.000 LF | 8.95000 13389.20] 15.00000 22440.00| 11.00000 16456.00
ELECTRICAL CIRCUITS | | |
0020 2523-0000310 12.000 EACH | 850.00000 10200.00] 700.00000 8400.00 | 750.00000 9000.00
HANDHOLES AND JUNCTION BOXES | | |
0030 2526-8285000 LUMP | 750.00000 750.00] 1600.00000 1600.00| 1275.00000 1275.00
CONSTRUCTION SURVEY | | |
0040 2528-8445110 LUMP | 500.00000 500.00] 1500.00000 1500.00| 750.00000 750.00
TRAFFIC CONTROL | | |
0050 2533-4980005 LUMP | 950.00000 950.00] 2500.00000 2500.00| 6000.00000 6000.00
MOBILIZATION | | |
0060 2599-9999005 5.000 EACH | 2950.00000 14750.00] 2000.00000 10000.00] 3300.00000 16500.00
("EACH' ITEM) TRANSPORT, RENOVATE, AND | | |
SECTION TOTALS | $ 40,539.20] $ 46,440.00] $ 49,981.00
—————————————————————————————————————————— et e ettt
CONTRACT TOTALS | $ 40,539.20] $ 46,440.00] $ 49,981.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 359 1
Bid Order: 359 Contract ID: 85-0355-104 Primary County: STORY
Letting Date: 150616 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: CONTRACT SIGNED by GRYP, DAVE CONSTRUCTION, INC.
Contract Period: 70 WORK DAYS Late Start Date: 07/27/15

Project: THSIPX-035-5(104)112--08-85
Work Type: GUARDRAIL
County: STORY Prj Awd Amt: $1,709,691.04
Route: I-35
Location: US 30 TO CO. RD. E15(STORY CITY)

DAVE GRYP CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR360 DAVE GRYP CONSTRUCTION, INC. $ 1,709,691.04 100.00 %
2 L0280 LOVEWELL FENCING, INC. $ 1,896,250.19 110.91 %
3 CO105 COLLINS & HERMANN, INC. $ 1,942,587.92 113.62 %
4 NAl62 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP $ 1,960,406.85 114.66 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 359 2
Bid Order: 359 Contract ID: 85-0355-104 Primary County: STORY
Letting Date: 06/16/15 10:00 A.M.
\ 1 ) GR360 | ( 2 ) L0280 | ( 3 ) Col1l05
|GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 515.700 TON | 82.00000 42287.40 | 81.95000 42261.62| 83.09000 42849.51
SPECIAL BACKFILL | | |
0020 2102-2625000 679.000 CY | 26.00000 17654.00 | 25.30000 17178.70| 25.65000 17416.35
EMBANKMENT-IN-PLACE | | |
0030 2102-2713070 3710.800 CY | 10.20000 37850.16| 10.20000 37850.16| 10.34000 38369.67
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0040 2105-8425005 6790.000 CY | 14.50000 98455.00 | 14.50000 98455.00| 14.70000 99813.00
TOPSOIL, FURNISH AND SPREAD | | |
0050 2113-0001100 133.000 sSY | 6.00000 798.00| 5.80000 771.40]| 5.88000 782.04
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0060 2122-5500060 163.800 sSY | 273.00000 44717.40| 273.00000 44717.40| 278.08000 45549.50
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ \ \
0065 2122-5500080 1907.400 SY | 70.00000 133518.00| 70.00000 133518.00| 71.33000 136054.84
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0070 2210-0475290 39.000 TON | 30.00000 1170.00| 29.85000 1164.15| 30.27000 1180.53
MACADAM STONE BASE | | |
0080 2312-8260050 28.600 CY | 28.00000 800.80] 27.80000 795.08] 28.19000 806.23
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0090 2416-1165018 54.000 LF | 50.00000 2700.00| 50.00000 2700.00| 50.70000 2737.80
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | | |
18 IN. DIA. | |
0100 2417-5895018 2.000 EACH | 1095.00000 2190.00| 1095.00000 2190.00| 1110.25000 2220.50
BEVELED PIPE AND GUARD, 18 INCH | | |
0110 2505-4008120 2560.000 LF | 7.00000 17920.00] 14.00000 35840.00| 4.28000 10956.80
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0120 2505-4008130 5068.000 LF | 7.00000 35476.00| 4.00000 20272.00| 5.76000 29191.68
REMOVAL OF CABLE GUARDRAIL | | |
0130 2505-4008300 2212.500 LF | 20.00000 44250.00] 24.00000 53100.00] 18.31000 40510.88
STEEL BEAM GUARDRAIL | | |
0140 2505-4021700 24.000 EACH | 2100.00000 50400.00] 2750.00000 66000.00 | 2518.75000 60450.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0150 2505-6000111 65478.000 LF | 8.80000 576206.40] 9.60000 628588.80 | 10.17000 665911.26
HIGH TENSION CABLE GUARDRAIL | | |
0160 2505-6000121 32.000 EACH | 2100.00000 67200.00 | 2500.00000 80000.00 | 3381.85000 108219.20
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 359 3
Bid Order: 359 Contract ID: 85-0355-104 Primary County: STORY
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) GR360 | ( 2 ) L0280 | ( 3 ) Col1l05
|GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2510-6745850 12329.600 SY | 7.80000 96170.88| 7.80000 96170.88| 7.91000 97527.14
REMOVAL OF PAVEMENT | | |
0180 2528-8445110 LUMP | 112140.00000 112140.00] 151200.00000 151200.00] 185713.74000 185713.74
TRAFFIC CONTROL | | |
0190 2533-4980005 LUMP | 140000.00000 140000.00] 195690.00000 195690.00] 164382.38000 164382.38
MOBILIZATION | | |
0200 2599-9999005 15.000 EACH | 1155.00000 17325.00] 1155.00000 17325.00] 1171.08000 17566.20
("EACH' ITEM) APRON GUARD, DR-213, 24 I | | |
0210 2599-9999005 4.000 EACH | 2890.00000 11560.00] 2890.00000 11560.00] 2930.24000 11720.96
("EACH' ITEM) SAFETY GRATES FOR BOX | |
CULVERTS, DR-503 | | |
0220 2601-2634100 41.800 ACRE | 700.00000 29260.00| 700.00000 29260.00| 700.00000 29260.00
MULCHING | | |
0230 2601-2636043 41.800 ACRE | 1100.00000 45980.00| 1100.00000 45980.00| 1132.05000 47319.69
SEEDING AND FERTILIZING (RURAL) | | |
0240 2601-2642100 41.800 ACRE | 800.00000 33440.00] 800.00000 33440.00] 823.31000 34414.36
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0243 2602-0000020 5512.000 LF | 5.00000 27560.00| 5.00000 27560.00| 5.15000 28386.80
SILT FENCE | | |
0246 2602-0000071 5512.000 LF | 1.00000 5512.00] 1.00000 5512.00] 1.03000 5677.36
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0248 2602-0000101 550.000 LF | 3.00000 1650.00| 3.00000 1650.00| 3.09000 1699.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0250 2602-0000312 1000.000 LF \ 5.00000 5000.00| 5.00000 5000.00| 5.15000 5150.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0260 2602-0000320 1000.000 LF | 6.00000 6000.00| 6.00000 6000.00| 6.17000 6170.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
0270 2602-0000350 2000.000 LF | 1.50000 3000.00| 1.50000 3000.00| 1.54000 3080.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0280 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0290 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,709,691.04| S 1,896,250.19| S 1,942,587.92
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,709,691.04| S 1,896,250.19| S 1,942,587.92




Bid Order: 359

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 85-0355-104

Primary County:

Run Date: 07/24/15
Page: 359 4

STORY

Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) NAl62 | ( ) | ( )
|NATIONWIDE CONSTRUCTION GROU | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 515.700 TON | 92.08000 47485.66| |
SPECIAL BACKFILL | |
0020 2102-2625000 679.000 CY | 28.43000 19303.97| |
EMBANKMENT-IN-PLACE | | |
0030 2102-2713070 3710.800 CY | 11.46000 42525.77| |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0040 2105-8425005 6790.000 CY | 14.50000 98455.00] |
TOPSOIL, FURNISH AND SPREAD | | |
0050 2113-0001100 133.000 SY | 6.52000 867.16] |
SUBGRADE STABILIZATION MATERIAL, | \ \
POLYMER GRID | | |
0060 2122-5500060 163.800 SY | 272.90000 44701.02| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0065 2122-5500080 1907.400 SY | 70.00000 133518.00]| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | \
0070 2210-0475290 39.000 TON | 33.54000 1308.06] |
MACADAM STONE BASE | | |
0080 2312-8260050 28.600 CY | 31.24000 893.46] |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0090 2416-1165018 54.000 LF | 56.18000 3033.72] |
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | |
18 IN. DIA. \ \ \
0100 2417-5895018 2.000 EACH | 1230.34000 2460.68] |
BEVELED PIPE AND GUARD, 18 INCH | | |
0110 2505-4008120 2560.000 LF | 3.65000 9344.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0120 2505-4008130 5068.000 LF | 5.62000 28482 .16/ |
REMOVAL OF CABLE GUARDRAIL | | |
0130 2505-4008300 2212.500 LF | 18.54000 41019.75] |
STEEL BEAM GUARDRAIL | | |
0140 2505-4021700 24.000 EACH | 1853.93000 44494 .32 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0150 2505-6000111 65478.000 LF | 10.11000 661982.58| |
HIGH TENSION CABLE GUARDRAIL | \ \
0160 2505-6000121 32.000 EACH | 2091.29000 66921.28] |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 359 5
Bid Order: 359 Contract ID: 85-0355-104 Primary County: STORY
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) NAleZ | ( ) | ( )
I[INATIONWIDE CONSTRUCTION GROU | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2510-6745850 12329.600 SY | 8.76000 108007.30]| |
REMOVAL OF PAVEMENT | | |
0180 2528-8445110 LUMP | 171507.87000 171507.87] |
TRAFFIC CONTROL | | |
0190 2533-4980005 LUMP | 188892.58000 188892.58| |
MOBILIZATION | |
0200 2599-9999005 15.000 EACH | 1297.75000 19466.25| |
("EACH' ITEM) APRON GUARD, DR-213, 24 I | | |
0210 2599-9999005 4.000 EACH | 3247.19000 12988.76| |
("EACH' ITEM) SAFETY GRATES FOR BOX | |
CULVERTS, DR-503 | | |
0220 2601-2634100 41.800 ACRE | 700.00000 29260.00| |
MULCHING | | |
0230 2601-2636043 41.800 ACRE | 1800.00000 75240.00| |
SEEDING AND FERTILIZING (RURAL) | |
0240 2601-2642100 41.800 ACRE | 1800.00000 75240.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0243 2602-0000020 5512.000 LF | 2.50000 13780.00] |
SILT FENCE | | |
0246 2602-0000071 5512.000 LF | 1.00000 5512.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0248 2602-0000101 550.000 LF | 2.81000 1545.50| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0250 2602-0000312 1000.000 LF | 2.81000 2810.00] \
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0260 2602-0000320 1000.000 LF | 5.62000 5620.00| |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0270 2602-0000350 2000.000 LF | 1.12000 2240.00| |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0280 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0290 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,960,406.85] $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS \ $ 1,960,406.85] $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
401 Contract ID: 78-0293-167
150616 10:00 A.M.
CONTRACT SIGNED by
10 WORK DAYS Approximate Start Date:

COX CONTRACTING CO., INC.
08/24/15

Run Date: 07/24/15
Page: 401 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 13,500.00

100.00 %

$ 16,230.00 120.22

Project: IMN-029-3(167)54--0E-78
Work Type: SALVAGE AND REMOVAL
County: POTTAWATTAMIE Prj Awd Amt: $13,500.00
Route: I-29
Location: PARCEL 433A, 3658 AVE A, COUNCIL BLUFFS
RANK VENDOR NO./NAME
1 C0845 COX CONTRACTING CO., INC.
2 K.055 K & L CONSTRUCTION, INC.



IOWA DEPARTMENT OF TRANS

TABULATION OF CONSTRUCTION AN

PORTATION

D MATERIAL BIDS

Run Date: 07/24/15

Page: 401 2

Bid Order: 401 Contract ID: 78-0293-167 Primary County: POTTAWATTAMIE
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) CO0845 | ( 2 ) K.055 | ( )
|COX CONTRACTING CO., INC. |[K & L CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 0.073 ACRE | 6849.32000 500.00] 10000.00000 730.00]
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 13000.00000 13000.00] 15500.00000 15500.00]
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 433A | | |
SECTION TOTALS | S 13,500.00] S 16,230.00] S
—————————————————————————————————————————— e et et et e EaTaia T C LR
CONTRACT TOTALS | S 13,500.00] S 16,230.00] S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project: IMN-035-2(448)44--0E-91
Work Type: SALVAGE AND REMOVAL
County: WARREN Prj Awd Amt: $40,000.00
Route: I-35
Location: PARCEL 4, 1148 G76 HWY, NEW VIRGINIA
RANK VENDOR NO./NAME

1 EL045 ELDER CORPORATION
2 PE320 PETERSON CONTRACTORS INC.
3 K.055 K & L CONSTRUCTION, INC.
4 DO150 DOSTAL CONSTRUCTION, INC.

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

402 Contract ID: 91-0352-448
150616 10:00 A.M.

CONTRACT SIGNED by ELDER CORP.

30 WORK DAYS Approximate Start Date: 08/24/15

Primary County:

No Established DBE Goal

07/24/15

Run Date:
Page: 402

WARREN

TOTAL % OVER

BID LOW BID
40,000.00 100.00 %
48,862.50 122.15 %
63,500.00 158.75 %
69,313.13 173.28 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 2
Bid Order: 402 Contract ID: 91-0352-448 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) ELO45 | ( 2 ) PE320 | ( 3 ) K.055
| ELDER CORP. | PETERSON CONTRACTORS INC. |[K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 37000.00000 37000.00| 47262.50000 47262.50] 60000.00000 60000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 4 | | |
0020 2538-6975110 1.000 EACH | 3000.00000 3000.00] 1600.00000 1600.00] 3500.00000 3500.00
SEALING WELLS \ \ \
SECTION TOTALS | S 40,000.00] S 48,862.50] S 63,500.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 40,000.00] S 48,862.50] S 63,500.00




Bid Order: 402
Letting Date: 06/16/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 91-0352-448 Primary C

Run Date: 07/24/15

Page: 402 3

ounty: WARREN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 SALVAGE AND REMOVAL ITEMS

0010 2538-6970000 LUMP
SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 4

0020 2538-6975110 1.000 EACH
SEALING WELLS

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
+
|

( 4 ) DO150 | ( )

DOSTAL CONSTRUCTION, INC. \

|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_____________________________ +_____________________________

\

68313.13000 68313.13]|

|

|

1000.00000 1000.00|

|

$ 69,313.13] $

_____________________________ +_____________________________

S 69,313.13]| $

UNIT PRICE AMOUNT
\
\
|
|
|
|
\ $
+ _____________________________
\ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
403 Contract ID: 97-0296-274
150616 10:00 A.M.
CONTRACT SIGNED by
30 WORK DAYS Approximate Start Date:

NIEWOHNER CONSTRUCTION, INC.
08/24/15

Run Date: 07/24/15
Page: 403 1

Primary County: WOODBURY
No Established DBE Goal

Project: IMN-029-6(274)148--0E-97
Work Type: SALVAGE AND REMOVAL
County: WOODBURY Prj Awd Amt: $43,000.00
Route: I-29
Location: 1IN SIOUX CITY AT 800 GORDON DR, PARCEL 214FE
RANK VENDOR NO./NAME
1 NI100 NIEWOHNER CONSTRUCTION, INC.
2 PE320 PETERSON CONTRACTORS INC.
3 K.055 K & L CONSTRUCTION, INC.
4 DA280 D.A. DAVIS CO., INC.

TOTAL % OVER
BID LOW BID
$ 43,000.00 100.00 %
$ 52,760.00 122.69 %
$ 59,500.00 138.37 %
$ 88,750.00 206.39 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 403 2
Bid Order: 403 Contract ID: 97-0296-274 Primary County: WOODBURY
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) NI100 | ( 2 ) PE320 | ( 3 ) K.055
[INIEWOHNER CONSTRUCTION, INC. |PETERSON CONTRACTORS INC. |[K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 43000.00000 43000.00] 52760.00000 52760.00| 59500.00000 59500.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 214E | | |
SECTION TOTALS | $ 43,000.00] S 52,760.00] S 59,500.00
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 43,000.00] S 52,760.00] $ 59,500.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 403 3
Bid Order: 403 Contract ID: 97-0296-274 Primary County: WOODBURY
Letting Date: 06/16/15 10:00 A.M.
4 ) DA280 ( ) ( )

(
DAVIS, D.A. CO., INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 88750.00000 88750.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 214E | | |
SECTION TOTALS | S 88,750.00] S | S
—————————————————————————————————————————— et s T et
CONTRACT TOTALS | S 88,750.00] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 501 1
Bid Order: 501 Contract ID: 77-0352-415 Primary County: POLK
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by K & L CONSTRUCTION, INC.
Contract Period: 70 WORK DAYS Late Start Date: 07/20/15

Project: IMN-035-2(415)67--0E-77
Work Type: EROSION CONTROL
County: POLK Prj Awd Amt: $607,383.40
Route: I-35
Location: RACCOON RIVER TO I-80 / I-235

RANK VENDOR NO./NAME BID LOW BID
1 K.055 K & L CONSTRUCTION, INC. $ 607,383.40 100.00 %
2 SM021 SMITH SEEDING, INC. $ 616,840.20 101.55 %
3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 698,037.00 114.92 %
4 M.215 MLS LANDSCAPE & DESIGN, INC. $ 702,419.10 115.64 %
5 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 711,620.10 117.16 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2

Bid Order: 501 Contract ID: 77-0352-415
Letting Date: 06/16/15 10:00 A.M.

Primary County: POLK

| ( 1 ) K.055 | ( 2 ) SM021 | ( 3 ) ABl12

|[K & L CONSTRUCTION, INC. |SMITH SEEDING, INC. | ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o

SECTION 0001 ROADWAY ITEMS DIVISION 1 - IOWA

\
30.00000 4500.00| 30.00000 4500.00

STABILIZING CROP - SEEDING AND

\ \
0010 2105-8425005 150.000 CY | \ 100.00000 15000.00
TOPSOIL, FURNISH AND SPREAD | | |
0020 2125-2225050 76.000 STA | 200.00000 15200.00| 300.00000 22800.00| 275.00000 20900.00
RESHAPING DITCHES | | |
0030 2507-3250005 3936.800 SY | 3.00000 11810.40] 0.50000 1968.40 | 5.00000 19684.00
ENGINEERING FABRIC | | |
0040 2507-6800061 67.200 TON | 52.00000 3494.40| 60.00000 4032.00]| 150.00000 10080.00
REVETMENT, CLASS E | | |
0050 2507-8029000 412.800 TON | 40.00000 16512.00]| 60.00000 24768.00| 75.00000 30960.00
EROSION STONE \ \ \
0060 2528-8445110 LUMP | 15000.00000 15000.00 | 10000.00000 10000.00]| 35000.00000 35000.00
TRAFFIC CONTROL | \
0070 2533-4980005 LUMP | 20000.00000 20000.00| 20000.00000 20000.00| 30000.00000 30000.00
MOBILIZATION | \ \
0080 2595-0005135 LUMP | 5500.00000 5500.00 | 2000.00000 2000.00 | 10000.00000 10000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
FOR IOWA INTERSTATE RAILROAD LTD. | | |
0090 2601-2633100 457.500 ACRE | 35.00000 16012.50] 50.00000 22875.00| 55.00000 25162.50
MOWING | | |
0100 2601-2634100 1.000 ACRE | 700.00000 700.00| 700.00000 700.00| 700.00000 700.00
MULCHING \ \ \
0110 2601-2634105 1.000 ACRE | 3000.00000 3000.00 | 5000.00000 5000.00 | 5000.00000 5000.00
MULCHING, BONDED FIBER MATRIX | | |
0120 2601-2636015 91.500 ACRE | 550.00000 50325.00 | 300.00000 27450.00| 325.00000 29737.50
NATIVE GRASS SEEDING | | |
0130 2601-2636043 11.600 ACRE | 1950.00000 22620.00| 1800.00000 20880.00| 2500.00000 29000.00
SEEDING AND FERTILIZING (RURAL) \ \ \
0140 2601-2636044 1.000 ACRE | 1200.00000 1200.00 | 2000.00000 2000.00 | 5000.00000 5000.00
SEEDING AND FERTILIZING (URBAN) | \ \
0150 2601-2638352 3330.000 SQ | 13.00000 43290.00 | 15.00000 49950.00 | 16.00000 53280.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0160 2601-2638900 990.000 SQ | 10.00000 9900.00] 5.00000 4950.00| 25.00000 24750.00
SLOPE RESHAPING | | \
0170 2601-2640350 376.000 SQ | 13.00000 4888.00| 16.00000 6016.00] 20.00000 7520.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT \ \ \
0180 2601-2642100 6.000 ACRE | 125.00000 750.00| 200.00000 1200.00| 500.00000 3000.00
| | |
| | |

FERTILIZING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 77-0352-415 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) K.055 | ( 2 ) sM021 | ( 3 ) ABl112
|[K & L CONSTRUCTION, INC. | SMITH SEEDING, INC | ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
0190 2601-2642120 1.000 ACRE | 1200.00000 1200.00] 200.00000 200.00] 5000.00000 5000.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0200 2601-2643110 1058.000 MGAL | 60.00000 63480.00] 60.00000 63480.00] 60.00000 63480.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0210 2601-2643412 944.000 SQ | 80.00000 75520.00| 70.00000 66080.00] 55.00000 51920.00
TURF REINFORCEMENT MAT, TYPE 2 | | |
0220 2601-2643414 640.000 SQ | 175.00000 112000.00| 120.00000 76800.00 | 145.00000 92800.00
TURF REINFORCEMENT MAT, TYPE 4 | | |
0230 2602-0000020 1000.000 LF | 2.00000 2000.00] 1.00000 1000.00] 2.25000 2250.00
SILT FENCE | | |
0240 2602-0000030 1000.000 LF | 2.00000 2000.00] 1.00000 1000.00] 2.25000 2250.00
SILT FENCE FOR DITCH CHECKS | | |
0250 2602-0000071 46092.000 LF | 0.30000 13827.60| 0.40000 18436.80| 0.50000 23046.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0260 2602-0000101 200.000 LF | 0.50000 100.00] 5.00000 1000.00] 0.50000 100.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0270 2602-0000312 10020.000 LF | 4.50000 45090.00| 5.00000 50100.00| 4.50000 45090.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0280 2602-0000320 1000.000 LF | 6.00000 6000.00| 6.00000 6000.00| 5.00000 5000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0290 2602-0000350 37927.000 LF | 0.50000 18963.50]| 2.00000 75854.00 | 1.00000 37927.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0295 2612-0000500 60.000 ACRE | 325.00000 19500.00| 400.00000 24000.00] 200.00000 12000.00
ROADSIDE SPRAYING \ \ \
0300 2612-0000520 12.000 ACRE | 250.00000 3000.00] 150.00000 1800.00] 200.00000 2400.00
ROADSIDE SPRAY FOR WEED CONTROL \ \ \
SECTION TOTALS | S 607,383.40| S 616,840.20| S 698,037.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 607,383.40| S 616,840.20| S 698,037.00




IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 4
Bid Order: 501 Contract ID: 77-0352-415 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) M.215 | ( 5 ) S0023 | ( )
|MLS LANDSCAPE & DESIGN, INC. |SOIL-TEK \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS DIVISION 1 - IOWA
\ \ \
0010 2105-8425005 150.000 CY | 100.00000 15000.00 | 65.00000 9750.00|
TOPSOIL, FURNISH AND SPREAD | | |
0020 2125-2225050 76.000 STA | 300.00000 22800.00] 800.00000 60800.00 |
RESHAPING DITCHES | | |
0030 2507-3250005 3936.800 SY | 4.50000 17715.60] 4.50000 17715.60]|
ENGINEERING FABRIC | | |
0040 2507-6800061 67.200 TON | 100.00000 6720.00] 110.00000 7392.00 |
REVETMENT, CLASS E | \ \
0050 2507-8029000 412.800 TON | 90.00000 37152.00] 70.00000 28896.00]|
EROSION STONE | | \
0060 2528-8445110 LUMP | 15000.00000 15000.00 | 12500.00000 12500.00 |
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 25000.00000 25000.00] 35000.00000 35000.00]|
MOBILIZATION | | |
0080 2595-0005135 LUMP | 5000.00000 5000.00 | 16500.00000 16500.00 |
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR IOWA INTERSTATE RAILROAD LTD. | | |
0090 2601-2633100 457.500 ACRE | 65.00000 29737.50] 50.00000 22875.00]|
MOWING | | |
0100 2601-2634100 1.000 ACRE | 700.00000 700.00 | 700.00000 700.00 |
MULCHING | | |
0110 2601-2634105 1.000 ACRE | 4250.00000 4250.00 | 5000.00000 5000.00 |
MULCHING, BONDED FIBER MATRIX | | |
0120 2601-2636015 91.500 ACRE | 150.00000 13725.00| 300.00000 27450.00|
NATIVE GRASS SEEDING | | \
0130 2601-2636043 11.600 ACRE | 1250.00000 14500.00 | 1500.00000 17400.00 |
SEEDING AND FERTILIZING (RURAL) | | |
0140 2601-2636044 1.000 ACRE | 2000.00000 2000.00 | 2000.00000 2000.00 |
SEEDING AND FERTILIZING (URBAN) | | |
0150 2601-2638352 3330.000 SQ | 15.00000 49950.00 | 15.00000 49950.00 |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0160 2601-2638900 990.000 SQ | 9.50000 9405.00| 15.00000 14850.00]
SLOPE RESHAPING | | |
0170 2601-2640350 376.000 SQ | 15.00000 5640.00 | 17.00000 6392.00]
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | \
MAT | | |
0180 2601-2642100 6.000 ACRE | 1075.00000 6450.00] 600.00000 3600.00 |
| | |
| | |

FERTILIZING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 5
Bid Order: 501 Contract ID: 77-0352-415 Primary County: POLK
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) M.215 | ( 5 ) sS0023 | ( )
|IMLS LANDSCAPE & DESIGN, INC. |SOIL-TEK \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2601-2642120 1.000 ACRE | 1075.00000 1075.00| 2000.00000 2000.00 |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0200 2601-2643110 1058.000 MGAL | 60.00000 63480.00 | 60.00000 63480.00 |
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | \
0210 2601-2643412 944.000 SQ | 100.00000 94400.00 | 90.00000 84960.00 |
TURF REINFORCEMENT MAT, TYPE 2 | | |
0220 2601-2643414 640.000 SQ | 150.00000 96000.00 | 173.00000 110720.00|
TURF REINFORCEMENT MAT, TYPE 4 | | |
0230 2602-0000020 1000.000 LF | 3.00000 3000.00 | 2.00000 2000.00 |
SILT FENCE | | |
0240 2602-0000030 1000.000 LF | 4.00000 4000.00 | 2.00000 2000.00 |
SILT FENCE FOR DITCH CHECKS | | |
0250 2602-0000071 46092.000 LF | 1.00000 46092.00 | 0.50000 23046.00]|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0260 2602-0000101 200.000 LF | 2.00000 400.00| 1.00000 200.00 |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0270 2602-0000312 10020.000 LF | 5.00000 50100.00| 4.00000 40080.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0280 2602-0000320 1000.000 LF | 6.00000 6000.00| 5.00000 5000.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. \ \ |
0290 2602-0000350 37927.000 LF | 1.00000 37927.00| 0.50000 18963.50|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | \ \
CONTROL DEVICE | |
0295 2612-0000500 60.000 ACRE | 250.00000 15000.00 | 250.00000 15000.00 |
ROADSIDE SPRAYING | | |
0300 2612-0000520 12.000 ACRE | 350.00000 4200.00 | 450.00000 5400.00 |
ROADSIDE SPRAY FOR WEED CONTROL | \ \
SECTION TOTALS | $ 702,419.10]| $ 711,620.10]| $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 702,419.10]| $ 711,620.10]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

502 Contract ID: 91-0352-426
150616 10:00 A.M.
CONTRACT SIGNED by SOIL-TEK

85 WORK DAYS Late Start Date: 07/20/15
IMN-035-2(426)61--0E-91 Project:
EROSION CONTROL Work Type:
WARREN Prj Awd Amt: $494,242.45 County:
I-35 Route:
FROM NORTH RIVER TO RACCOON RIVER Location:

07/24/15
502 1

Run Date:
Page:

Primary County: WARREN
No Established DBE Goal

IMN-035-2(444)61--0E-91
LANDSCAPING
WARREN

I-35

JUST N OF NORTH RIVER TO IA 5

Prj Awd Amt: $373,246.00

VENDOR NO./NAME

RANK
1 50023
2 K.055
3 AB112
4 SM021
5 M.215

TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK
K & L CONSTRUCTION, INC.
ABSOLUTE CONCRETE CONSTRUCTION,
SMITH SEEDING, INC.

MLS LANDSCAPE & DESIGN,

INC.

INC.

TOTAL % OVER

BID LOW BID
S 867,488.45 100.00 %
$ 939,651.10 108.31 %
$ 978,981.60 112.85 %
$ 985,920.20 113.65 %
$ 1,375,672.00 158.58 %



IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 91-0352-426 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) sS0023 | ( 2 ) K.055 | ( 3 ) AB1l12
| SOIL-TEK |[K & L CONSTRUCTION, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001  ROADWAY ITEMS IMN-035-2 (426 (61) --0E-91
\ \ \
0010 2105-8425011 1500.000 cCYy | 20.50000 30750.00] 5.00000 7500.00 | 85.00000 127500.00
TOPSOIL, SPREAD | | |
0020 2125-2225050 4.500 STA | 1550.00000 6975.00| 250.00000 1125.00]| 225.00000 1012.50
RESHAPING DITCHES | | |
0030 2507-3250005 824.200 SY | 5.25000 4327.05]| 3.00000 2472 .60 5.00000 4121.00
ENGINEERING FABRIC | | |
0040 2507-6800061 12.000 TON | 105.00000 1260.00| 50.00000 600.00| 80.00000 960.00
REVETMENT, CLASS E | | |
0050 2507-8029000 609.200 TON | 51.50000 31373.80] 38.00000 23149.60| 75.00000 45690.00
EROSION STONE | |
0060 2528-8445110 LUMP | 8500.00000 8500.00| 12500.00000 12500.00] 35000.00000 35000.00
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 25000.00000 25000.00 | 25000.00000 25000.00| 35000.00000 35000.00
MOBILIZATION | | |
0080 2601-2633100 1556.000 ACRE | 40.00000 62240.00| 35.00000 54460.00| 50.00000 77800.00
MOWING | | |
0090 2601-2634100 10.000 ACRE | 700.00000 7000.00 | 700.00000 7000.00 | 700.00000 7000.00
MULCHING | | |
0100 2601-2634105 1.100 ACRE | 2950.00000 3245.00] 3000.00000 3300.00] 2300.00000 2530.00
MULCHING, BONDED FIBER MATRIX | | |
0110 2601-2636015 261.400 ACRE | 220.00000 57508.00| 550.00000 143770.00| 300.00000 78420.00
NATIVE GRASS SEEDING | | |
0120 2601-2636043 50.000 ACRE | 795.00000 39750.00] 525.00000 26250.00| 900.00000 45000.00
SEEDING AND FERTILIZING (RURAL) | |
0130 2601-2636044 1.100 ACRE | 1500.00000 1650.00| 950.00000 1045.00| 1500.00000 1650.00
SEEDING AND FERTILIZING (URBAN) | |
0140 2601-2638352 973.000 SO | 11.00000 10703.00] 13.00000 12649.00| 15.00000 14595.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0150 2601-2638900 97.300 SO | 10.00000 973.00] 15.00000 1459.50| 50.00000 4865.00
SLOPE RESHAPING | | |
0160 2601-2640350 972.000 SO | 13.00000 12636.00| 13.00000 12636.00| 15.00000 14580.00
SPECTIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | \ \
0170 2601-2642100 10.000 ACRE | 300.00000 3000.00| 125.00000 1250.00| 300.00000 3000.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0180 2601-2642120 1.100 ACRE | 1500.00000 1650.00| 550.00000 605.00 | 1500.00000 1650.00
| | |
| | |

FERTILIZING (URBAN)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 3
Bid Order: 502 Contract ID: 91-0352-426 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) S0023 | ( 2 ) K.055 | ( 3 ) AB112
| SOIL-TEK |[K & L CONSTRUCTION, INC. | ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2601-2643110 637.800 MGAL | 60.00000 38268.00]| 60.00000 38268.00]| 60.00000 38268.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION \ \ \
0200 2601-2643412 1084.000 SQ | 63.00000 68292.00 | 85.00000 92140.00 | 50.00000 54200.00
TURF REINFORCEMENT MAT, TYPE 2 | \ \
0210 2601-2643414 160.000 SO | 133.00000 21280.00| 175.00000 28000.00| 135.00000 21600.00
TURF REINFORCEMENT MAT, TYPE 4 | \ \
0220 2602-0000020 2000.000 LF | 1.75000 3500.00 | 2.00000 4000.00 | 1.75000 3500.00
SILT FENCE | | \
0230 2602-0000030 1000.000 LF | 1.75000 1750.00 | 2.50000 2500.00 | 1.85000 1850.00
SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0000071 75796.000 LF | 0.10000 7579.60 | 0.40000 30318.40| 0.35000 26528.60
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ \ \
0250 2602-0000101 300.000 LF | 1.00000 300.00] 0.50000 150.00] 0.50000 150.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
0260 2602-0000312 9140.000 LF | 3.50000 31990.00] 4.50000 41130.00 | 3.75000 34275.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0270 2602-0000320 1000.000 LF | 4.50000 4500.00 | 6.50000 6500.00] 4.00000 4000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0280 2602-0000350 10140.000 LF | 0.30000 3042.00 | 0.40000 4056.00 | 0.75000 7605.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0290 2612-0000520 26.000 ACRE | 200.00000 5200.00 | 250.00000 6500.00] 250.00000 6500.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 494,242 .45 $ 590,334.10]| $ 698,850.10
—————————————————————————————————————————— e e e
SECTION 0002 LANDSCAPING ITEMS IMN-35-2 (444)61--0E-91
\ \ \
0300 2526-8285000 LUMP | 7000.00000 7000.00 | 15500.00000 15500.00 | 5000.00000 5000.00
CONSTRUCTION SURVEY | | |
0310 2528-8445110 LUMP | 4000.00000 4000.00 | 6500.00000 6500.00] 5000.00000 5000.00
TRAFFIC CONTROL | |
0320 2533-4980005 LUMP | 10000.00000 10000.00]| 8500.00000 8500.00 | 15000.00000 15000.00
MOBILIZATION \ \
0330 2601-2633100 20.700 ACRE | 40.00000 828.00] 150.00000 3105.00 ]| 45.00000 931.50
| \

MOWING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 4
Bid Order: 502 Contract ID: 91-0352-426 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) S0023 | ( 2 ) K.055 | ( 3 ) AB112
| SOIL-TEK |[K & L CONSTRUCTION, INC. | ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2601-2634450 3.500 ACRE | 15000.00000 52500.00 | 6500.00000 22750.00| 200.00000 700.00
COMPOST \ \ \
0350 2610-0000600 LUMP | 6500.00000 6500.00] 5500.00000 5500.00 | 5000.00000 5000.00
TILLAGE \ \ \
0360 2611-0000100 3122.000 EACH | 69.00000 215418.00] 61.00000 190442.00] 50.00000 156100.00
SHRUBS, FURNISHED AND INSTALLED (WITH | \
WARRANTY) | | I
0370 2611-0000200 308.000 EACH | 250.00000 77000.00 | 315.00000 97020.00 | 300.00000 92400.00
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
SECTION TOTALS | $ 373,246.00| $ 349,317.00]| $ 280,131.50
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 867,488.45| $ 939,651.10] $ 978,981.60




IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 5
Bid Order: 502 Contract ID: 91-0352-426 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) sSM021 | ( 5 ) M.215 | )
| SMITH SEEDING, INC. |[MLS LANDSCAPE & DESIGN, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS IMN-035-2 (426 (61)--0E-91
\ \ \
0010 2105-8425011 1500.000 cCY | 25.00000 37500.00] 100.00000 150000.00]|
TOPSOIL, SPREAD | | |
0020 2125-2225050 4.500 STA | 400.00000 1800.00| 300.00000 1350.00]|
RESHAPING DITCHES | | |
0030 2507-3250005 824.200 SY | 4.00000 3296.80] 5.00000 4121.00]
ENGINEERING FABRIC | | |
0040 2507-6800061 12.000 TON | 60.00000 720.00] 150.00000 1800.00|
REVETMENT, CLASS E | | |
0050 2507-8029000 609.200 TON | 60.00000 36552.00| 90.00000 54828.00 |
EROSION STONE | |
0060 2528-8445110 LUMP | 10000.00000 10000.00| 10000.00000 10000.00|
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 40000.00000 40000.00] 35000.00000 35000.00]
MOBILIZATION | | |
0080 2601-2633100 1556.000 ACRE | 40.00000 62240.00| 75.00000 116700.00|
MOWING | | |
0090 2601-2634100 10.000 ACRE | 700.00000 7000.00 | 700.00000 7000.00 |
MULCHING | | |
0100 2601-2634105 1.100 ACRE | 5000.00000 5500.00 | 4250.00000 4675.00|
MULCHING, BONDED FIBER MATRIX | | |
0110 2601-2636015 261.400 ACRE | 250.00000 65350.00| 200.00000 52280.00|
NATIVE GRASS SEEDING | | |
0120 2601-2636043 50.000 ACRE | 800.00000 40000.00| 1050.00000 52500.00|
SEEDING AND FERTILIZING (RURAL) | | |
0130 2601-2636044 1.100 ACRE | 2000.00000 2200.00| 3000.00000 3300.00]
SEEDING AND FERTILIZING (URBAN) | | |
0140 2601-2638352 973.000 SO | 15.00000 14595.00| 15.00000 14595.00|
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0150 2601-2638900 97.300 SO | 10.00000 973.00] 10.00000 973.00]
SLOPE RESHAPING | | |
0160 2601-2640350 972.000 SO | 16.00000 15552.00] 18.00000 17496.00|
SPECTIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | \ \
0170 2601-2642100 10.000 ACRE | 150.00000 1500.00| 1050.00000 10500.00]
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0180 2601-2642120 1.100 ACRE | 150.00000 165.00] 1500.00000 1650.00|
| \ \
| | |

FERTILIZING (URBAN)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 6
Bid Order: 502 Contract ID: 91-0352-426 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) sM021 | ( 5 ) M.215 | ( )
| SMITH SEEDING, INC. |MLS LANDSCAPE & DESIGN, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2601-2643110 637.800 MGAL | 60.00000 38268.00]| 60.00000 38268.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0200 2601-2643412 1084.000 SQ | 70.00000 75880.00 | 125.00000 135500.00]
TURF REINFORCEMENT MAT, TYPE 2 | | |
0210 2601-2643414 160.000 SO | 140.00000 22400.00| 150.00000 24000.00|
TURF REINFORCEMENT MAT, TYPE 4 | | |
0220 2602-0000020 2000.000 LF | 1.00000 2000.00 | 3.00000 6000.00|
SILT FENCE | \ \
0230 2602-0000030 1000.000 LF | 1.00000 1000.00| 4.00000 4000.00 |
SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0000071 75796.000 LF | 0.40000 30318.40| 1.00000 75796.00 |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \ \
0250 2602-0000101 300.000 LF | 2.00000 600.00| 3.00000 900.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0260 2602-0000312 9140.000 LF | 6.00000 54840.00 | 4.00000 36560.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0270 2602-0000320 1000.000 LF | 6.00000 6000.00| 6.00000 6000.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0280 2602-0000350 10140.000 LF | 2.00000 20280.00| 1.50000 15210.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0290 2612-0000520 26.000 ACRE | 200.00000 5200.00 | 250.00000 6500.00]
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 601,730.20] $ 887,502.00| $
—————————————————————————————————————————— e e e
SECTION 0002 LANDSCAPING ITEMS IMN-35-2 (444)61--0E-91
\ \ \
0300 2526-8285000 LUMP | 6000.00000 6000.00] 35000.00000 35000.00]
CONSTRUCTION SURVEY | | |
0310 2528-8445110 LUMP | 5000.00000 5000.00 | 5000.00000 5000.00 |
TRAFFIC CONTROL | |
0320 2533-4980005 LUMP | 10000.00000 10000.00]| 25000.00000 25000.00|
MOBILIZATION \ \
0330 2601-2633100 20.700 ACRE | 100.00000 2070.00 | 200.00000 4140.00 |
| |

MOWING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 7
Bid Order: 502 Contract ID: 91-0352-426 Primary County: WARREN
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) SM021 | ( 5 ) M.215 | ( )
| SMITH SEEDING, INC. IMLS LANDSCAPE & DESIGN, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0340 2601-2634450 3.500 ACRE | 16000.00000 56000.00] 20000.00000 70000.00]
COMPOST | | |
0350 2610-0000600 LUMP | 10000.00000 10000.00] 7500.00000 7500.00 |
TILLAGE | | |
0360 2611-0000100 3122.000 EACH | 60.00000 187320.00| 65.00000 202930.00]
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | \
0370 2611-0000200 308.000 EACH | 350.00000 107800.00| 450.00000 138600.00|
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
SECTION TOTALS | $ 384,190.00] $ 488,170.00] $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 985,920.20| $ 1,375,672.00| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 601 1
Bid Order: 601 Contract ID: 97-1296-038-A Primary County: WOODBURY
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by ELITE INDUSTRIAL PAINTING, INC.
Contract Period: 80 WORK DAYS Late Start Date: 04/18/16

Project: IMN-129-6 (38) 0--0E-97
Work Type: BRIDGE PAINTING
County: WOODBURY Prj Awd Amt: $637,900.00
Route: I-129
Location: MISSOURI RIVER BRIDGE IN SIOUX CITY

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 EL171 ELITE INDUSTRIAL PAINTING, INC $ 637,900.00 100.00 %
2 EU010 EURO PAINT, LLC $ 995,000.00 155.98 %
3 PAQO15 PACIFIC PAINTING CO., INC. $ 1,027,900.00 161.13 %
4 K.147 KMX PAINTING, INC. $ 1,085,000.00 170.08 %
5 SP002 SPARTAN CONTRACTING, LLC $ 1,215,000.00 190.46 %
6 S0166 SOUTHERN ROAD & BRIDGE, LLC. $ 1,410,000.00 221.03 %
7 NI115 NIKA CONTRACTING, INC. $ 1,588,000.00 248.94 %
8 M.040 M & J PAINTING CO. $ 1,825,000.00 286.09 %
9 LI101 LINDNER PAINTING, INC. $ 1,988,720.00 311.76 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 2
Bid Order: 601 Contract ID: 97-1296-038-A Primary County: WOODBURY
Letting Date: 06/16/15 10:00 A.M.

| ( 1 ) EL171 | ( 2 ) EUO010 | ( 3 ) PAO1S

|[ELITE INDUSTRIAL PAINTING, I |EURO PAINT, LLC |PACIFIC PAINTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 BRIDGE CLEANING ITEMS FOR A 2600' X VARIABLE WIDTH STEEL BEAM BRIDGE; MAINT. NO. 9700.0S077

\ \
97000.00000 97000.00| 5000.00000 5000.00] 10000.00000 10000.00

\
0010 2508-0804000 LUMP |
BRIDGE CLEANING FOR PAINTING | | |
0020 2508-0805000 LUMP | 200000.00000 200000.00|] 450000.00000 450000.00| 295100.00000 295100.00
BLAST CLEANING OF STRUCTURAL STEEL | | |
0030 2508-0970000 LUMP | 187000.00000 187000.00| 200000.00000 200000.00] 295100.00000 295100.00
CONTAINMENT | | |
0040 2508-0990000 LUMP | 6000.00000 6000.00 | 10000.00000 10000.00| 7500.00000 7500.00
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0050 2508-0991000 LUMP | 80000.00000 80000.00|] 300000.00000 300000.00| 295200.00000 295200.00
PAINTING OF STRUCTURAL STEEL | | |
0060 2528-8445110 LUMP | 5900.00000 5900.00] 10000.00000 10000.00| 25000.00000 25000.00
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 62000.00000 62000.00 | 20000.00000 20000.00] 100000.00000 100000.00
MOBILIZATION \ \ \
SECTION TOTALS | $ 637,900.00] $ 995,000.00 $ 1,027,900.00
—————————————————————————————————————————— o
| | |

CONTRACT TOTALS $ 637,900.00 $ 995,000.00 $ 1,027,900.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 3
Bid Order: 601 Contract ID: 97-1296-038-A Primary County: WOODBURY
Letting Date: 06/16/15 10:00 A.M.

| ( 4 ) K.147 | ( 5 ) SP002 | ( 6 ) S0166

|KMX PAINTING, INC. | SPARTAN CONTRACTING, LLC | SOUTHERN ROAD & BRIDGE, LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 BRIDGE CLEANING ITEMS FOR A 2600' X VARIABLE WIDTH STEEL BEAM BRIDGE; MAINT. NO. 9700.0S077

\ \
20000.00000 20000.00]| 1000.00000 1000.00]| 78000.00000 78000.00

\
0010 2508-0804000 LUMP |
BRIDGE CLEANING FOR PAINTING | \ \
0020 2508-0805000 LUMP | 440000.00000 440000.00| 500000.00000 500000.00| 462000.00000 462000.00
BLAST CLEANING OF STRUCTURAL STEEL | |
0030 2508-0970000 LUMP | 320000.00000 320000.00| 274000.00000 274000.00| 462000.00000 462000.00
CONTAINMENT | | \
0040 2508-0990000 LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 5000.00000 5000.00
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0050 2508-0991000 LUMP | 200000.00000 200000.00| 375000.00000 375000.00| 225000.00000 225000.00
PAINTING OF STRUCTURAL STEEL | | |
0060 2528-8445110 LUMP | 20000.00000 20000.00] 10000.00000 10000.00 | 78000.00000 78000.00
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 80000.00000 80000.00 | 50000.00000 50000.00] 100000.00000 100000.00
MOBILIZATION | | |
SECTION TOTALS | $ 1,085,000.00| $ 1,215,000.00| $ 1,410,000.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,085,000.00| $ 1,215,000.00| $ 1,410,000.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 4
Bid Order: 601 Contract ID: 97-1296-038-A Primary County: WOODBURY
Letting Date: 06/16/15 10:00 A.M.
| ( 7 ) NI1l1l5 | ( 8 ) M.040 | ( 9 ) LI101
INIKA CONTRACTING, INC. IM & J PAINTING CO. | LINDNER PAINTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 BRIDGE CLEANING ITEMS FOR A 2600' X VARIABLE WIDTH STEEL BEAM BRIDGE; MAINT. NO. 9700.0S077
\ \
0010 2508-0804000 LUMP | 5000.00000 5000.00| 100000.00000 100000.00| 18500.00000 18500.00
BRIDGE CLEANING FOR PAINTING | | |
0020 2508-0805000 LUMP | 750000.00000 750000.00| 500000.00000 500000.00] 783000.00000 783000.00
BLAST CLEANING OF STRUCTURAL STEEL | | |
0030 2508-0970000 LUMP | 438000.00000 438000.00| 500000.00000 500000.00| 730220.00000 730220.00
CONTAINMENT | | |
0040 2508-0990000 LUMP | 10000.00000 10000.00] 25000.00000 25000.00| 32000.00000 32000.00
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0050 2508-0991000 LUMP | 350000.00000 350000.00| 500000.00000 500000.00| 350000.00000 350000.00
PAINTING OF STRUCTURAL STEEL | | |
0060 2528-8445110 LUMP | 15000.00000 15000.00| 100000.00000 100000.00| 50000.00000 50000.00
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 20000.00000 20000.00| 100000.00000 100000.00| 25000.00000 25000.00
MOBILIZATION | | |
SECTION TOTALS | $ 1,588,000.00| $ 1,825,000.00| $ 1,988,720.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 1,588,000.00| $ 1,825,000.00| $ 1,988,720.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 981 1
Bid Order: 981 Contract ID: 24-0593-708 Primary County: CRAWFORD
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by BOYLE BUILT ENTERPRISES, LLC
Contract Period: 10 WORK DAYS Late Start Date: 10/19/15

Project: MP-059-3(708)96--76-24
Work Type: CLEARING AND GRUBBING
County: CRAWFORD Prj Awd Amt: $44,532.10
Route: U.S. 59
Location: FROM NORTH OF 25TH AVE IN DENISON, SOUTH TO
NORTH OF E59

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 BO530 BOYLE BUILT ENTERPRISES, LLC $ 44,532.10 100.00 %
2 SH245 SHEETS EXCAVATING, LTD. $ 71,871.82 161.39 %
3 NI100 NIEWOHNER CONSTRUCTION, INC. $ 84,634.00 190.05 %
4 NO300 NORTHWEST LANDSCAPING, INC. $ 138,270.00 310.49 %
5 NE140 NELSON & ROCK CONTRACTING, INC. $ 157,300.00 353.22 %
6 K.055 K & L CONSTRUCTION, INC. $301,631,990.00 677336 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 981 2
Bid Order: 981 Contract ID: 24-0593-708 Primary County: CRAWFORD
Letting Date: 06/16/15 10:00 A.M.
1 ) BO530 2 ) SH245 3 ) NI100

(
NIEWOHNER CONSTRUCTION, INC.

0~

(
BOYLE BUILT ENTERPRISES, LLC HEETS EXCAVATING, LTD.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  CLEARING & GRUBBING ITEMS
\ \ \
0010 2101-0850002 2746.000 UNIT | 13.85000 38032.10| 17.67000 48521.82| 29.00000 79634.00
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 3500.00000 3500.00] 14950.00000 14950.00 | 1000.00000 1000.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 3000.00000 3000.00] 8400.00000 8400.00| 4000.00000 4000.00
MOBILIZATION | | |
SECTION TOTALS | $ 44,532.10| $ 71,871.82| $ 84,634.00
—————————————————————————————————————————— et et B
CONTRACT TOTALS | $ 44,532.10] $ 71,871.82] $ 84,634.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 981 3
Bid Order: 981 Contract ID: 24-0593-708 Primary County: CRAWFORD
Letting Date: 06/16/15 10:00 A.M.
4 ) NO300 5 ) NE140 ) K.055

( ( ( 6
NORTHWEST LANDSCAPING, INC. NELSON & ROCK CONTRACTING, I |K & L CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
I I \
| | |
————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  CLEARING & GRUBBING ITEMS
\ \ \
0010 2101-0850002 2746.000 UNIT | 45.00000 123570.00] 50.00000 137300.00| 109840.00000 301620640.00
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 6200.00000 6200.00 | 10000.00000 10000.00 | 5850.00000 5850.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 8500.00000 8500.00] 10000.00000 10000.00 | 5500.00000 5500.00
MOBILIZATION | | |
SECTION TOTALS | $ 138,270.00] $ 157,300.00] $ 301,631,990.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 138,270.00] $ 157,300.00] $ 301,631,990.00




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date:

07/24/15
Page: 982 1

Bid Order: 982 Contract ID: 48-0806-717 Primary County: IOWA
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by TAYLOR FENCING
Contract Period: 15 WORK DAYS Late Start Date: 10/12/15
Project: MPIN-080-6(717)205--0N-48
Work Type: FENCING
County: IOWA Prj Awd Amt: $94,012.50
Route: I-80
Location: POWESHTIEK COUNTY LINE EAST TO TIFFIN.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 TA072 TAYLOR FENCING $ 94,012.50 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 982 2
Bid Order: 982 Contract ID: 48-0806-717 Primary County: IOWA
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) TAQ72 | ( ) | ( )
| TAYLOR FENCING | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R i et e Tt amatat e e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 12.000 OUNIT | 80.00000 960.00| |
CLEARING AND GRUBBING | | |
0020 2519-3280000 5115.000 LF | 9.50000 48592.50 | |
FENCE, FIELD | |
0030 2519-3300400 40.000 EACH | 300.00000 12000.00 | |
FIELD FENCE BRACE PANELS | | |
0040 2519-4200140 5115.000 LF | 4.00000 20460.00] |
REMOVAL OF FENCE, FIELD | | |
0050 2528-8445110 LUMP | 3500.00000 3500.00] \
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 8500.00000 8500.00| |
MOBILIZATION | | |
SECTION TOTALS | $ 94,012.50] $ | $
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 94,012.50] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
983 Contract ID: 52-0016-714
150616 10:00 A.M.
CONTRACT SIGNED by
5 WORK DAYS Late Start Date:

BOYLE BUILT ENTERPRISES, LLC
10/19/15

MP-001-6(714)90--76-52

CLEARING AND GRUBBING

JOHNSON Prj Awd Amt: $27,882.71
IOWA 1

FROM I-80, NORTH TO SOLON.

Run Date:

Primary County: JOHNSON
No Established DBE Goal

Page: 983

07/24/15

1

RANK
1 BO530
2 HU099

BOYLE BUILT ENTERPRISES, LLC
HUNT CONSTRUCTION CO. INC.

$ 27,882.71
$ 132,250.00



Bid Order: 983

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

52-0016-714

Run Date: 07/24/15
Page: 983 2

Primary County: JOHNSON

Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) BO530 | ( 2 ) HU099 | ( )
|BOYLE BUILT ENTERPRISES, LLC |HUNT CONSTRUCTION CO. INC. \
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 CLEARING & GRUBBING ITEMS
\ \ \
0010 2101-0850001 0.800 ACRE | 3000.00000 2400.00]| 25000.00000 20000.00]|
CLEARING AND GRUBBING | | |
0020 2101-0850002 229.000 UNIT | 64.99000 14882.71| 350.00000 80150.00]|
CLEARING AND GRUBBING | \ \
0030 2528-8445110 LUMP | 3500.00000 3500.00] 10000.00000 10000.00]|
TRAFFIC CONTROL | |
0040 2528-8445113 5.000 EACH | 420.00000 2100.00]| 420.00000 2100.00]|
FLAGGERS | | |
0050 2533-4980005 LUMP | 2500.00000 2500.00]| 12000.00000 12000.00]|
MOBILIZATION | | |
0060 2599-9999010 LUMP | 2500.00000 2500.00] 8000.00000 8000.00]
('LUMP SUM' ITEM) HERBICIDE APPLICATION | | |
CUT STUMP | | |
SECTION TOTALS | $ 27,882.71| $ 132,250.00]| $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 27,882.71| $ 132,250.00] $




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date:

Primary County: LINN
No Established DBE Goal

07/24/15
Page: 985 1

% OVER

Bid Order: 985 Contract ID: 57-3806-717
Letting Date: 150616 10:00 A.M.
Letting Status: CONTRACT SIGNED by TAYLOR FENCING
Contract Period: 10 WORK DAYS Late Start Date: 10/26/15
Project: MPIN-380-6(717)29--0N-57
Work Type: FENCING
County: LINN Prj Awd Amt: $57,594.75
Route: I-380
Location: FROM COUNTY HOME RD. (E34) NORTHEASTERLY TO
IOWA 150.
RANK VENDOR NO./NAME
1 TA072 TAYLOR FENCING

$ 57,594.75



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 985 2
Bid Order: 985 Contract ID: 57-3806-717 Primary County: LINN
Letting Date: 06/16/15 10:00 A.M.
¢ 1 ) TAO072 I ( ) ¢ )
| TAYLOR FENCING | |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et et e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 98.000 UNIT | 75.00000 7350.00 | |
CLEARING AND GRUBBING | | |
0020 2519-3280000 1937.000 LF | 12.00000 23244 .00 | |
FENCE, FIELD | | |
0030 2519-3300400 16.000 EACH | 300.00000 4800.00 | \
FIELD FENCE BRACE PANELS | | |
0040 2519-4200140 1937.000 LF | 4.75000 9200.75] |
REMOVAL OF FENCE, FIELD | | \
0050 2528-8445110 LUMP | 3500.00000 3500.00 | |
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 8500.00000 8500.00 | |
MOBILIZATION | | |
0070 2599-9999010 LUMP | 1000.00000 1000.00| |
('"LUMP SUM' ITEM) HERBICIDE, CUT STUMP | | |
SECTION TOTALS | $ 57,594.75]| $ \ $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 57,594.75| $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 986 1
Bid Order: 986 Contract ID: 67-0373-711 Primary County: MONONA
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MLS LANDSCAPE & DESIGN, INC.
Contract Period: 10 WORK DAYS Late Start Date: 11/02/15

Project: MP-037-3(711)0--76-67
Work Type: CLEARING AND GRUBBING
County: MONONA Prj Awd Amt: $17,316.00
Route: IOWA 37
Location: IOWA 175 TO W OF IOWA 183 IN SOLDIER

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 M.215 MLS LANDSCAPE & DESIGN, INC. $ 17,316.00 100.00 %
2 NO300 NORTHWEST LANDSCAPING, INC. $ 21,844.00 126.14 %
3 BO530 BOYLE BUILT ENTERPRISES, LLC $ 23,062.00 133.18 %
4 K.055 K & L CONSTRUCTION, INC. $ 29,475.00 170.21 %
5 NE140 NELSON & ROCK CONTRACTING, INC. $ 40,280.00 232.61 %
6 NI100 NIEWOHNER CONSTRUCTION, INC. $ 52,531.00 303.36 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 986 2
Bid Order: 986 Contract ID: 67-0373-711 Primary County: MONONA
Letting Date: 06/16/15 10:00 A.M.
1 ) M.215 2 ) NO300 3 ) BO530

=~
W~

(
MLS LANDSCAPE & DESIGN, INC. ORTHWEST LANDSCAPING, INC. OYLE BUILT ENTERPRISES, LLC

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  RURAL MONONA COUNTY
I I I
0010 2101-0850002 338.000 UNIT | 32.00000 10816.00| 38.00000 12844.00| 49.00000 16562.00
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 1500.00000 1500.00] 4000.00000 4000.00] 3500.00000 3500.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 3000.00000 3000.00
MOBILIZATION | | |
SECTION TOTALS | $ 17,316.00] $ 21,844.00| $ 23,062.00
—————————————————————————————————————————— et et B
CONTRACT TOTALS | $ 17,316.00] $ 21,844.00| $ 23,062.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 986 3
Bid Order: 986 Contract ID: 67-0373-711 Primary County: MONONA
Letting Date: 06/16/15 10:00 A.M.
| ( 4 ) K.055 | ( 5 ) NE140 | ( 6 ) NI100
|[K & L CONSTRUCTION, INC. INELSON & ROCK CONTRACTING, I |NIEWOHNER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 RURAL MONONA COUNTY
\ \ \
0010 2101-0850002 338.000 UNIT | 60.00000 20280.00| 60.00000 20280.00| 149.50000 50531.00
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 4195.00000 4195.00| 10000.00000 10000.00] 1000.00000 1000.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 5000.00000 5000.00| 10000.00000 10000.00] 1000.00000 1000.00
MOBILIZATION | | |
SECTION TOTALS | $ 29,475.00] $ 40,280.00] $ 52,531.00
—————————————————————————————————————————— i et e et
CONTRACT TOTALS | $ 29,475.00] $ 40,280.00] $ 52,531.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/24/15

VENDOR RANKING Page: 987 1
Bid Order: 987 Contract ID: 67-1753-711 Primary County: MONONA
Letting Date: 150616 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by BOYLE BUILT ENTERPRISES, LLC
Contract Period: 10 WORK DAYS Late Start Date: 10/19/15

Project: MP-175-3(711)0--76-67
Work Type: CLEARING AND GRUBBING
County: MONONA Prj Awd Amt: $42,887.76
Route: IOWA 175
Location: NEBRASKA STATE LINE EAST TO WEST OF I-29.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 BO530 BOYLE BUILT ENTERPRISES, LLC $ 42,887.76 100.00 %
2 NO300 NORTHWEST LANDSCAPING, INC. $ 66,208.00 154.37 %
3 NI100 NIEWOHNER CONSTRUCTION, INC. $ 73,198.40 170.67 %
4 M.215 MLS LANDSCAPE & DESIGN, INC. $ 76,184.92 177.63 %
5 NE140 NELSON & ROCK CONTRACTING, INC. $ 80,520.00 187.74 %
6 K.055 K & L CONSTRUCTION, INC. $ 98,055.00 228.63 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 987 2
Bid Order: 987 Contract ID: 67-1753-711 Primary County: MONONA
Letting Date: 06/16/15 10:00 A.M.
1 ) BO530 2 ) NO300 3 ) NI1O0O0

(
NIEWOHNER CONSTRUCTION, INC.

=~

(
BOYLE BUILT ENTERPRISES, LLC ORTHWEST LANDSCAPING, INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  RURAL MONONA COUNTY
\ \ \
0010 2101-0850002 2184.000 UNIT | 16.89000 36887.76| 24.50000 53508.00 | 32.60000 71198.40
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 3500.00000 3500.00] 5500.00000 5500.00] 1000.00000 1000.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 2500.00000 2500.00] 7200.00000 7200.00] 1000.00000 1000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 42,887.76| $ 66,208.00] $ 73,198.40
—————————————————————————————————————————— et e it e ettt e
CONTRACT TOTALS \ $ 42,887.76| $ 66,208.00] $ 73,198.40




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/24/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 987 3
Bid Order: 987 Contract ID: 67-1753-711 Primary County: MONONA
Letting Date: 06/16/15 10:00 A.M.
4 ) M.215 5 ) NE140 ) K.055

( ( ( 6
MLS LANDSCAPE & DESIGN, INC. |NELSON & ROCK CONTRACTING, I |K & L CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  RURAL MONONA COUNTY
\ \ \
0010 2101-0850002 2184.000 UNIT | 31.22000 68184.48 | 30.00000 65520.00 | 40.00000 87360.00
CLEARING AND GRUBBING \ \ \
0020 2528-8445110 LUMP | 3000.22000 3000.22| 5000.00000 5000.00] 4195.00000 4195.00
TRAFFIC CONTROL | \ \
0030 2533-4980005 LUMP | 5000.22000 5000.22] 10000.00000 10000.00 | 6500.00000 6500.00
MOBILIZATION | | |
SECTION TOTALS | $ 76,184.92| $ 80,520.00] $ 98,055.00
—————————————————————————————————————————— ettt E e ettt e
CONTRACT TOTALS | $ 76,184.92| $ 80,520.00] $ 98,055.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
988 Contract ID: 82-0616-716
150616 10:00 A.M.
CONTRACT SIGNED by
75 WORK DAYS Late Start Date:

DUFFIELD, ANNE CONSTR., INC.
07/27/15

MP-061-6(716)107--76-82
DELINEATOR & MILEPOST SIGNS

SCOTT Prj Awd Amt: $76,035.00
U.s. 6l

MUSCATINE COUNTY LINE, NORTH TO 1 MILE SOUTH
OF U.S. 52.

Run Date:

Primary County: SCOTT
No Established DBE Goal

Page: 988

07/24/15

1

RANK
1 DU080
2 AD172

DUFFIELD, ANNE CONSTRUCTION, INC.
ADVANCED TRAFFIC CONTROL, INC.

TOTAL
BID
$ 76,035.00
$ 102,678.50



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/24/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 988 2
Bid Order: 988 Contract ID: 82-0616-716 Primary County: SCOTT
Letting Date: 06/16/15 10:00 A.M.
| ( 1 ) DU080 | ( 2 ) AD172 | ( )
| DUFFIELD, ANNE CONSTR., INC. |ADVANCED TRAFFIC CONTROL, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 5000.00000 5000.00| 3500.00000 3500.00]
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 5000.00000 5000.00| 7500.00000 7500.00 |
MOBILIZATION | | |
0030 2599-9999005 772.000 EACH | 40.00000 30880.00| 68.50000 52882.00|
("EACH' ITEM) DELINEATOR RIGID - POST | |
ONLY | | |
0040 2599-9999005 215.000 EACH | 10.00000 2150.00| 6.60000 1419.00]|
('"EACH' ITEM) DELINEATOR RIGID - TYPE 1 | | |
REFLECTOR | | |
0050 2599-9999005 1245.000 EACH | 15.00000 18675.00] 10.10000 12574.50]
("EACH' ITEM) DELINEATOR RIGID - TYPE | | |
1A, REFLECTOR | | |
0060 2599-9999005 170.000 EACH | 10.00000 1700.00| 9.00000 1530.00|
('"EACH' ITEM) DELINEATOR RIGID - TYPE | | \
I, | | |
0070 2599-9999005 4.000 EACH | 150.00000 600.00 | 120.00000 480.00]
("EACH' ITEM) MILEPOST MARKERS, SIGN | | |
ONLY | | |
0080 2599-9999005 772.000 EACH | 5.00000 3860.00| 20.00000 15440.00|
('"EACH' ITEM) REMOVAL OF DELINEATOR POS | | |
0090 2599-9999005 1634.000 EACH | 5.00000 8170.00| 4.50000 7353.00]
('"EACH' ITEM) REMOVAL OF SIGNS, PLAQUES | | |
AND | | |
SECTION TOTALS | $ 76,035.00] $ 102,678.50] $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 76,035.00] $ 102,678.50] $




